REPUBLIC OF KENYA

MINISTRY OF WATER, SANITATION AND IRRIGATION
STATE DEPARTMENT FOR IRRIGATION

INVITATION TO TENDER
PROCURING ENTITY: MINISTRY OF WATER, SANITATION & IRRIGATION,
STATE DEPARTMENT FOR IRRIGATION,
P. 0. BOX 49720-00100,
Email address: ps@irrigation.go.ke

CONTRACT NAME AND DESCRIPTION: Tender No. MWSDI/SDI/ONT/ 015/-2023-2024
CONSTRUCTION OF KIBUGU NGUVIU IRRIGATION PROJECT, NGINDA LOCATION, KIBUGU &
NGUVIU SUB LOCATIONS - EMBU COUNTY.

DATE 24™ -OCT, 2023

The Ministry of Water, Sanitation and Irrigation, State Department for Irrigation invites sealed
tenders for the Construction of Kibugu Nguviu Irrigation Project, Nginda Location, Kibugu & Nguviu

Sub Locations - Embu County.

1. Tendering will be conducted under open competitive method (National) using a standardized
tender document. Tendering is open to all qualified and interested Tenderers.

In case tender is subject to multiple contracts/lots, insert “Tenderers will be allowed to tender
forone or more “. N/A

In case this tender is subject to a Reservation, specify the Group is eligible to tender, Insert
e.g.” Tendering is

open to all Small and Medium Enterprises registered appropriately with (NCA 4
and above) - Water works

2. Qualified and Interested tenderers may obtain further information and inspect the Tendering
Documents at the offices of the Head of Procurement State department for Irrigation, Maji
House 3rd floor room 316 along Ngong Road from 9.00 a.m. to 5.p.m on Mondays to Fridays
inclusive except on public holidays at the address given below.

3. A complete set of Tendering Document(s) may be purchased or obtained by interested
Tenderers on upon payment of a non-refundable fees of Kshs,1000 in cash or Banker’s
cheque and payable to the Address given below. Tender documents may be obtained by
downloading from the website www.water.go.ke.will be free of charge.

4. Tender documents may be viewed and downloaded for free from the website
www.water.go.ke. Tenderers who download the tender document must forward/register



their particulars immediately with the Head of Supply chain management office during normal

working hours to ps@irrigationkenya.go.ke Telephone +254 202716103, D.L +254 20
2733808 P.O, BOX 49720 — 00100, Maji House, Nairobi.to facilitate any further clarification
or addendum.

5. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain
valid for 150 days from the date of opening of tenders.

6.  All Tenders must be accompanied by a tender Security” or "Tender-Securing Declaration,” as
appropriate] of 2% of the total contract price in form of Bank Guarantee.

7. The Tenderer shall chronologically serialize all pages of the tender documents submitted.
8.  The Tenderer shall chronologically serialize all pages of the tender documents submitted.

9. Completed tenders must be delivered to the address below on or before 147 November,2023
at 11.00 am. Electronic Tenders will not be permitted.

10.  Tenders will be opened immediately after the deadline date and time specified above or any
dead line date and time specified later. Tenders will be publicly opened in the presence of the
Tenderers' designated representatives who choose to attend at the address below.

11.  Late tenders will be rejected.

12. The addresses referred to above are:

A. Address for obtaining further information and for purchasing tender documents

Ministry of Water, Sanitation and Irrigation, Principal Secretary State Department for Irrigation,
Maji House, P.O. Box 49720-00100, Nairobi, telephone+254 020 2716103, 4900000, 3rd floor
room 316 along Ngong Road from 9.00 a.m. to 5.p.m on Mondays to Fridays except on public
holidays at their convenient time.

B. Address for Submission of tenders
Ministry of Water, Sanitation and Irrigation

Principal Secretary,
State Department for Irrigation

P.O. BOX 49720-00100 Nairobi, www.water.go.ke

C. [Authorized Official (hame, designation, Signature and date)]
Name: A.O NYAMBECHE (Official of the Procuring Entity issuing the invitation)

Designation: SDD-SCMS  Signature ..........ccccceeevviiiinennn. Date .....oovvveiiiiiii,



PART 1 - TENDERING PROCEDURES



SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

1.

2.

3.

Scope of Tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for
Works Contract as described in the tender documents. The name, identification, and number
of lots (contracts) of this Tender Document are specified in the TDS.

Fraud and Corruption

2.1The Procuring Entity requires compliance with the provisions of the Public Procurement and
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender
submitted by a person shall include a declaration that the person shall not engage in any
corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors
are not debarred from participating in public procurement proceedings.

2.2The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect,
Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that
the firms or their Affiliates competing for a specific assignment do not derive a competitive
advantage from having provided consulting services related to this tender. To that end, the
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together
with this tender document all information that would in that respect give such firm any unfair
competitive advantage over competing firms.

2.4Unfair Competitive Advantage -Fairness and transparency in the tender process require that
the Firms or their Affiliates competing for a specific assignment do not derive a competitive
advantage from having provided consulting services related to this tender being tendered for.
The Procuring Entity shall indicate in the TDS firms (if any) that provided consulting services
for the contract being tendered for. The Procuring Entity shall check whether the owners or
controllers of the Tenderer are same as those that provided consulting services. The
Procuring Entity shall, upon request, make available to any tenderer information that would
give such firm unfair competitive advantage over competing firms.

Eligible Tenderers

3.1ATenderer may be a firm that is a private entity, a state-owned enterprise or institution subject
to ITT 3.7 or any combination of such entities in the form of a joint venture (JV) under an
existing agreement or with the intent to enter into such an agreement supported by a letter of
intent. Public employees and their close relatives (spouses, children, brothers, sisters and
uncles and aunts) are not eligible to participate in the tender. In the case of a joint venture, all
members shall be jointly and severally liable for the execution of the entire Contract in
accordance with the Contract terms. The ]V shall nominate a Representative who shall have
the authority to conduct all business for and on behalf of any and all the members of the JV
during the tendering process and, in the event the ]V is awarded the Contract, during contract
execution. The maximum number of JV members shall be specified in the TDS.

3.2Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child,
Parent, Brother or Sister of a Spouse, their business associates or agents and
firms/organizations in which they have a substantial or controlling interest shall not be eligible
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to tender or be awarded a contract. Public Officers are also not allowed to participate in any
procurement proceedings.

3.3A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of
interest shall be disqualified. A tenderer may be considered to have a conflict of interest for the
purpose of this tendering process, if the tenderer:

a)  Directly or indirectly controls, is controlled by or is under common control with another
tenderer; or

b)  Receives or has received any direct or indirect subsidy from another tenderer; or
c) Hasthe same legal representative as another tenderer; or

d)  Has a relationship with another tenderer, directly or through common third parties, that
puts itin a position

to influence the tender of another tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the works that are the subject of the tender; or

f)  any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as
Engineer for the Contract implementation; or

g)  Would be providing goods, works, or non-consulting services resulting from or directly
related to consulting services for the preparation or implementation of the contract
specified in this Tender Document or

h)  Has a close business or family relationship with a professional staff of the Procuring Entity
who:

i) are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract;
or

ii)  would be involved in the implementation or supervision of such Contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable
to the Procuring Entity throughout the tendering process and execution of the
Contract.

3.4A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent
practice. A tenderer that is proven to have been involved any of these practices shall be
automatically disqualified.

3.5A Tenderer (either individually or as a JV member) shall not participate in more than one
Tender, except for permitted alternative tenders. This includes participation as a subcontractor
in other Tenders. Such participation shall result in the disqualification of all Tenders in which the
firm is involved. A firm that is not a tenderer or a JV member may participate as a subcontractor
in more than one tender. Members of a joint venture may not also make an individual tender,
be a subcontractor in a separate tender or be part of another joint venture for the purposes
of the same Tender.

3.6A Tenderer may have the nationality of any country, subject to the restrictions pursuant to
ITT 4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is
constituted, incorporated or registered in and operates in conformity with the provisions of
the laws of that country, as evidenced by its articles of incorporation (or equivalent documents
of constitution or association) and its registration documents, as the case may be. This criterion
also shall apply to the determination of the nationality of proposed subcontractors or sub-
consultants for any part of the Contract including related Services.



3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible
to tender or be awarded a contract. The list of debarred firms and individuals is available from
the website of PPRA www.ppra.go.ke.

3.8Tenderers that are state-owned enterprises or institutions may be eligible to compete and be
awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the
state Government and/or public administration, (ii) financially autonomous and not receiving
any significant subsidies or budget support from any public entity or Government, and (iii)
operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprise to enable it compete with firms in the private sector on an equal basis.

3.9A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or
official regulations, Kenya prohibits commercial relations with that country, or (b) by an act of
compliance with a decision of the United Nations Security Council taken under Chapter VII of
the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works
or services from that country, or any payments to any country, person, or entity in that country.
A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring
Entity, as the Procuring Entity shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract
inputs (in supplies, subcontracts and labor) from national suppliers and contractors. To this end,
a foreign tenderer shall provide in its tender documentary evidence that this requirement is
met. Foreign tenderers not meeting this criterion will be automatically disqualified. Information
required to enable the Procuring Entity determine if this condition is met shall be provided in for
this purpose is be provided in "SECTION III - EVALUATION AND QUALIFICATION CRITERIA,
Item 9”.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and
has less than 51 percent ownership by Kenyan

Citizens. JVs are considered as foreign tenderers if the individual member firms are not
registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the
contract price, excluding provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with a
Registration Certificate before they can undertake any construction works in Kenya.
Registration shall not be a condition for tender, but it shall be a condition of contract award
and signature. A selected tenderer shall be given opportunity to register before such award
and signature of contract. Application for registration with National Construction Authority may
be accessed from the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services are
prohibited unless they are exempt in accordance with the provisions of Section 25 of the
Competition Act, 2010. JVs will be required to seek for exemption from the Competition
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract
award and signature. A ]V tenderer shall be given opportunity to seek such exemption as a
condition of award and signature of contract. Application for exemption from the Competition
Authority of Kenya may be accessed from the website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by
producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya
Revenue Authority.
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4. Eligible Goods, Equipment, and Services

4.1Goods, equipment and services to be supplied under the Contract may have their origin in any
country that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be
required to provide evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful
to human beings and to the environment shall not be eligible for procurement.

5. Tenderer's Responsibilities

5.1The tenderer shall bear all costs associated with the preparation and submission of his/her
tender, and the Procuring Entity will in no case be responsible or liable for those costs.

5.2The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine
the Site of the Works and its surroundings, and obtain all information that may be necessary
for preparing the tender and entering into a contract for construction of the Works. The costs
of visiting the Site shall be at the tenderer's own expense.

5.3The Tenderer and any of its personnel or agents will be granted permission by the Procuring
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall
indemnify the Procuring Entity against all liability arising from death or personal injury, loss of
or damage to property, and any other losses and expenses incurred as a result of the inspection.

5.4The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or
required.

B. Contents of Tender Documents

6. Sections of Tender Document

6.1The tender document consists of Parts 1, 2, and 3, which includes all the sections specified
below, and which should be read in conjunction with any Addenda issued in accordance with ITT
8.



PART 1 Tendering Procedures

i)  SectionI - Instructions to Tenderers (ITT)

ii)  Section II - Tender Data Sheet (TDS)

iii)  Section III - Evaluation and Qualification Criteria
iv)  Section1V - Tendering Forms

PART 2 Works Requirements

i) Section V - Drawings

ii)  Section VI - Specifications

iii)  Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
i)  Section VIII - General Conditions of Contract (GCC)
ii)  Section IX - Special Conditions of Contract (SC)

iii)  Section X - Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract
documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of the
pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In
case of any contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the
Tender Document and to furnish with its Tender all information and documentation as is
required by the Tender document.

7. SiteVisit

7.1The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine
and inspect the Site of the Required Services and its surroundings and obtain all information that
may be necessary for preparing the Tender and entering into a contract for the Services. The costs
of visiting the Site shall be at the Tenderer's own expense.

8. Pre-Tender Meeting

8.1The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and
where. The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit
will be held and when. The Tenderer's designated representative is invited to attend a pre-
arranged pretender visit of the site of the works. The purpose of the meeting will be to clarify
issues and to answer questions on any matter that may be raised at that stage.

8.2The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not
later than the period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the
works, if applicable, including the text of the questions asked by Tenderers and the responses
given, together with any responses prepared after the meeting, will be transmitted promptly to
all Tenderers who have acquired the Tender Documents in accordance with ITT 6.3. Minutes
shall not identify the source of the questions asked.

8.4The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-
Tender meeting and the pre-arranged pretender visit of the site of the works at the web page
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identified in the TDS. Any modification to the Tender Documents that may become necessary as
a result of the pre-tender meeting and the pre-arranged pretender site visit, shall be made by
the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not
through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will
not be a cause for disqualification of a Tenderer.

9. Clarification and amendments of Tender Documents

9.1ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity
in writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the
pre-Tender meeting and the pre- arranged pretender visit of the site of the works if provided for
in accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for
clarification, provided that such request is received no later than the period specified in the
TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward copies
of its response to all tenderers who have acquired the Tender Documents in accordance with
ITT 6.3, including a description of the inquiry but without identifying its source. If specified in
the TDS, the Procuring Entity shall also promptly publish its response at the web page identified
in the TDS. Should the clarification result in changes to the essential elements of the Tender
Documents, the Procuring Entity shall amend the Tender Documents appropriately following the
procedure under ITT 8.4.

10. Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend
the Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in
writing to all who have obtained the tendering document from the Procuring Entity in
accordance with ITT 6.3. The Procuring Entity shall also promptly publish the addendum on
the Procuring Entity's web page in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account
in preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for
submission of Tenders, in accordance with ITT 25.2 below.

C. Preparation of Tenders
11. CostofTendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender,
and the Procuring Entity shall not be responsible or liable for those costs, regardless of the
conduct or outcome of the tendering process.

12. Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by
the tenderer and the Procuring Entity, shall be written in the English Language. Supporting
documents and printed literature that are part of the Tender may be in another language
provided they are accompanied by an accurate and notarized translation of the relevant
passages into the English Language, in which case, for purposes of interpretation of the Tender,
such translation shall govern.

13. Documents Comprising the Tender

13.1 The Tender shall comprise the following:
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a)  Form of Tender prepared in accordance with ITT 14;

b)  Schedules including priced Bill of Quantities, completed in accordance with ITT 14and ITT
16;

c)  Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;

d)  Alternative Tender, if permissible, in accordance with ITT 15;

e)  Authorization: written confirmation authorizing the signatory of the Tender to commit
the Tenderer, in accordance with ITT 22.3;

f)  Qualifications: documentary evidence in accordance with ITT 19establishing the
Tenderer's qualifications to perform the Contract if its Tender is accepted;

g)  Conformity: a technical proposal in accordance with ITT 18;

h)  Any other document required in the TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of
intent to execute a Joint Venture Agreement in the event of a successful Tender shall be signed
by all members and submitted with the Tender,

together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize
pages of all tender documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if
any, paid or to be paid to agents or any other party relating to this Tender.

14. Form of Tenderand Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using
the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed
without any alterations to the text, and no substitutes shall be accepted except as provided
under ITT 20.3. All blank spaces shall be filled in with the information requested.

15. Alternative Tenders
15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion
will be described in Section III, Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives
to the requirements of the Tender Documents must first price the Procuring Entity's design as
described in the Tender Documents and shall further provide all information necessary for a
complete evaluation of the alternative by the Procuring Entity, including drawings, design
calculations, technical specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer
with the Winning Tender conforming to the basic technical requirements shall be considered
by the Procuring Entity. When specified in the TDS, Tenderers are permitted to submit
alternative technical solutions for specified parts of the Works, and such parts will be identified
in the TDS, as will the method for their evaluating, and described in Section VII, Works'
Requirements.

16. Tender Prices and Discounts
16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of

Tender and in the Bill of Quantities shall conform to the requirements specified below.
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16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed
covered by the rates for other items in the Bill of Quantities and will not be paid for separately
by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to
be not included in the Tender, and provided that the Tender is determined substantially
responsive notwithstanding this omission, the average price of the item quoted by substantially
responsive Tenderers will be added to the Tender price and the equivalent total cost of the
Tender so determined will be used for price comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total
price of the Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form
of Tender, in accordance with ITT 14.1.

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not
subject to adjustment during the performance of the Contract in accordance with the provisions
of the Conditions of Contract, except in cases where the contract is subject to fluctuations and
adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and
weightings for the price adjustment formulae in the Schedule of Adjustment Data and the
Procuring Entity may require the Tenderer to justify its proposed indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall
specify in their Tender the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Discounts shall be submitted in accordance with ITT
16.4, provided the Tenders for all lots (contracts) are opened at the same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be
included in the rates and prices and the total Tender Price submitted by the Tenderer.

17. Currencies of Tender and Payment

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted
by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur
expenditures in other currencies for inputs to the Works supplied from outside Kenya shall
device own ways of getting foreign currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods,
equipment, personnel, schedule and any other information as stipulated in Section IV, Tender
Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the
work's requirements and the completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to
establish Tenderer's eligibility in accordance with ITT 4.

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its
qualifications to perform the Contract the Tenderer shall provide the information requested in
the corresponding information sheets included in Section IV, Tender Forms.

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed,
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individually or in joint ventures. Applying for eligibility for Preference and reservations shall
supply all information required to satisfy the criteria for eligibility specified in accordance with ITT
33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a contractor or group of contractors qualifies
for a margin of preference. Further the information will enable the Procuring Entity identify any
actual or potential conflict of interest in relation to the procurement and/or contract
management processes, or a possibility of collusion between tenderers, and thereby help to
prevent any corrupt influence in relation to the procurement process or contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it would be
justified for a tenderer to keep information relating to its ownership and control confidential
where it is tendering to undertake public sector work and receive public sector funds. Thus,
confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's
failure to disclose, or failure to provide required information on its ownership and control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any
changes to the information which was provided by the tenderer under ITT 6.3. The obligations
to require this information shall continue for the duration of the procurement process and
contract performance and after completion of the contract, if any change to the information
previously provided may reveal a conflict of interest in relation to the award or management
of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete,
current and accurate as at the date of provision to the Procuring Entity. In submitting the
information required pursuant to these requirements, the Tenderer shall warrant that the
information submitted is complete, current and accurate as at the date of submission to the
Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will
be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify
to a reasonable degree the information submitted by a tenderer pursuant to these
requirements, then the tender will be rejected.

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the
Procuring Entity (whether through its own enquiries, through notification by the public or
otherwise), shows any conflict of interest which could materially and improperly benefit the
tenderer in relation to the procurement or contract management process, then:

i)  if the procurement process is still ongoing, the tenderer will be disqualified from the
procurement process,

ii)  if the contract has been awarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for investigation
of whether the tenderer or any other persons have committed any criminal offence.

19.10If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate
or out-of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7
will ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity
that any such act was not material, or was due to genuine error which was not attributable to
the intentional act, negligence or recklessness of the tenderer.
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20. Period of Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender
Validity period starts from the date fixed for the Tender submission deadline (as prescribed by
the Procuring Entity in accordance with ITT 24). A Tender valid for a shorter period shall be
rejected by the Procuring Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the
Procuring Entity may request Tenderers to extend the period of validity of their Tenders. The
request and the responses shall be made in writing. If a Tender Security is requested in
accordance with ITT 21.1, it shall also be extended for thirty (30) days beyond the deadline of
the extended validity period. A Tenderer may refuse the request without forfeiting its Tender
security. A Tenderer granting the request shall not be required or permitted to modify its
Tender, except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS
days beyond the expiry of the initial tender validity period, the Contract price shall be
determined as follows:

a) inthe case of fixed price contracts, the Contract price shall be the tender price adjusted
by the factor specified in the TDS;

b)  inthe case of adjustable price contracts, no adjustment shall be made; or in any case,
tender evaluation shall be based on the tender price without taking into consideration
the applicable correction from those indicated above.

21. Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a
Tender Security as specified in the TDS, in original form and, in the case of a Tender Security,
in the amount and currency specified in the TDS. A Tender-Securing Declaration shall use the
form included in Section IV, Tender Forms.

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand
guarantee in any of the following forms at the Tenderer's option:

a)  anunconditional Bank Guarantee issued by reputable commercial bank); or
b)  anirrevocable letter of credit;

c) aBanker's cheque issued by a reputable commercial bank; or

d)  another security specified in the TDS,

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing
bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender
Security shall be valid for thirty (30) days beyond the original validity period of the Tender, or
beyond any period of extension if requested under ITT 20.2.

21.41If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing
Declaration shall be rejected by the Procuring Entity as non-responsive.

21.51If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing
the Contract and furnishing the Performance Security and any other documents required in
the TDS. The Procuring Entity shall also promptly return the tender security to the tenderers
where the procurement proceedings are terminated, all tenders were determined
nonresponsive or a bidder declines to extend tender validity period.
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21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible
once the successful Tenderer has signed the Contract and furnished the required Performance
Security, and any other documents required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension thereto provided by the Tenderer; or

f)  if the successful Tenderer fails to:
i) sign the Contract in accordance with ITT 50; or

ii)  furnish a Performance Security and if required in the TDS, and any other documents
required in the TDS.

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the
PPRA that PPRA debars the Tenderer from participating in public procurement as provided in
the law.

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the
JV that submits the Tender. If the JV has not been legally constituted into a legally enforceable
JV at the time of tendering, the Tender Security or the Tender-Securing Declaration shall be
in the names of all future members as named in the letter of intent referred to in ITT 4.1 and
ITT 11.2.

21.10 A tenderer shall not issue a tender security to guarantee itself.
22. Format and Signing of Tender

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described
in ITT 13 and clearly mark it "ORIGINAL.” Alternative Tenders, if permitted in accordance with
ITT 15, shall be clearly marked "ALTERNATIVE.” In addition, the Tenderer shall submit copies
of the Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event
of any discrepancy between the original and the copies, the original shall prevail.

22.2 Tenderers shall mark as "CONFIDENTIAL” all information in their Tenders which is confidential
to their business. This may include proprietary information, trade secrets, or commercial or
financially sensitive information.

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall
consist of a written confirmation as specified in the TDS and shall be attached to the Tender.
The name and position held by each person signing the authorization must be typed or printed
below the signature. All pages of the Tender where entries or amendments have been made
shall be signed or initialed by the person signing the Tender.

22.41n case the Tenderer is a JV, the Tender shall be signed by an authorized representative of
the JV on behalf of the ]V, and to be legally binding on all the members as evidenced by a
power of attorney signed by their legally authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed
by the person signing the Tender.

D. Submission and Opening of Tenders
23. Sealing and Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an
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envelope, package or container. The Tenderer shall deliver the Tender in a single sealed
envelope, or in a single sealed package, or in a single sealed container bearing the name and
Reference number of the Tender, addressed to the Procuring Entity and a warning not to open
before the time and date for Tender opening date. Within the single envelope, package or
container, the Tenderer shall place the following separate, sealed envelopes:

a) in an envelope or package or container marked "ORIGINAL", all documents comprising
the Tender, as described inITT 11; and
b) in an envelope or package or container marked “COPIES”, all required copies of the
Tender; and
c) ifalternative Tenders are permitted in accordance with ITT 15, and if relevant:
i) in an envelope or package or container marked “ORIGINAL —ALTERNATIVE
TENDER”, the alternative Tender; and

ii)  inthe envelope or package or container marked “"COPIES- ALTERNATIVE TENDER”,
all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bearthe name and address of the Procuring Entity.
b)  bearthe name and address of the Tenderer; and

c) bearthe name and Reference number of the Tender.

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring
Entity will assume no responsibility for the misplacement or premature opening of the Tender.
Tenders that are misplaced or opened prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no
later than the date and time also specified in the TDS. When so specified in the TDS, Tenderers
shall have the option of submitting their Tenders electronically. Tenderers submitting Tenders
electronically shall follow the electronic Tender submission procedures specified in the TDS.

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders
by amending the Tender Documents in accordance with ITT 8, in which case all rights and
obligations of the Procuring Entity and Tenderers previously subject to the deadline shall
thereafter be subject to the deadline as extended.

25. LateTenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for
submission of tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity
after the deadline for submission of Tenders shall be declared late, rejected, and returned
unopened to the Tenderer.

26. Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by
sending a written notice, duly signed by an authorized representative, and shall include a copy
of the authorization in accordance with ITT 22.3, (except that withdrawal notices do not require
copies). The corresponding substitution or modification of the Tender must accompany the
respective written notice. All notices must be:

a)  prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals
notices do not require copies), and in addition, the respective envelopes shall be clearly
marked “WITHDRAWAL,” “SUBSTITUTION,"” *MODIFICATION;"”and
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b)  received by the Procuring Entity prior to the deadline prescribed for submission of
Tenders, in accordance with ITT 24.

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to
the Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline
for submission of Tenders and the expiration of the period of Tender validity specified by the
Tenderer on the Form of Tender or any extension thereof.

27. TenderOpening

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open
and read out all Tenders received by the deadline, at the date, time and place specified in the
TDS, in the presence of Tenderers' designated representatives who chooses to attend. Any
specific electronic Tender opening procedures required if electronic Tendering is permitted in
accordance with ITT 24.1, shall be as specified in the TDS.

27.2 First, envelopes marked “WITHDRAWAL" shall be opened and read out and the envelopes
with the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid
authorization to request the withdrawal and is read out at Tender opening.

27.3 Next, envelopes marked "SUBSTITUTION" shall be opened and read out and exchanged with
the corresponding Tender being substituted, and the substituted Tender shall not be opened,
but returned to the Tenderer. No Tender substitution shall be permitted unless the
corresponding substitution notice contains a valid authorization to request the substitution and
is read out at Tender opening.

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the modification and is read out
at Tender opening.

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if
applicable, including any discounts and alternative Tenders; the presence or absence of a
Tender Security or Tender-Securing Declaration, if required; and any other details as the
Procuring Entity may consider appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender
opening shall be considered further for evaluation. The Form of Tender and pages of the Bills
of Quantities are to be initialed by the members of the tender opening committee attending
the opening. The number of representatives of the Procuring Entity to sign shall be specified
in the TDS.

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender
nor reject any Tender (except for late Tenders, in accordance with ITT 25.1).

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include,
as a minimum:
a) thename of the Tenderer and whether there is a withdrawal, substitution, or modification;
b)  theTender Price, per lot (contract) if applicable, including any discounts;
c) any alternative Tenders;

d)  the presence or absence of a Tender Security, if one was required.
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e)  number of pages of each tender document submitted.

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect
of the minutes. A copy of the tender opening register shall be distributed to all Tenderers upon
request.

E. Evaluation and Comparison of Tenders
28. Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award
shall not be disclosed to Tenderers or any other persons not officially concerned with the
Tender process until information on Intention to Award the Contract is transmitted to all
Tenderers in accordance with ITT 46.

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if
a tenderer wishes to contact the Procuring Entity on any matter related to the tendering
process, it shall do so in writing.

29. Clarification of Tenders

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of
the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification
of its tender, given a reasonable time for a response. Any clarification submitted by a tenderer
that is not in response to a request by the Procuring Entity shall not be considered. The
Procuring Entity's request for clarification and the response shall be in writing. No change,
including any voluntary increase or decrease, in the prices or substance of the tender shall be
sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered
by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the
Procuring Entity's request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions

30.1 During the evaluation of tenders, the following definitions apply:
a)  “Deviation” is a departure from the requirements specified in the tender document;

b)  “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation
required in the Tender document.

31. Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the tender itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document
without material deviation, reservation, or omission. A material deviation, reservation,
or omission is one that, if accepted, would:

a)  affect in any substantial way the scope, quality, or performance of the Works specified in
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the Contract; or

b) limit in any substantial way, inconsistent with the tender document, the Procuring
Entity's rights or the tenderer's obligations under the proposed contract; or

c) if rectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

31.3The Procuring Entity shall examine the technical aspects of the tender submitted in
accordance with ITT 18, to confirm that all requirements of Section VII, Works' Requirements
have been met without any material deviation, reservation or omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall
be rejected by the Procuring Entity and may not subsequently be made responsive by
correction of the material deviation, reservation, or omission.

32. Non-material Non-conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period, to
rectify nonmaterial non-conformities in the tender related to documentation requirements.
Requesting information or documentation on such non- conformities shall not be related to
any aspect of the price of the tender. Failure of the tenderer to comply with the request may
result in the rejection of its tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify
quantifiable nonmaterial non-conformities related to the Tender Price. To this effect, the
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a missing
or non-conforming item or component in the manner specified in the TDS.

33. Arithmetical Enors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and
final and shall not be the subject of correction, adjustment or amendment in any way by any
person or entity.

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors
on the following basis:

a)  Any error detected if considered a major deviation that affects the substance of the
tender, shall lead to disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity,
and subtotal and total bid price shall be considered as a major deviation that affects the
substance of the tender and shall lead to disqualification of the tender as non-responsive.
and

c) Iifthereis adiscrepancy between words and figures, the amount in words shall prevail
33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward.
34. Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in
Kenya shillings will be determined non-responsive and rejected.

35. Margin of Preference and Reservations
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35.1 No margin of preference shall be allowed on contracts for small works.

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium
Enterprises, or enterprise of women, youth and/or persons living with disability, who are
appropriately registered as such by the authority to be specified in the TDS, a procuring entity
shall ensure that the invitation to tender specifically indicates that only businesses/firms
belonging to those specified groups are the only ones eligible to tender. Otherwise if no so stated,
the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the
volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully
qualified for their parts of the Works.

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated by the Procuring Entity in
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors',
in which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may
be added to the qualifications of the Tenderer.

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the
Best Evaluated Tender in accordance with ITT 40.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:
a)  price adjustmentdue to discounts offered in accordance with ITT 16;

b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single

currency in accordance with ITT 39;
c)  price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT
30.3; and

d) any additional evaluation factors specified in the TDS and Section III, Evaluation and
Qualification Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied
over the period of execution of the Contract, shall not be considered in Tender evaluation.

37.41In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more
lots and the methodology to determine the lowest evaluated cost of the lot (contract)
combinations, including any discounts offered in the Form of Tender, is specified in Section
III, Evaluation and Qualification Criteria.

38. Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated
cost.

39. Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements
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of the Tender, appears so low that it raises material concerns as to the capability of the
Tenderer in regards to the Tenderer's ability to perform the Contract for the offered Tender
Price or that genuine competition between Tenderers is compromised.

39.2In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity
shall seek written clarifications from the Tenderer, including detailed price analyses of its
Tender price in relation to the subject matter of the contract, scope, proposed methodology,
schedule, allocation of risks and responsibilities and any other requirements of the Tender
document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that
the Tenderer has failed to demonstrate its capability to perform the Contract for the offered
Tender Price, the Procuring Entity shall reject the Tender.

40. Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity
is concerned that it (the Procuring Entity) may not be getting value for money or it may be
paying too high a price for the contract compared with market prices or that genuine
competition between Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the
market prices, check if the estimated cost of the contract is correct and review the Tender
Documents to check if the specifications, scope of work and conditions of contract are
contributory to the abnormally high tenders. The Procuring Entity may also seek written
clarification from the tenderer on the reason for the high tender price. The Procuring Entity
shall proceed as follows:

i)  If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity_may accept or not accept the tender depending on the Procuring Entity's
budget considerations.

i) If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, the Procuring Entity shall reject all tenders and may
retender for the contract based on revised estimates, specifications, scope of work and
conditions of contract, as the case may be.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because
genuine competition between tenderers is compromised (often due to collusion, corruption or
other manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause
competent Government Agencies to institute an investigation on the cause of the compromise,
before retendering.

41. Unbalanced and/or Front-Loaded Tenders

41.1If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price
is seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to
provide written clarifications. Clarifications may include detailed price analyses to demonstrate
the consistency of the tender prices with the scope of works, proposed methodology, schedule
and any other requirements of the Tender document.

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer,
the Procuring Entity may as appropriate:
a)  acceptthe Tender; or

b)  require that the total amount of the Performance Security be increased at the expense of

the Tenderer to a level not exceeding a 30% of the Contract Price; or
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c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying
too much for undelivered works; or

d) rejectthe Tender,

42. Qualifications of the Tenderer

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is
selected as having submitted the lowest evaluated cost and substantially responsive Tender,
meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

42.2 The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination
shall not take into consideration the qualifications of other firms such as the Tenderer's
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Subcontractors
if permitted in the Tender document), or any other firm(s) different from the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer.
A negative determination shall result in disqualification of the Tender, in which event the
Procuring Entity shall proceed to the Tenderer who offers a substantially responsive Tender
with the next lowest evaluated price to make a similar determination of that Tenderer's
qualifications to perform satisfactorily.

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements
of the Tender, appears so low that it raises material concerns as to the capability of the
Tenderer in regards to the Tenderer's ability to perform the Contract for the offered Tender
Price.

42.51In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity
shall seek written clarifications from the Tenderer, including detailed price analyses of its
Tender price in relation to the subject matter of the contract, scope, proposed methodology,
schedule, allocation of risks and responsibilities and any other requirements of the Tender
document.

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer
has failed to demonstrate its capability to perform the Contract for the offered Tender Price,
the Procuring Entity shall reject the Tender.

43. BestEvaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the
Best Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a)  Most responsive to the Tender document; and
b)  thelowest evaluated price.

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender
process and reject all Tenders at any time prior to Contract Award, without thereby incurring
any liability to Tenderers. In case of annulment, all Tenderers shall be notified with reasons
and all Tenders submitted and specifically, Tender securities, shall be promptly returned to the
Tenderers.

F. Award of Contract
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45. Award Criteria

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

46. Notice of Intention to enterinto a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring
Entity shall issue a Notification of Intention to Enter into a Contract / Notification of award to all
tenderers which shall contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;

b)  the Contract price of the successful tender;

c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter
is addressed was unsuccessful, unless the price information in (c) above already reveals
the reason;

d) the expiry date of the Standstill Period; and

e)  instructionson how to request a debriefing and/or submit a complaint during the standstill
period;

47. Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the
Standstill Period shall not apply.

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the
successful Tenderer.

48. Debriefing by the Procuring Entity

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred
to in ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for
a debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall
provide the debriefing within five days of receipt of the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall
bear its own costs of attending such a debriefing meeting.

49, Letterof Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period
specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The
letter of award shall request the successful tenderer to furnish the Performance Security within
21days of the date of the letter.

50. Signing of Contract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract
and upon the parties meeting their respective statutory requirements, the Procuring Entity
shall send the successful Tenderer the Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall
sign, date, and return it to the Procuring Entity.
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50.3 The written contract shall be entered into within the period specified in the notification of
award and before expiry of the tender validity period

51. Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator
under the Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the
Tenderer disagrees with this proposal, the Tenderer should so state in his Tender. If, in the
Letter of Acceptance, the Procuring Entity does not agree on the appointment of the Adjudicator,
the Procuring Entity will request the Appointing Authority designated in the Special Conditions
of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to
appoint the Adjudicator.

52. Performance Security

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity,
the successful Tenderer shall furnish the Performance Security and, any other documents
required in the TDS, in accordance with the General Conditions of Contract, subject to ITT
40.2 (b), using the Performance Security and other Forms included in Section X, Contract
Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a
bank guarantee shall have a correspondent financial institution located in Kenya, unless the
Procuring Entity has agreed in writing that a correspondent bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and
other documents required in the TDS, or sign the Contract shall constitute sufficient grounds
for the annulment of the award and forfeiture of the Tender Security. In that event the
Procuring Entity may award the Contract to the Tenderer offering the next Best Evaluated
Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya
shillings five million shillings.

53. Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the
minimum, the notice shall contain the following information:

a)  name and address of the Procuring Entity;

b)  name and reference number of the contract being awarded, a summary of its scope and
the selection method used;

c) thename of the successful Tenderer, the final total contract price, the contract duration.
d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at
Tender opening.

54. Procurement Related Complaints and Administrative Review
54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2 A request for administrative review shall be made in the form provided under contract forms.
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Section II - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO
Reference TENDERS

A. General
ITT1.1 The name of the contract is Construction of Kibugu Nguviu

Irrigation Project, Nginda Location, Kibugu & Nguviu Sub
Locations - Embu County.The reference number of the Contract is
MWSI/SDI/ONT/015/2023-2024

ITT 2.3 The Information made available on competing firms is as follows:
Not Applicable

ITT 2.4 The firms that provided consulting services for the contract being
tendered for are:
Not applicable

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: (2)
™wo

B. Contents of Tender Document

8.1 (A) Pre-Tender conference [insert “shall” or “shall not”] take place at
the following date, time and place:

Date: N/A
Time: N/A
Place: N/A




ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO
Reference TENDERS
(B) A pre-arranged pretender visit of the site of the works shall take
place at the following date, time and place:
Date: 6™ November, 2023
Time: 1100hrs
Place: SITE
ITT 8.2 The Tenderer will submit any questions in writing, to reach the
Procuring Entity not later than 7 DAYS TO CLOSING DAY
ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender
meeting and the pre-arranged pretender site visit will be published is
www.water.go.ke
ITT 9.1 For Clarification of Tender purposes, for obtaining further information

and for purchasing tender documents, the Procuring Entity’s address
is:

Principal Secretary, State Department for Irrigation P.O. BOX
49720-00100 Nairobi, www.water.go.ke, Head of supply chain
management Maji house 3 floor room 316.

1.Name of procuring entity; Ministry of Water, Sanitation and
Irrigation, State Department for Irrigation

2.Physical address for hand Courier Delivery;
Building MAJI HOUSE

City; Nairobi

Street Name; Ngong road

Floor Number ;3 or room 316
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ITT
Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO
TENDERS

3. Postal Address;49720-00100, Nairobi

4. Insert name: A.O Nyambeche

5. Insert telephone number and e-mail address of the officer
to be contacted.TEL: +254 02 27116103 EXT. 42164 ps@irrigation
.go.ke

C. Preparation of Tenders

ITT 12.1 The Tender shall be written in the English Language.

ITP13.1(h) |a) The tenderers MUST submit the Following Additional
Documents in its tender not already listed in ITT 13.1 should include
the following: -

i) Evidence of at least three (3) contracts of similar works done

in the past three years from different organization, certified copies of
award and satisfactory completion certificate for the last three (3)
years (2020/2021/2022).;

i) List of equipment proposed for the works (provide proof of
ownership, lease or hire)

iii) List of proposed personnel, signed cv's, professional
certificates, and clear proposed position /tasks for each;

iv) Copies of audited financial statements showing annual
turnover of 200 million for any one year and approved & certified by
CPA-K company with current practicing license for the last three (3)
years (2020/2021/2022)

V) Buy Kenya Build Kenya Forms (a) &(b) for all material locally
manufactured and proof of source in the format provided in
accordance with ITT 3.7.

Vi) the tender should be submitted in the required format and
serialized in accordance with section 74(1)(i) of the Act;
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ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO
Reference TENDERS
vii) clear work program/plan for the implementation and Gantt
Chart
ITT 13.1(g) The tenderer must provide the following documentary evidence to

Conformity of preliminary requirements with the tender documents

a) certified copy of registration /incorporation certificate;

b) certified copy of recent (less than a year) CR 12

C) certified copy of business permit from the county
government

d) Certified copy of a valid NCA certificate and current

practicing license (NCA 4 and above) Water works contractor in
accordance with ITT 3.12.

e) A copy of a valid tax clearance certificate or valid tax
exemption certificate issued by the Kenya Revenue Authority in
accordance with ITT 3.14.

f) The power of attorney duly signed by the person lawfully
Authorized in the format provided accordance with section 74(1)(d)
of the PPADR 2020 & ITT 22.3.

g) dully filled, stamped and signed Qualification Forms -1 to 3
in the format provided;

h) dully filled, stamped and signed Tenders’ Qualification
Without Prequalification in the format provided;

i) dully filled, stamped and signed other forms in the format
provided;

j) dully filled, stamped and signed Forms Sd 1 To Sd 5 in the
format provided;

k) dully filled, stamped and signed Letter of Bid/Form of Tender
In The Company Letterhead in the format provided

)) For those tendering as joint venture. shall include a copy of

27 | 284



ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO

Reference TENDERS
the Joint Venture Agreement entered into by all members
m) Must attach proof to buy locally manufactured goods

ITT 13.2 In case of Joint Venture tenderers shall submit the Following
Additional Documents In
a) A 1V shall include a copy of the Joint Venture Agreement
entered into by all members.
b) Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all
members and submitted with the Tender,
C) a copy of the proposed JV Agreement signed by all
members.
d)The Tenderer shall chronologically serialize pages of all tender
documents submitted in accordance with section 74(1)(i) of the
PPADA 2015.
e) A successful JV tenderer shall submit a performance security of
(10%) ten per cent of the contract total amount ibefore signing of the
contract

ITT 15.1 Alternative Tenders shall not be considered.

ITT 15.2 Alternative times for completion shall not be, permitted.

ITT 15.3 Alternative Technical Solutions Shall Not Be Permitted.

ITT 16.5 The prices quoted by the Tenderer shall be FIXED

ITT 20.1 Tenders shall remain valid for the Tender Validity period for 150 days.
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ITT
Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO
TENDERS

ITT 20.3 (a)

(a) The delayed to exceeding N/A_number of days.

(b) The Tender price shall be adjusted by the following percentages
of the tender price:

(i) By N/A % of the local currency portion of the Contract
price adjusted to reflect local inflation during the period of extension,
and

(if) By_N/A % the foreign currency portion of the Contract price
adjusted to reflect the international inflation during the period of
extension.

ITT 21.1

A tender security of (2%) two percent of the tender amount in Kenya
shillings, from a Reputable Bank Only

A Tender Securing Declaration shall be required for all tenderers
submitting for small and micro-enterprises or enterprises owned by
women, youth, persons with disabilities and other disadvantaged
groups in the prescribed format.

ITT 21.2 (d)

Another Security specified in the TDS,

A successful tenderer shall submit a performance security of (10%)
ten per cent of the contract amount before signing of the contract.

ITT 21.5

On the performance other documents required shall be as per
a) ITT13.1(h)
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ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO
Reference TENDERS
b) ITT 13.2
ITT 22.1 In addition to the original copy of the Tender, the number of copies
is (1) clearly marked “COPY. “"Which must be a replica of the original
ITT 22.3 The written confirmation of authorization to sign on behalf of the

Tenderer.
shall consist of a power of attorney form in the prescribed format in
company letter head.

D. Submission and Opening of Tenders

ITT 24.1 a) .Ministry of Water ,Sanitation and Irrigation
PS State Department for Irrigation Tender Box; 49720-00100,Nairobi.
Ground floor
City; Nairobi
Street Name; Ngong road
Building; Maji House Community Area
Floor Number ;3rd
Room;316
b) Tenderers shall NOT submit their Tenders electronically.
ITT 27.1 The Tender opening shall take place at the time and the address for

Opening of Tenders provided below:

(1) PS State Department for Irrigation Tender Box; 49720-00100,
Nairobi.

(2) Ground floor
City; Nairobi
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ITT
Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO
TENDERS

Street Name; Ngong road
Building; Maji House Community Area
Floor Number ;3rd

(3) Date and time of tender opening. 14" November, 2023 at 1100hrs

ITT 27.6

The number of representatives of the Procuring Entity to sign is the
tenderers representatives and tender opening committee
members.

E. Evaluation, and Comparison of Tenders

ITT 32.3

The adjustment shall be based on the "average" price of the item or
component as quoted in other substantially responsive Tenders. If the
price of the item or component cannot be derived from the price of
other substantially responsive Tenders, the Procuring Entity shall use
its best estimate.N/A

ITT 33.1

No correction of errors shall be done, as per section 82 of the PPADA
2015

ITT 35.2

The invitation to tender is extended to all including specific groups
under Small and Medium Enterprises, or enterprise of women, youth
and/or persons living with disability, who are appropriately registered
with The National Treasury and that all businesses/firms belonging to
those specified groups are also eligible to tender.

ITT 36.1

At this time, the Procuring Entity does not intend to execute certain
specific Parts of the works of the Works by subcontractors selected in
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ITT
Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO
TENDERS

advance.

ITT 36.2

Contractor’s may propose subcontracting:

Maximum percentage of subcontracting permitted is:5% of the total
contract amount.

Tenderers planning to subcontract more that 10% of total volume of
work shall specify, in the Form Of Tender, the activity (ies ) or parts of
the works to be subcontracted along with complete details of the
subcontractors and their qualification and experience.

ITT 36.3

[Indicate N/A if not applicable]

The parts of the Works for which the Procuring Entity permits Tenderers
to propose Specialized Subcontractors are designated as
follows:

For the above-designated parts of the Works that may require
Specialized Subcontractors, the relevant qualifications of the proposed
Specialized Subcontractors will be added to the qualifications of the
Tenderer for the purpose of evaluation.

ITT 37.2 (d)

Additional requirements apply. These are detailed in the evaluation
criteria in Section III, Evaluation and Qualification Criteria.

ITT 51.1

The person named to be appointed as Adjudicator is

N/A of N/A (pride
tel. no. full postal and email addresses) at an hourly fee of
Shs. N/A per day.
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1.

ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO
Reference TENDERS

ITT 52.2 Other documents required are
N/A

Performance Security

ITT 52.1 A successful tenderer shall submit a performance security equivalent
to (10%) ten per cent of the contract amount from a Reputable Bank
Only before signing of the contract in line with section 142(1) of the

PPADA 2015.
54 Procurement Related Complaints
ITT 54.1 The procedures for making Procurement-related Complaints are

detailed in the “regulations” available from the PPRA website
WWW.ppra.go.ke
Or complaints @ppra.go.ke.

General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya

Shilling equivalent using the rate of exchange determined as follows:

a)  For construction turnover or financial data required for each year - Exchange rate prevailing on the
last day of the respective calendar year (in which the amounts for that year is to be converted) was

originally established.
b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.
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c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error
in determining the exchange rates in the Tender may be corrected by the Procuring Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No
other factors, methods or criteria shall be used other than specified in this tender document. The Tenderer
shall provide all the information requested in the forms included in Section IV, Tendering Forms. The

evaluating Tenders.
Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and
arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the
Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary and Technical examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the
requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking for tenders with
unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded.
The Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders provides
very clear guide on how to deal with review of these requirements. Tenders that do not pass the Preliminary
Examination will be considered irresponsive and will not be considered further.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be

attached or clearly described all information and list of documentation to be submitted by Tenderers to
enable preliminary evaluation of the Tender]
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PRELIMINARY EVALUATION CRITERIA

The tenderer must provide the following documentary evidence to Conformity of preliminary evaluation
requirements with the tender documents ( CRITERIA IS YES/NO) for you to proceed to the next
stage of technical

a) certified copy of registration /incorporation certificate;
b) certified copy of recent (less than a year) CR 12
c) certified copy of business permit from the county government

d) Certified copy of a valid NCA certificate and current practicing license (NCA 4 and above) water
works contractor in accordance with ITT 3.12.

e) A copy of a valid tax clearance certificate or valid tax exemption certificate issued by the Kenya
Revenue Authority in accordance with ITT 3.14.

f) The power of attorney duly signed by the person lawfully Authorized in the format provided
accordance with section 74(1)(d) of the PPADR 2020 & ITT 22.3.

g) dully filled, stamped and signed Qualification Forms -1 to 3 in the format provided;

h) dully filled, stamped and signed Tenders’ Qualification Without Prequalification in the format
provided;

i) dully filled, stamped and signed other forms in the format provided;
j) dully filled, stamped and signed Forms Sd 1 To Sd 5 in the format provided;

k) dully filled, stamped and signed Letter of Bid/Form of Tender in the Company Letterhead in the
format provided
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) For those tendering as joint venture. shall include a copy of the Joint Venture Agreement entered
into by all members

m) Must attach proof to buy locally manufactured goods
n) Must fill the bill of quantities in the format provided (Incomplete BoQs will be rejected)

0) Must submit tender security of 2% of the tender price valid 28-days beyond the bid validity period
i.e. 150days

P.)  The bidder must serialize all the pages of each bid submitted.
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TECHNICAL EVALUATION CRITERIA
The tenderer must provide the following documentary evidence to Conformity of technical evaluation
requirements with the tender documents and shall provide details of the proposed personnel and their
experience records in the relevant forms included in section iv bidding forms

Position No | Qualification Requirement Document To Be | For Procuring
Completed By Entity’s Use
Tenderer (Qualification
Met
Or Not Met)
15.1 | Project 1 A BSc or BA degree from a recognized | Attach  certified, | Must meet
Manager University stamped and
General experience as project| signed proof
manager in similar work for five (5)| (certificates),

years

Specific training as a project manager
Relevant total work experience for
five (5) years to carry out this specific
assignment

Participation in more than three (3)
Number projects of similar nature

Must submit CV for the proposed project manager who should have at least five (5) years of relevant experience

and qualification

Must submit CV for the proposed Site agent who should have at least three (3) years of relevant experience

and qualification
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15.2 | Site Agent | 1 BSc Agricultural Engineer, civil| Attach  certified, | Must meet
engineering or equivalent stamped and
Registration as a professional| signed proof
Engineer by EBK (certificates),
general experience as a water works| Registration cert by
site agent in similar work for three (3) EBK
years
Specific experience and training as a
contractor
relevant total work experience for five
(3) years to carry out this specific
assignment participation in more than
three (3) Number projects of similar
nature
Position No | Qualification Requirement Document To Be | For Procuring
Completed By Entity’s Use
Tenderer (Qualification
Met
Or Not Met)
15.3 | Surveyor |1 BSc Survey, Geospatial engineering or| Attach certified,| Must meet
equivalent stamped and
Registration by ISK signed proof
general experience as a surveyor in| (certificates),

similar work for four (4) years
Specific experience and training as a
surveyor

relevant total work experience for
four (4) years to carry out this specific
assignment

Registration cert by
ISK
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e participation in more than three (3)
Number projects of similar nature

Must submit CV for the proposed surveyor who should have at least four (4) years of relevant experience and

qualification
15.4 | Foreman |1 e Foreman Certificate in construction e Attach e Must meet
projects or equivalent certified
e (with recommendation letters) stamped
e general experience as a foreman in and signed
similar work for three (3) years proof
e Specific experience and training as a (certificates)
foreman relevant total  work
experience for five (3) years to carry
out this specific assignment
e participation in more than three (3)
Number projects of similar nature
Position No | Qualification Requirement Document To Be | For Procuring

Completed By
Tenderer

Entity’s Use
(Qualification
Met

Or Not Met)
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15.9 Other conditions

1. Provide a certificate of insurance cover for all personnel of following policy; contractual liability
policy ‘copy of workman’s compensation certificate; public liability insurance policy for employees and
wiba policy.

2. The bidder is required to deploy employees who are able to communicate in English and Kiswahili.
3.  The deployed employees should be of age bracket 18-35 years (the youth bracket).

4.  The bidder shall employ workers who are trained and have quality experience in construction of
water works and building works.

5. The deployed employees shall at all times wear company labelled uniforms /protective gear and
masks

6. The deployed employees shall at all times wear staff identification cards bearing their names.

7.  The deployed employees shall report at the agreed times and as from time to time directed by
the caretaker.
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16 EQUIPMENT

The bidder/tenderers must demonstrate that it will have access to the key equipment listed hereafter and
shall provide details of the proposed items of equipment using the relevant forms included in section iv

bidding forms

s/no | Equipment type and| Minimum Remarks (indicate| For Procuring Entity’s

characteristics number owned, leased or Use (Qualification Met
required rented Or Not Met)

1 Transport vehicles -2 Attach proof Must meet
pickup/trucks

2 Tipper 2 Attach proof Must meet

3 Excavator 1 Attach proof Must meet

4 Bulldozer 1 Attach proof Must meet

5 Roller 1 Attach proof Must meet

6 Back Hoe Loader 1 Attach proof Must meet

7 Concrete Mixer 2 Attach proof Must meet

8 Water Bowser 1 Attach proof Must meet

9 Poker Vibrator 1 Attach proof Must meet
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TECHNICAL EVALUATION CRITERIA

No. | Parameter Maximum
Score
1 Relevant Experience
Experience as prime contractor in the construction of at least one project of a similar nature and
complexity equivalent to the works in the last five years of value as follows:
Equal or over 150million
Equal or over 90milion 30
Equal or over 30million 20
10
2 Equipment
Back hoe loader, Excavator, Tipper, Roller, pick up, water bowser, Concrete mixer, poker vibrator
owned (Max 25 marks) 0-25
50% owned and lease leased 50% (Max 20 marks) 0-20
100% leased (Max 15 marks) 0-15
Proof of ownership Must be provided i.e., Logbooks, lease agreements
3 Key Personnel Qualification Relevant Experience Max-Marks
Site Agent
Civil/Agric Engineering
Degree 10
HnD 8
Diploma 6
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5-10years 3
1-5years 2
Surveyor Degree 5
5-10years 3
1-5years 2
Foreman Certificate 2
1-3years 1
4 Financial Capacity Audited Accounts — Financial capability of the firm based on
information provided in the last 3 years audited account 6
Line of credit of over 50miilion 3
Annual volume (turn over) of construction work for the successful tenderer in any of the last 2 years 2
shall be over Kshs. 200million
Proposed program (Work methodology and cash schedule) 10
TOTAL 100%
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Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT 35.2

(a) = (c) the following criteria shall apply:

i)

i)

Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as
follows:

Alternative Technical Solutions for specified parts of the Works, if permitted under
ITT 13.4, will be evaluated as follows: ............... N/A. ..,

Multiple Contracts

Multiple contracts will not be permitted in accordance with ITT 35.4. Tenderers are evaluated and
the lowest evaluated tenderer identified. The Procuring Entity will select one of the two Options
listed below for award of Contracts.

OPTION 1

i)

If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot,
provided the tenderer meets the Eligibility and Qualification Criteria for that Lot.

ii)  If a tenderer wins more than one Lot, the tender will be awarded contracts for all won
Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria for
all the Lots. The tenderer will be awarded the combination of Lots for which the tenderer
qualifies and the others will be considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and
determine the combinations with the lowest evaluated price. Tenders will then be awarded to
the Tenderer or Tenderers in the combinations provided the tenderer meets the aggregate
Eligibility and Qualification Criteria for all the won Lots.

Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 13.1, will be evaluated as follows: The Procuring Entity
shall NOT consider Tenders offered for alternatives as specified in Part 2- Works
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated
Tender conforming to the basic technical requirements shall be considered by the Procuring
Entity.

Margin of Preference is not applicable

Post qualification and Contract ward (ITT 39), more specifically,

a)

b)

In case the tender was subject to post-qualification, the contract shall be awarded to the

lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

In case the tender was not subject to post-qualification, the tender that has been

determined to be the lowest evaluated tenderer shall be considered for contract award,

subject to meeting each of the following conditions.

i)  The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent
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of any contractual advance pay ment) sufficient to meet the construction cas
h flow of Kenya Shillings.

Minimum average annual construction turnover of 2.5% of the total contract sum
or equivalent calculated as total certified payments received for contracts in
progress and/or completed within the last three (3) years. (2020/2021/2022).

At least 3 Number contract(s) of a similar nature executed within Kenya, or the
East African Community or abroad, that have been satisfactorily and substantially
completed as a prime contractor, or joint venture member or sub-contractor each
of minimum value of 2.5% or equivalent calculated as total certified payments

received for contracts in progress and/or completed within the last three (3) years
Contractor's Representative and Key Personnel, which are specified as per the
provided schedule 15 (personnel) and forms in section iv
Contractors key equipment listed on the table “Contractor's Equipment” below and
more specifically listed as per the provided schedule 16 (equipment) and forms in
section iv other conditions depending on their seriousness.

a) History of non-performing contracts:
Tenderer and each member of JV in case the Tenderer is a 1V, shall
demonstrate that non-performance of a contract did not occur because of the
default of the Tenderer, or the member of a JV in the in the last three (3)
years) (2020/2021/2022). The required information shall be furnished in the
appropriate form.

b) Pending Litigation
Financial position and prospective long-term profitability of the Single
Tenderer, and in the case the Tenderer is a JV, of each member of the 1V, shall
remain sound according to criteria established with respect to Financial
Capability under Paragraph (i) above if all pending litigation will be resolved
against the Tenderer. Tenderer shall provide information on pending litigations
in the appropriate form.

c) Litigation History
There shall be no consistent history of court/arbitral award decisions against
the Tenderer, in the last three (3) years) (2020/2021/2022). All parties to the
contract shall furnish the information in the appropriate form about any
litigation or arbitration resulting from contracts completed or ongoing under its
execution over the years specified. A consistent history of awards against the
Tenderer or any member of a JV may result in rejection of the tender.
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8. QUALIFICATION FORM SUMMARY

1 2 3 4 5
Item | Qualification Qualification Requirement Document To be| For Procuring
No. | Subject Completed by | Entity’s Use
Tenderer (Qualification met
or Not Met)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI — 1.1 and 1.2,
with attachments
2 Tax Obligations for | Has produced a current tax clearance certificate | As per attached forms
Kenyan Tenderers or tax exemption certificate issued by the the
Kenya Revenue Authority in accordance with ITT
3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 | As per attached forms
4 PPRA Eligibility Not having been declared ineligible by the PPRA | As per attached forms
as described in ITT 3.8
5 State- owned | Meets conditions of ITT 3.7 Forms ELI — 1.1 and 1.2,
Enterprise with attachments
6 Goods, equipment | To have their origin in any country that is not | Forms ELI — 1.1 and 1.2,
and services to be | determined ineligible under ITT 4.1 with attachments
supplied under the
contract
7 History of  Non- | Non-performance of a contract did not occur as a | Form CON-2
Performing Contracts | result of contractor default since 1%t January
[coerns YA
8 Suspension Based on | Not under suspension based on-execution of a | As per attached forms
Execution of | Tender/Proposal Securing Declaration pursuant to
Tender/Proposal ITT 19.9
Securing Declaration
by the Procuring
Entity
9 Pending Litigation Tender’s financial position and prospective long- | Form CON — 2

term profitability still sound according to criteria
established in 3.1 and assuming that all pending
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3

4

5

Item
No.

Qualification
Subject

Qualification Requirement

To be

by

Document
Completed
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

litigation  will
Tenderer.

NOT be resolved against the

10

Litigation History

No consistent history of court/arbitral award
decisions against the Tenderer since 15t January
[insert year]

Form CON - 2

11

Financial Capabilities

(i) The Tenderer shall demonstrate that it has
access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and
other financial means (independent of any
contractual advance payment) sufficient to meet
the construction cash flow requirements
estimated as Kenya Shillings [insert amount]
equivalent for the subject contract(s) net of the
Tenderer’s other commitments.

(ii) The Tenderers shall also demonstrate, to the
satisfaction of the Procuring Entity, that it has
adequate sources of finance to meet the cash flow
requirements on works currently in progress and
for future contract commitments.

(iii) The audited balance sheets or, if not required
by the laws of the Tenderer’s country, other
financial statements acceptable to the Procuring
Entity, for the last [/insert number of years] years
shall be submitted and must demonstrate the
current soundness of the Tenderer's financial
position and indicate its prospective long-term
profitability.

Form FIN
attachments

- 3.1, with

12

Average Annual

Minimum average annual construction turnover of

Form FIN — 3.2




1 2 3 4 5
Item | Qualification Qualification Requirement Document To be| For Procuring
No. | Subject Completed by | Entity’s Use
Tenderer (Qualification met
or Not Met)
Construction Kenya Shillings [insert amount], equivalent
Turnover calculated as total certified payments received for
contracts in progress and/or completed within the
last [insert of year] years, divided by [insert
number of years] years
13 General Construction | Experience under construction contracts in the Form EXP — 4.1

Experience

role of prime contractor, JV member, sub-
contractor, or management contractor for at least
the last [insert number of years]years, starting 1t
January [insert year].

Specific Construction
& Contract
Management
Experience

A minimum number of [state the number] similar
contracts specified below that have been
satisfactorily and substantially completed as a
prime contractor, joint venture member,
management contractor or  sub-contractor
between 1st January [insert year] and tender
submission deadline i.e. .... (number) contracts,
each of minimum value Kenya shillings...............
equivalent.

[In case the Works are to be tender as individual
contracts under multiple contract procedure, the
minimum number of contracts required for
purposes of evaluating qualification shall be
selected from the options mentioned in ITT 35.4]

The similarity of the contracts shall be based on
the following: [Based on Section VII, Scope of

Form EXP 4.2(a)
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9t

1 2 3 4 5
Item | Qualification Qualification Requirement Document To be| For Procuring
No. | Subject Completed by | Entity’s Use
Tenderer (Qualification met
or Not Met)

Works, specify the minimum key requirements in
terms of physical size, complexity, construction
method, technology andy/or other characteristics
including part of the requirements that may be
met by specialized subcontractors, if permitted in
accordance with ITT 34.3]




[T

QUALIFICATION FORMS

1. FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability
to meet the requirements for the key equipment listed in Section III, Evaluation and Qualification
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative
equipment proposed by the Tenderer.

Item of equipment
Equipment | Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location
status

Details of current commitments
Source Indicate source of the equipment

OOwned [ORented OLleased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact hame and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
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2. FORMPER-1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative
and Key Personnel to perform the Contract. The data on their experience should be supplied using
the Form PER-2 below for each candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’'s Representative
Name of candidate:
Duration of | [ insert the whole period (start and end dates) for which this position
appointment: will be engaged)
Time [insert the number of days/week/months/ that has been scheduled
commitment: for | for this position]
this position:
Expected time | [/nsert the expected time schedule for this position (e.g. attach high
schedule for this | /evel Gantt chart]
position:

2. Title of position: / /
Name of candidate:
Duration of | [ insert the whole period (start and end dates) for which this position
appointment: will be engaged)
Time [/insert the number of days/week/months/ that has been scheduled
commitment: for | for this position|
this position:
Expected time | [/nsert the expected time schedule for this position (e.g. attach high
schedule for this | /eve/ Gantt chart]
position:

3. Title of position: / /
Name of candidate:
Duration of | [ insert the whole period (start and end dates) for which this position
appointment: will be engaged|
Time [/insert the number of days/week/months/ that has been scheduled
commitment: for | for this position|
this position:
Expected time | [/nsert the expected time schedule for this position (e.g. attach high
schedule for this | /eve/ Gantt chart]
position:

4, Title of position: / /
Name of candidate:
Duration of | [ insert the whole period (start and end dates) for which this position
appointment: will be engaged|
Time [/insert the number of days/week/months/ that has been scheduled
commitment: for | for this position|
this position:
Expected time | [/nsert the expected time schedule for this position (e.g. attach high
schedule for this | /eve/ Gantt chart]
position:

5. Title of position: /insert title]
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Name of candidate

Duration of
appointment:

[/insert the whole period (start and end dates) for which this position
will be engaged)

Time
commitment: for
this position:

[/nsert the number of days/week/months/ that has been scheduled
for this position]

Expected time
schedule for this
position:

[/insert the expected time schedule for this position (e.g. attach high
level Gantt chart]
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3. FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

Name of Tenderer

Position [# I]: [title of position from Form PER-I]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and
writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel
officer):

Fax:

Job title: Years with present Procuring
Entity:

Summarize professional experience in reverse chronological order. Indicate particular
technical and managerial experience relevant to the project.

Duration

Project |Role ?f Relevant experience
involveme
nt

[main [role and

[time in| [describe the experience relevant to

project | responsibilities  on role] this position]

details] | the project]
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Declaration

I, the undersigned /[insert either “Contractor's Representative” or "Key
Personnel” as applicable], certify that to the best of my knowledge and belief,
the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

I confirm that I am available as certified in the following table and throughout
the expected time schedule for this position as provided in the Tender:

Commitment Details

Commitment to duration of|/insert period (start and end dates) for which this

contract: Contractor’s Representative or Key Personnel is
available to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is
available to work on this contract]

I understand that any misrepresentation or omission in this Form may:
a) be taken into consideration during Tender evaluation;

b) resultin my disqualification from participating in the Tender;

¢) resultin my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [/insert name)

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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4. TENDERER'S QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III,
Evaluation and Qualification Criteria the Tenderer shall provide the information requested

in the corresponding Information Sheets included hereunder.

4.1 FORMELI-1.1

Tenderer Information Form
Date:

ITTNo.andtitle:

Tenderer's name

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association),
and/or documents of registration of the legal entity named above, in accordance with ITT 3.6
O In case of 1V, letter of intent to form JV or JV agreement, in accordance with ITT]
3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8,
documents establishing:

o Legal and financial autonomy
o Operation under commercial law
o Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart and a list of Board of Directors.
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4.2 FORMELI -1.2

Tenderer'sJVInformationForm
(to be completed for each member of Tenderer’s JV)
Date:

ITTNo.andtitle:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association),
and/or registration documents of the legal entity named above, in accordance with ITT 3.6.
O In case of a state-owned enterprise or institution, documents establishing legal and
financial autonomy, operation in accordance with commercial law, and that they are not
under the supervision of the Procuring Entity, in accordance with ITT 3.8.

2. Included are the organizational chart and a list of Board of Directors.
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4.3 FORMCON-2
Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer'sName:
Date:
JVMember'sName
ITTNo.andtitle:

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria
O Contract non-performance did not occur since 1% January /insert year] specified in Section III,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section III, Evaluation
and Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total contract
performed Amount (current
portion of value, currency,
contract exchange rate and

Kenya Shilling
equivalent)

[insert |[insert amountContract Identification: /[indicate complete [insert amount]

year] |and contract name/ number, and any other

percentage] |identification]

Name of Procuring Entity: /[insert full name]
Address of Procuring Entity: /insert
street/city/country]

Reason(s) for nonperformance: /[indicate main
reason(s)]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section III, Evaluation and Qualification Criteria,
Sub-Factor 2.3.

O Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below.

Year of Amount in Contract Identification Total Contract
dispute dispute Amount
(currency) (currency),
Kenya Shilling
Equivalent
(exchange rate)
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Contract Identification:

Name of Procuring  Entity:

Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section III, Evaluation and Qualification
Criteria, Sub-Factor 2.4.
O Litigation History in accordance with Section III, Evaluation and Qualification Criteria,
Sub-Factor 2.4 as indicated below.

any other identification]

Name of Procuring Entity: /[insert full
namej]

Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main
issues in dispute]

Party who initiated the dispute:
[indicate  “Procuring  Entity” or
"Contractor”]

Reason(s) for Litigation and award
decision /indicate main reason(s)]

Year of | Outcome as | Contract Identification Total Contract
award percentage of Amount
Net Worth (currency),

Kenya Shilling
Equivalent
(exchange rate)

[insert [insert Contract Identification: [indicate | [insert amount]

year] percentage] complete contract name, number, and

4.4 FORM FIN — 3.1:

Financial Situation and Performance

Tenderer'sName:

Date:

JVMember'sName
ITTNo.andtitle:

4.4.1.

Financial Data
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Type of FinancialHistoric information for previous years,
information

in (amount in currency, currency, exchange rate*, USD
L equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate

4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and
for future contract commitments.

No |Source of finance Amount (Kenya Shilling
equivalent)

1

2

3
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4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years
pursuant

Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:
(@) reflect the financial situation of the Tenderer or in case of JV member, and not an
affiliated
entity (such as parent company or group member).
(b) be independently audited or certified in accordance with local legislation.
(c)  be complete, including all notes to the financial statements.
(d)  correspond to accounting periods already completed and audited.
O Attached are copies of financial statements! for the years required above;
and complying with the requirements

L 1f the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this
should be justified.
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4.5 FORM FIN — 3.2:

Average Annual Construction Turnover

Tenderer'sName:

Date:

JVMember'sName
ITTNo.andtitle:

\ Annual turnover data (construction only)

Year

Amount
Currency

Exchange rate | Kenya Shilling

equivalent

year]

[indicate

[insert amount and indicate
currency]

Average
Annual

Construction
Turnover *

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FORM FIN — 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Section III,

Evaluation and Qualification Criteria

No.

Source of financing

Amount (Kenya Shilling
equivalent)

1
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4.7 FORM FIN — 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments
on all contracts that have been awarded, or for which a letter of intent or acceptance has been
received, or for contracts approaching completion, but for which an unqualified, full completion
certificate has yet to be issued.

 Current Contract Commitments

Value of Outstanding | Estimate | Average Monthly

Name of | Procuring Work d Invoicing Over

Contrac |Entity’s [Current Kenya | Completi | Last Six Months

t Contact Address, | Shilling /month [on Date |[Kenya Shilling
Tel, Equivalent] /month)]

R WIN =
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4.8 FORMEXP - 4.1

General Construction Experience

Tenderer'sName:

Date:

JVMember'sName

ITTNo.andtitle:

Page

of pages

Starting Ending
Year
Year

Contract Identification

Role of
Tenderer

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:
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4.9 FORMEXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer'sName:
Date:
JVMember'sName
ITTNo.andtitle:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member

Contractor OOV
O

inManagement
Contractor
O

Sub-
contracto

rd

Total Contract Amount

Kenya Shilling

If member in a JV or sub-
contractor, specify participation in
total Contract amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

4.10 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information

Description of the similarity in
accordance with Sub-Factor 4.2(a)
of Section III:

1. Amount
2. Physical size of required
works items

3. Complexity

4. Methods/Technology

5. Construction rate for key
activities

6. Other Characteristics
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4.11 FORM EXP - 4.2(b)

Construction Experience in Key Activities

Tenderer'sName:

Date:
Tenderer'sJVMemberName:

Sub-contractor'sName?(asperITT34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and
Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _

Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member  inManagementSub-
Contractor 1V Contractor |contractor
O O O O

Total Contract Amount Kenya Shilling

Quantity (Volume, number or rate of Total quantity inPercentage Actual

production, as applicable)the contract participation Quantity

performed under the contract per(i) (i) Performed

year or part of the year (i) x (ii)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

2 |f applicable
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Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section III:
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i)

OTHER FORMS

5. FORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS
All italicized text is to help the Tenderer in preparing this form.

The Tenderer must prepare this Form of Tender on stationery with its letterhead
clearly showing the Tenderers complete name and business address. Tenderers are
reminded that this is a mandatory requirement.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION FORMS OF THE TENDERER as listed
under (s) below.

The Form of Tender shall include the following Forms duly completed and signed by the
Tenderer.

Tenderer's Eligibility- Confidential Business Questionnaire
Certificate of Independent Tender Determination

Self-Declaration of the Tenderer

Date of this Tender submission.............. [insert date (as day, month and year) of

Tender submission]

Tender Name and Identification: ................... [insert identification] Alternative

No.../insert identification No if this is a Tender for an alternative]

L PP [Insert

complete name of Procuring Entity]

Dear Sirs,

1 Inaccordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above named Works, we, the undersigned offer to
construct and complete the Works and remedy any defects therein for the sum of
Kenya Shillings [[Amount in figures]

ya Shillings famount in words]

The above amount includes foreign currency amount (s) of [state figure or a
percentage and currency] [figures] [words] .

The percentage or amount quoted above does not include provisional sums, and
only allows not more than two foreign currencies.

2 We undertake, if our tender is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Project Manager's notice to commence,
and to complete the whole of the Works comprised in the Contract within the time

Ken
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stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together
with your written acceptance thereof, shall constitute a binding Contract between
us. We further understand that you are not bound to accept the lowest or any tender
you may receive.

We, the undersigned, further declare that:

i) Mo reservations: We have examined and have no reservations to the tender
document, including Addenda issued in accordance with ITT 28;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest
in accordance with ITT 3 and 4;

iii) Tender-Securing Declaration: We have not been suspended nor declared
ineligible by the Procuring Entity based on execution of a Tender-Securing or
Proposal-Securing Declaration in the Procuring Entity's Country in accordance
with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents
and in accordance with the implementation and completion specified in the
construction schedule, the following Works: [insert a brief description of the
Works];

v)  Tender Price: The total price of our Tender, excluding any discounts offered in
item 1 above is: /Insert one of the options below as appropriate]

vi Option 1, in case of one lot: Total price is: [/insert the total price of the Tender in
words and figures, indicating the various amounts and the respective
currencies]; Or

Option 2, in case of multiple lots:

a) Total price of each lot [/nsert the total price of each lot in words and figures,
indicating the various amounts and the respective currencies]; and

b) Total price of all lots (sum of all lots) [/nsert the total price of all lots in words
and figures, indicating the various amounts and the respective currencies];

vii)  Discounts: The discounts offered and the methodology for their application are:
viii) The discounts offered are: [ Specify in detail each discount offered.]

ix) The exact method of calculations to determine the net price after application of
discounts is shown below: [Specify in detail the method that shall be used to
apply the discounts];

X)  Tender Validity Period. Our Tender shall be valid for the period specified in TDS
18.1 (as amended, if applicable) from the date fixed for the Tender submission
deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain
binding upon us and may be accepted at any time before the expiration of that
period;

xi)  Performance Security: If our Tender is accepted, we commit to obtain a
Performance Security in accordance with the Tendering document;

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an
individual Tender, and we are not participating in any other Tender(s) as a Joint
Venture member or as a subcontractor, and meet the requirements of ITT 3.4,
other than alternative Tenders submitted in accordance with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors,
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suppliers, Project Manager, manufacturers, or service providers for any part of
the contract, are not subject to, and not controlled by any entity or individual
that is subject to, a temporary suspension or a debarment imposed by the
Public Procurement Regulatory Authority or any other entity of the Government
of Kenya, or any international organization.

xiv) State-owned enterprise or institution. [ select the appropriate option and delete
the other] [We are not a state-owned enterprise or institution] | [We are a
state-owned enterprise or institution but meet the requirements of ITT 3.8);

xv) Commissions, gratuities, fees: We have paid, or will pay the following
commissions, gratuities, or fees with respect to the tender process or execution
of the Contract: [/insert complete name of each Recipient, its full address, the
reason for which each commission or gratuity was paid and the amount and
currency of each such commission or gratuity].

Name of Address Reason Amount
Recipient

(If none has been paid or is to be paid, indicate "none.”)

xvi) Binding Contract: We understand that this Tender, together with your written
acceptance thereof included in your Letter of Acceptance, shall constitute a
binding contract between us, until a formal contract is prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest
evaluated cost Tender, the Most Advantageous Tender or any other Tender that
you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure
that no person acting for us or on our behalf engages in any type of Fraud and
Corruption;

xix) Collusive practices: We hereby certify and confirm that the tender is genuine,
non-collusive and made with the intention of accepting the contract if awarded.
To this effect we have signed the “Certificate of Independent Tender
Determination” attached below.

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal, copy available from___ (specify website)
during the procurement process and the execution of any resulting contract.

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity
the Beneficial Ownership Information in conformity with the Beneficial Ownership
Disclosure Form upon receipt of notification of intention to enter into a contract in
the event we are the successful tenderer in this subject procurement proceeding.

xxii) We, the Tenderer, have duly completed, signed and stamped the following
Forms as part of our Tender:
a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish
we are not in any conflict to interest.
b) Certificate of Independent Tender Determination — to declare that we
completed the tender without colluding with other tenderers.
c) Self-Declaration of the Tenderer — to declare that we will, if awarded a
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contract, not engage in any form of fraud and corruption.
d) Declaration and commitment to the Code of Ethics for Persons
Participating in Public Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope
of fraud and corruption as informed in “"Appendix 1- Fraud and Corruption”
attached to the Form of Tender.

Name of the Tenderer: *[/nsert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the
Tenderer: **[/nsert complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [ /nsert complete title of the person signing
the Tender]

Signature of the person named above: [/nsert signature of person whose name
and capacity are shown above]| Date signed [/nsert date of signing] day of [insert
month), [insert year]

Date signed day of

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint
Venture as Tenderer

** Person signing the Tender shall have the power of attorney given by the
Tenderer to be attached with the Tender.
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TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this Form.

(a)

Tenderer's details

ITEM

DESCRIPTION

Name of the Procuring Entity

Reference Number of the Tender

Date and Time of Tender Opening

Name of the Tenderer

b W N| =

Full Address and Contact Details of the
Tenderer.

Country

City

Location
Building

Floor

Postal Address

Nounbhwn=

Name and email of contact person.

Current Trade License Registration
Number and Expiring date

Name, country and full address (posta/
and physical addresses, email, and
telephone number) of Registering
Body/Agency

(o0]

Description of Nature of Business

o)

Maximum value of business which the
Tenderer handles.

10

State if Tenders Company is listed in
stock exchange, give name and full
address (postal and physical addresses,
emall, and telephone number) of

state which stock exchange
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General and Specific Details

b) Sole Proprietor, provide the following details.

Name in full

Age

Nationality_

Country of Origin

¢) Partnership, provide the following details.

Citizenship _

Names of Partners Nationality Citizenship % Shares
owned
1
2
3
d) Registered Company, provide the following details.
i)  Private or public Company
ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings
(EQUIVAIENLE)...eu e r e rn e Issued Kenya
Shillings (EQUIVAIENE)......ccuiiii e aa e
iii) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
1
2
3
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(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

i)  Arethereany person/personsin ............... co....... (Name of Procuring Entity)who has/have
an interest or relationship in this firm? Yes/No...........cc.cccccuve...

If yes, provide details as follows.

Names of | Designation in the | Interest or Relationship with
Person Procuring Entity Tenderer

1

2

3

ii) Conflict of interest disclosure

Type of Conflict Disclosure | If YES provide
YES OR | details of the
NO relationship with

Tenderer

1 | Tenderer is directly or indirectly controls, is
controlled by or is under common control with
another tenderer.

2 | Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

3 | Tenderer has the same legal representative as
another tenderer

4 | Tender has a relationship with another tenderer,
directly or through common third parties, that puts
it in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

5 | Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the
subject of the tender.

6 | Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this
Tender Document.

7 | Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
are directly or indirectly involved in the preparation
of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of
such contract.

8 | Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of the such Contract.

9 | Has the conflict stemming from such relationship
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Type of Conflict Disclosure | If YES provide
YES OR | details of the
NO relationship with

Tenderer

stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity
throughout the tendering process and execution of
the Contract.

f) Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and
accurate as at the date of submission.

Full Name Title

or Designation

(Signature) (Date)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity]

for:

[Name and number of tender]

in response to the request for tenders made by: [Name of Tenderer] do
hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

1

2

I have read and I understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to
submit the Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor”
shall include any individual or organization, other than the Tenderer, whether or not affiliated

with the Tenderer, who:
a) has been requested to submit a Tender in response to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities orexperience;

The Tenderer discloses that [check one of the following, as applicable:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or
arrangements with one or more competitors regarding this request for tenders, and the
Tenderer discloses, in the attached document(s), complete details thereof, including the
names of the competitors and the nature of, and reasons for, such consultations,
communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has
been no consultation, communication, agreement or arrangement with any competitor
regarding:

a)  prices;

b) methods, factors or formulas used to calculate prices;

c) theintention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for
Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with
any competitor regarding the quality, quantity, specifications or delivery particulars of the
works or services to which this request for tenders relates, except as specifically authorized by
the procuring authority or as specifically disclosed pursuant to paragraph (5)(b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official tender
opening, or of the awarding of the Contract, whichever comes first, unless otherwise required
by law or as specifically disclosed pursuant to paragraph (5)(b) above.

Name Title_ Date

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF - DECLARATION FORMS
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER
OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

, Of Post Office BOX ......ccvveeeeeiiiiiiviieeeeeiins being a resident of
......................................... in the Republic of .................................. do hereby make a statement as
follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of

....................... for ......ooevevveennn... (Insert tender title/description) for ......................... (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THATwhatis deponed to herein above is true to the best of my knowledge, information and belief.

........................................................................................................ (Title)
(Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

L (o] i = O T = To ) GRS being a resident of
......................................... in the Republic of ................... do hereby make a statement as follows:

1 THAT I am the Chief Executive/Managing Director/Principal Officer/Director of
.................................. (insert name of the Company) who is a Bidder in respect of Tender
NO. i for
.......................... (insert tender title/description)for .................. (insert name of the Procuring
entity)and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any
member of the Board, Management, Staff and/or employees and/oragentsof ............c..cc.ccuvvees
(insert name of the Procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents
Of oo (name of the procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with
other bidders participating in the subject tender

5. THAT what is deponed to herein above is true to the best of my knowledge information and
belief.

(Title) (Signature) (Date)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

USSR SPPPRN (person) on behalf of (Name of the Business/
CoOMPANY/FIIM) ..o declare that I have read and fully
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and
the Code of Ethics for persons participating in Public Procurement and Asset Disposal and my
responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Name of Authorized {6 ] 4 T=1 o) V2

Name of the

Rubber Stamp where applicable)

Witness

NAME SIgN. e
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APPENDIX 1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and
similar offences, shall apply with respect to Public Procurement Processes and Contracts that
are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities,
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared or
not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws
and Regulation, observe the highest standard of ethics during the procurement process,
selection and contract execution of all contracts, and refrain from Fraud and Corruption and
fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive,
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including
consequences for offences committed. A few of the provisions noted below highlight Kenya's
policy of no tolerance for such practices and behavior: -

1) a person to whom this Act applies shall not be involved in any corrupt, coercive,
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement or
asset disposal proceeding;

2 A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits an offence;

3  Without limiting the generality of the subsection (1) and (2), the person shall be: -
a) disqualified from entering into a contract for a procurement or asset disposal
proceeding; or

b) if a contract has already been entered into with the person, the contract shall be
voidable;

4  The voiding of a contract by the procuring entity under subsection (7) does not limit any
legal remedy the procuring entity may have;

5  An employee or agent of the procuring entity or a member of the Board or committee
of the procuring entity who has a conflict of interest with respect to a procurement: -

a) shall not take partin the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any
decision relating to the procurement or contract; and

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member
of the group of bidders to whom the contract was awarded, but the subcontractor
appointed shall meet all the requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing
anything prohibited under that subsection, but for that subsection, would have been
within his or her duties shall disclose the conflict of interest to the procuring entity;
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If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5)(a) and the contract is awarded to the person or his relative or to another
person in whom one of them had a direct or indirect pecuniary interest, the contract
shall be terminated and all costs incurred by the public entity shall be made good by the
awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

a)

b)

d)

Defines broadly, for the purposes of the above provisions, the terms set forth below as
follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party;

ii) “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial
or other benefit or to avoid an obligation;

iii) “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions
of a party;

v)  “obstructive practice” is:

+ deliberately destroying, falsifying, altering, or concealing of evidence material
to the investigation or making false statements to investigators in order to
materially impede investigation by Public Procurement Regulatory Authority
(PPRA) or any other appropriate authority appointed by Government of Kenya
into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or
threatening, harassing, or intimidating any party to prevent it from disclosing
its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set
forth for fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a
procurement or disposal process or the exercise of a contract to the detriment of the
procuring entity or the tenderer or the contractor, and includes collusive practices
amongst tenderers prior to or after tender submission designed to establish tender prices
at artificial non-competitive levels and to deprive the procuring entity of the benefits of
free and open competition.

Rejects a proposal for award! of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in
competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend
to appropriate authority (ies) for sanctioning and debarment of a firm or individual, as
applicable under the Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal
documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and
Suppliers, and their Sub-contractors, Sub-consultants, Service providers, Suppliers,
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Agents personnel, permit the PPRA or any other appropriate authority appointed by

Government of Kenya to inspect2 all accounts, records and other documents relating to
the procurement process, selection and/or contract execution, and to have them audited
by auditors appointed by the PPRA or any other appropriate authority appointed by
Government of Kenya; and

f)  Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along
with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the
procurement document declaring that they and all parties involved in the procurement
process and contract execution have not engaged/will not engage in any corrupt or
fraudulent practices.

—7, For the avgjdance of c;’pubt, a party’s ineligibility to be gawarded a contract shall include, without
limjitation, (/0 applying for pre-qualification, expressing interest in a consultancy, and tendering,
elther dyrec ly orasa n0g7/nate_d sub-co_gtrac_tor, nom/néalged %onsu/tant nom/?/;l?

ed manufacturér
or supplier, or nominated service provider, in respect of such contract, and entering into an

addendum’or amendment introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-
finding activities undertaken by the Investigating Authority or persons appointed by the Procuring
Entity to address specific matters related to investigations/audits, such as evaluating the veracity
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such
activity includes but is not limited to: accessing and examining a firm's or individual’s financial
records and information, and making copies thereof as relevant; accessing and examining any
other documents, data and information (whether in hard copy or electronic format) deemed
relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and
other relevant individuals; performing physical inspections and site visits; and obtaining third party
verification of information.
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FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:

Request forTenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

1. We have been informed that (here inafter called "the Applicant") has
submitted or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the
execution of under Request for Tenders No.

(“the ITT").

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be
supported by a Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of___ ( ) upon receipt
by us of the Beneficiary's complying demand, supported by the Beneficiary's statement,
whether in the demand itself or a separate signed document accompanying or identifying the
demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter

b)

of Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant;
or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender
Validity Period or any extension there to provided by the Applicant, (i) has failed to execute
the contract agreement, or (ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and,
or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a
copy of the Beneficiary's notification to the Applicant of the results of the Tendering process;
or (ii) thirty days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above onor before that date.

[Signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from

the final product.
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FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1

Whereas ............ [Name of the tenderer](hereinafter called “the tenderer”) has
submitted its tender dated ......... [ Date of submission of tender]for the ............... [Name
andyor description of the tender] (hereinafter called “the Tender”) for the execution of
under Request for Tenders No. (“the ITT").

KNOW ALL PEOPLE by these presents that WE .................... of e [Name of
Insurance Company] having our registered office at ............... (hereinafter called “the
Guarantor”), are bound unto ................. [Name of Procuring Entity] (hereinafter called
“the Procuring Entity”) in the sum of ................... (Currency and guarantee amount)
for which payment well and truly to be made to the said Procuring Entity, the Guarantor
binds itself, its successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in
the Principal's Letter of Tender (“the Tender Validity Period”), or any extension
thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity
during the Tender Validity Period or any extension thereto provided by the
Principal; (i) failed to execute the Contract agreement; or (ii) has failed to
furnish the Performance Security, in accordance with the Instructions to
tenderers ("ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to
the above amount upon receipt of the Procuring Entity's first written demand,
without the Procuring Entity having to substantiate its demand, provided that in
its demand the Procuring Entity shall state that the demand arises from the
occurrence of any of the above events, specifying which event(s) has occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon
our receipt of copies of the contract agreement signed by the Applicant and the
Performance Security and, or (b) if the Applicant is not the successful Tenderer,
upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to
the Applicant of the results of the Tendering process; or (ii)twenty-eight days
after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received
by us at the office indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:...cviiiiiiiiii e [insert date (as day, month and year) of Tender
Submission]

Tender NO.iuv.vviv i, [insert number of tendering process]

LI [insert complete name of Purchaser] I/We, the

undersigned, declare that:

i I/We understand that, according to your conditions, bids must be supported by a
Tender-Securing Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for
tendering in any contract with the Purchaser for the period of time of [insert number
of months or years] starting on [insert date], if we are in breach of our obligation(s)
under the bid conditions, because we — (a) have withdrawn our tender during the
period of tender validity specified by us in the Tendering Data Sheet; or (b) having
been notified of the acceptance of our Bid by the Purchaser during the period of bid
validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to
furnish the Performance Security, in accordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the

successful Tenderer(s), upon the earlier of:

a) our receipt of a copy of your notification of the name of the successful Tenderer;
or

b) thirty days after the expiration of our Tender.

4, I/We understand that if I am/we are/in a Joint Venture, the Tender Securing
Declaration must be in the name of the Joint Venture that submits the bid, and the
Joint Venture has not been legally constituted at the time of bidding, the Tender

Securing Declaration shall be in the names of all future partners as named in the
letter of intent.

............................................................................................... Duly authorized to sign

the bid for and on behalf of: [insert complete name of Tenderer]

Datedon ........cc..cc..e dayof ...ccceeeriiiiinnis [Insert date of signing] Seal or stamp
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Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of currency Amounts payable
Local currency:

Foreign currency #1:
Foreign currency #2:
Foreign currency #3:
Provisional sums expressed in local | [To be entered by the Procuring Entity]
currency
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PART II - WORK REQUIREMENTS
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SECTION V - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans
should be annexed in a separate booklet.

SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

1

Specifications must be drafted to present a clear and precise statement of the
required standards of materials, and workmanship for tenderers to respond
realistically and competitively to the requirements of the Procuring Entity and
ensure responsiveness of tenders. The Specifications should require that all
materials, plant, and other supplies to be permanently incorporated in the Works
be new, unused, of the most recent or current models, and incorporating all recent
improvements in design and materials unless provided otherwise in the Contract.
Where the Contractor is responsible for the design of any part of the permanent
Works, the extent of his obligations must be stated.

Specifications from previous similar projects are useful and may not be necessary
to re-write specifications for every Works Contract.

There are considerable advantages in standardizing General Specifications for
repetitive Works in recognized public sectors, such as highways, urban housing,
irrigation and water supply. The General Specifications should cover all classes of
workmanship, materials and equipment commonly involved in constructions,
although not necessarily to be used in a particular works contract. Deletions or
addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In
the Specifications of standards for materials, plant and workmanship, existing
Kenya Standards should be used as much as possible, otherwise recognized
international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts
of the Works are to be permitted. Alternatives are appropriate in cases where
obvious (and potentially less costly) alternatives are possible to the technical
solutions indicated in tender documents for certain elements of the Works, taking
into consideration the comparative specialized advantage of potential tenderers.

The Procuring Entity should provide a description of the selected parts of the Works
with appropriate reference to Drawings, Specifications, Bills of Quantities, and
Design or Performance criteria, stating that the alternative solutions shall be at
least structurally and functionally equivalent to the basic design parameters and
Specifications.

1. Such alternative solutions shall be accompanied by all information necessary for a

complete evaluation by the Procuring Entity, including drawings, design
calculations, technical specifications, breakdown of prices, proposed construction
methodology, and other relevant details. Technical alternatives permitted in this
manner shall be considered by the Procuring Entity each on its own merits and
independently of whether the tenderer has priced the item as described in the
Procuring Entity's design included with the tender documents.



1.

SECTION VII- BILLS OF QUANTITIES

Objectives
The objectives of the Bill of Quantities are:

a) to provide sufficient information on the quantities of Works to be performed
to enable tenders to be prepared efficiently and accurately; and

b)  when a Contract has been entered into, to provide a priced Bill of Quantities
for use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of
Quantities in sufficient detail to distinguish between the different classes of Works,
or between Works of the same nature carried out in different locations or in other
circumstances which may give rise to different considerations of cost. Consistent
with these requirements, the layout and contents of the Bill of Quantities should be
as simple and brief as possible.

2. Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work,
outside the items included in the Bill of Quantities, is high. To facilitate checking by
the Procuring Entity of the realism of rates quoted by the Tenderers, the Day work
Schedule should normally comprise the following:

a)  Alist of the various classes of labor, materials, and Constructional Plant for
which basic day work rates or prices are to be inserted by the Tenderer,
together with a statement of the conditions under which the Contractor shall
be paid for work executed on a day work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer
at day work rates as Tender. The rate to be entered by the Tenderer against
each basic day work item should include the Contractor's profit, overheads,
supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a
contingency allowance for possible price increases should be provided as a
provisional sum in the Summary priced Bill of Quantities. The inclusion of such
provisional sums often facilitates budgetary approval by avoiding the need to
request periodic supplementary approvals as the future need arises. Where such
provisional sums or contingency allowances are used, the Special Conditions of
Contract should state the manner in which they shall be used, and under whose
authority (usually the Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be
supplied, by other contractors should be indicated in the relevant part of the Bill
of Quantities as a particular provisional sum with an appropriate brief description.
A separate procurement procedure is hormally carried out by the Procuring Entity
to select such specialized contractors. To provide an element of competition
among the Tenderers in respect of any facilities, amenities, attendance, etc., to be
provided by the successful Tenderer as prime Contractor for the use and
convenience of the specialist contractors, each related provisional sum should be
followed by an item in the Bill of Quantities inviting the Tenderer to quote a sum for
such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for
the Procuring Entity or the person drafting the tendering document. They should
not be included in the final tendering document.
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SECTION V: TECHNICAL SPECIFICATIONS

GENERAL
1. General Description of the Works

Works to be undertaken by the Contractor

The main works to be under taken under this contract comprise the following:

Construction of Kibugu Nguviu Irrigation Project: - - Headworks - Intake Works and
Sedimentation Basin, Conveyance Pipeline 2Km, Main Pipeline 1.1Km, Submain
Pipelines 7.39km, Secondary Pipelines 25.45km, Distribution Pipelines 9.07km, Infield
System, Road crossings, River crossings, division structures and drop structures.

2. Location of the Works
Kibugu Nguviu Irrigation project is in: Kibugu & Nguviu Sub Location, Nginda Location,
Embu County.

3. Climatic Conditions
The project area lies adjacent to Mt. Kenya Forest between Lat 370 30" 30”E, Long 00 22’
30S and Lat 370 28’ 30E, Long 00 28’ 30”S. The climate in this area is tropical with some
influences of the warm and temperate climate of Nyeri, Meru and Embu. The area enjoys a
tropical savanna climate. Rainfall in the catchment is bimodal with two major wet periods.
The first starts from February through April and the second short wet season starts in
October to December. June to September represents the dry months. The average annual
rainfall varies from 13.9-311mm p.a.

4. Drawings and Documents
The drawings listed in Section6 of the Tender Documents and any other
modifications to those drawings and any other drawings that may be prepared by
the Contractor and approved by the Engineer shall subsequently become the Contract
Drawings.

For the purpose of carrying out the Contract, the Contractor will be provided with 2
setsdf the Contract Documents and full size (A1) Contract Drawings.

Standard Specifications

For convenience and in order to establish the necessary standards of quality,
reference has been made to specifications issued by national or other widely
recognized bodies. Such specifications shall be referred to as ‘Standard
Specifications’ and shall be the latest editions of such specifications issued prior to
the issue of these Tender documents together with such additions or amendments
as may have been issued prior to the same date.

Subject to the written approval of the Engineer, any other internationally accepted
Standard

Specification which requires an equal quality of work may be

used.

If the Contract or proposes to use a Standard Specification other than that specified,



three copies of the proposed Standard Specification in English, shall be submitted to
the Engineer not less approval of Standard Specification is required.
In referring to Standard Specifications, the following abbreviations are

used: BS British Standard

ISO International Organization for Standardization
ASTM American Society for Testing and Materials
ASA American Standards Association

KBS Kenya Bureau of Standards

KS Kenya standard

Works Designed by the Contractor

All drawings, calculations, plans, reports, instruction manuals, pamphlets, data and
all other documents required to be submitted by the Contractor under the Contract
shall be clear and readable. The Contractor shall submit these drawings and
documents in a logical order to the Engineer for review or approve at least fifty-six
(56) calendar days prior to execution of the Works.

All shop drawings, including field erection, layout and construction details shall be
furnished by the Contractor for the approval of the Engineer.

All the drawings and calculation to substantiate the design shall be checked signed
and approved by the Contractor prior to submission. The drawings shall also be
signed by a qualified engineer responsible for the design.

Approval of the drawings by the Engineer shall not be construed as a complete check
but will indicate only that the general method and detailing is satisfactory. The approval
by the Engineer shall not relieve the Contractor of the requirement of the Contract or
responsibility for correct installation and assembly of parts in final position or
responsibility.

All the cost thereof will be deemed to be included in the Contractor’s unit rates and
Contract sum.
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a. As Built Drawings

Within forty-five (45) days after the receipt of the Completion Certificate, the
Contractor shall submit to the Engineer all the approved drawings and documents
(including operation and maintenance manuals), clearly revised and brought up to date
by the Contractor to show the permanent construction actually made. The submission
shall be made in the following manner and quantity:

. One (1) set of the Al size reproducible drawings on high quality polyester
transparent film or similar material,
One (1) set of the Al size blueprint.
The submission shall contain the drawing index.
No separate payments will be made for the provision of the drawings as the
cost there of shall be deemed to be included in the unit rates and the
Contract Sum.

b. Site Meetings

The Contractor shall be obliged to attend all meetings at the appointed time. The
discussions of such meetings shall include but not be limited to the progress of work
and problems having direct bearing on the immediate and long-term activities
(construction, procurement, transport, labor etc.). The Engineer shall invite the
Employer for such meetings.

Cc. Progress Photographs

The Contractor shall furnish the Engineer with coloured photographs (not less than
8cmx12cm size) of the working progress throughout the Contract period. The
photographs shall be taken at the start, during and at the completion of each major
task of the work as directed by the Engineer. Brief description and date of each
photograph shall be included.

All negatives shall be numbered, retained on the site and on completion of the Works
the negatives shall become the property of the Employer.

d. Level Datum
The survey control points and benchmarks shown on the drawings shall be handed
over to the Contractor as basis for surveying and setting out of Works. The Contractor
shall be responsible for carrying out the field surveys for the performance of the Works.

Before using the control points and benchmarks for setting out of the Works, the
Contractor shall carry out a check survey there on and satisfy himself as to their
accuracy. The Employer shall bear no responsibility for the accuracy of any control
point or benchmark.

The Contractor may establish additional temporary bench marks for his own
convenience but each temporary bench mark shall be of a design and in a location
approved by the Engineer and shall be accurate in relation to the benchmarks



established by the Engineer.

The Contractor shall protect the reference points and level bench marks and in the
event of any damage he shall re-survey and re-establish the points and benchmarks.

e. Setting Out

The Contractor shall appoint and employ the necessary qualified and experienced staff
to set out the Works accurately. The Contractor shall establish and locate all lines and
levels and be responsible for the correct location of all Works.

Where directed by the Engineer, the Contractor shall. These shall be agreed between
the Contractor and the Engineer in writing before any of the surface is disturbed or
covered up.

f. Construction and Checking of Work

The Contractor shall be solely responsible for and shall provide all labor, tools, lifting
tackle and other equipment required for the construction and checking of the Works.

No operatives shall be allowed to execute any type of work, which is normally carried
out by a skilled tradesman, unless the operative is thoroughly experienced and
proficient in the trade concerned. Supervisors and operatives may be required to
demonstrate their proficiency or produce certificate of competence to the satisfaction
of the Engineer.

As each part of the work is carried out it shall be subject to the approval by

the Engineer.

g. Supervision and Labour

The Contract or will be required to maintain a competent supervision i.e. Agent and
staff on site throughout the construction period until completion of the Works, and
thereafter as maybe required during the defects liability period. The Engineer shall give
prior approval to the appointment of this supervising Site Agent and key staff and shall
have authority to withdraw the approval at any time in accordance with the Conditions
of Contract.

All staff and labor employed on the Works shall be employed in accordance with the
local labor and employment laws and regulations.

h. Works Executed by the Employer or by other Contractors

The Employer reserves the right to execute, on the site, works not included under
this Contract and to employ for this purpose either his own employees or other
contractors whose contracts maybe either a sub-contract under this Contractor an
entirely separate contract. The Contractor shall ensure that neither his own
operations nor trespass by his employees shall interfere with the operations of the
Employer, or his contractors employed on such works and the same obligations shall
be imposed on the Employer or other contractors in respect of work being executed
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1.

under this Contract.

i. Contractor’s Site Offices, Workshops, Storage and Working Areas

The Employer shall provide, free of charge, areas of land where the Contractor shall
establish the office, housing, workshop, stores, accommodation and camp for himself
and his employees. In which case, the Contractor shall provide erect, service and
maintain all necessary buildings as offices, housing or workshop/stores for himself, his
staff and his employees. These buildings shall form the time of their erection until the
completion of the Contract be the property of the Employer and the Contractor shall
not demolish or remove any buildings or part of any buildings without the written
permission of the Engineer.

All huts, buildings, fixtures and fittings provided by the Contractor shall be removed
and the site reinstated at the end of the Contract.

The Employer reserves the right to allocate areas of land less than the Contractor may
require. In such case, the Contractor shall make his own arrangement for obtaining
the use of the additional areas that requires.

The location of all the offices, stores and the like shall be to the approval of
the Engineer.

J- Definition and Use of the Site

Definition of the Site

The Site shall include all those areas of land which, being public or
private:

1. Are being provided by the Employer for the purpose of constructing the
permanent works.

2. Are being provided by the Employer for Temporary Works, including camps,
offices and stores.

3. Are acquired, leased or operated by the Contractor as borrow pits or spoil
tip for the Permanent Works, including all access roads.

Use of the Site

The lands and other places outside the Site which are the property of or under the
control of the Employer shall not be used except with the approval of the Engineer.

The Contractor shall at any time remove any vehicle or vessel or any other obstruction
under his control that may be required to be removed by the Engineer for any purpose.
The Contractor shall move such obstruction promptly on instruction being given.

The Contractor shall maintain access for the inspection, operation and maintenance
of any of the Employer's plan to works which lies within the Site or elsewhere.



The Contractor shall not use any portion of the Site for any purpose not connected
with the Works unless the written permission of the Engineer has been
obtained.

Except with the written permission of the Employer, to be given when necessary for
the execution of the Works, the Contractor’s employees will not be permitted to enter
any of the Employer’s buildings or lands, or sites under the control of other contractors
or the Engineer. The Contractor shall warn his employees that any person found within
such buildings or sites without authority is labile to be removed from the Works in
accordance with the Conditions of Contract.

k. Possession of the Site

The Contractor shall restrict to those areas of the Site adjacent to the works being
executed and shall avoid any encroachment upon lands outside the areas for which
possession has been given. Any trespass or damage or any claim arising from such
encroachment shall be the Contractor’s sole responsibility and he shall hold the
Employer indemnified against all claims arising from such trespass or damage.

I. Interference with the Works

The Contractor shall not interfere in anyway with any existing works, whether the
property of the Employer or of a third party, whether or not the position of such
works is indicated to the Contractor by the Engineer, except where such interference
is specifically described as part of the Works, eitherin the Contractor inan
instructionfrom the Engineer.

m. Material for the Works

All material shall comply with appropriate Standard Specifications unless otherwise
required herein after.

The Contractor shall, before placing any order of materials, manufactured articles or
machinery for incorporation in the Works, submit for the approval of the Engineer the
names of the suppliers from whom he proposes to obtain such materials, manufactured
articles or machinery, together with a list of the same, giving the origin, quality, weight,
strength, description and other relevant details. No materials, manufactured articles or
machinery shall be ordered or obtained from any suppliers which the Engineer has not
approved in writing.

All materials shall be delivered to the Site a sufficient period of time before they are
required for use in the Works, to enable the Engineer to take such samples as he may
wish for testing and approval.

Notwithstanding the fact that approval has been given to the source of supply, the
Engineer may forbid the use of any materials if, upon delivery, they are found to be
defective, or he considers them unsuitable for incorporation in the Works. Such

95



rejected materials shall be removed from the site forth with.

The Contractor may propose alternative materials of equivalent quality to those
specified, and subject to the approval, such materials may be used in the Works.

The Contractor shall have no claim against the Employer in respect of any financial
loss which he may suffer as a result of the rejection of any such materials, and he shall
also bear the cost of removing them from the Site.

The Engineer shall have the right to inspect materials and plant for the permanent
works during the course of manufacture. The Contractor shall arrange for the right of
access to manufacturing premises for the Engineer and his staff during normal working
hours. The Engineer shall be given sufficient notice by the Contract or to allow him to
observe the testing of any materials for the works at the place of manufacture. The
Engineer shall also be given the opportunity to inspect any material or plant in their
completed state prior to packing for transport to the site.

If requested by the Engineer, the Contractor shall provide to the Engineer copies of
orders for the supply of goods or materials required in connection with the works.

n. Rejected Materials and Defective Work

Materials or work which, in the opinion of the Engineer, do not comply with the
Specification, shall be classified as rejected materials or defective work, and shall be
cut out and removed from the Works and replaced as directed by the Engineer.

o. Existing Works and Services

The Contractor shall acquaint himself with the positions of all existing works and
services including water mains, storm water drains, cables, and service poles before
any excavation is commenced.

The Contractor will be held responsible for any damage, however caused, in the
course of the execution of the Works, to such existing works and services.

Such existing works and services, where exposed by the execution of the works,
shall be properly shored, hung-up and supported to the satisfaction of the Engineer
and of the authority concerned.

Poles supporting cables and the like adjacent to the Works shall be kept securely in
place until the Works are completed and shall then be made as safe and permanent
as before.

NotwithstandingtheforegoingrequirementsandwithoutlesseningtheContractor’srespo
nsibility, the Contractor shall inform the Engineer immediately any existing works
have been exposed and shall comply with any requirements of the authority
concerned.

Only when and as directed by the Engineer shall the position of existing works or
services be changed by the Contractor to meet the requirements of the proposed
work.



The Contractor shall make adequate provision so that when carrying out his work, no
interference, damage or pollution is caused to roads and footpaths, or to any mains,
drains, and the like or other parts of the Works. Wherever loads have to be carried
over ground in which pipes, valves, culverts, and the like are buried, the Contractor
shall take all precautions including where necessary, the provision and use of sleeper
roads, light gauge railways or other means to prevent damage occurring to such
underground works. The Contractor shall not store any plant or materials or spoil
heaps over existing water mains, or in such positions that interference with access to
the mains, control gates and the likes is created. Approval by the Engineer to the
means of protection employed shall not relieve the Contractor of any responsibility in
respect of damage occasioned by his operations.

The laying of pipework, ducts, drains, and the like shall be arranged so as to cause as little
interference as possible with the smooth operation of existing works.

When breaking out and making good existing structures, the Contractor shall disturb
the existing structures as little as possible. All structures shall be made good with
materials similar to those used in the existing works, or such materials which are
considered by the Engineer to be of similar appearance and suitable in all other
respects.

p. Existing Access
Existing access to lands, property and all other places shall be maintained by the
Contract or during the continuance of the project to the Engineer’s satisfaction.

q. Liaison with Police and other Officials

The Contractor shall keep in close contact with the police and other officials in the
area concerned regarding their requirements for the control of workmen, movement
of traffic, or other matters and shall provide all assistance and facilities which may
be required by such officials in the execution of their duties.

q. Water and Power for Use on the Works
The Contractor shall be solely responsible for the location, procurement and
maintenance of a water supply adequate in quality and quantity to meet his obligations
under the Contract.

The Contractor shall be solely responsible for the location and continuity of the supply
of water for use on the Works. Supplies may be derived from rivers and streams, but
shall in all cases to be to the Engineer’s approval, and the abstraction of water from
any sources shall not interfere with any permanent water supply. The Contractor shall
be solely responsible for the transporting of water from its source to the point at which
it is required for construction purposes, and in such quantities and quality as to enable
the Works to proceed without hindrance due to the shortage of adequate water
supplies.

The Contractor shall make his own arrangements for power supplies and shall be solely
responsible for the location, procurement and maintenance of a power supply,
adequate to meet this obligation under the Contract.
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The Contractor shall make his own arrangements for the supply of adequate safe
drinking water, electricity and other services to the Permanent Works, Temporary
Works and Contractor’s equipment and shall provide and maintain all pipes, cables and
fittings which may be necessary to carry such services to his operations

r. Inspection by Engineer during the Defects Liability Period
The Engineer will give the Contractor due notice of his intention to carry out any
inspection during the defects liability period. The Contractor shall, upon receipt to such
notice, arrange for responsible representatives to be present at the times and dates
named by the Engineer. This representative shall render all necessary assistance and
shall take note of all (matters and things to which his attention is directed by the
Engineer.

1.1 Site Offices for the Engineer
The Contractor will construct and equip the site office as specified by the Engineer.
See attached drawing.

1.2 Accommodation for the Engineer
The Engineer and his staff will arrange for their accommodation.

1.3 Survey Instruments and Chainmen for the Engineer
The Contractor shall provide and maintain in first class working order, for the sole use
of the Engineer and his staff for the duration of the Contract, the following minimum
survey instruments complete with all accessories, tapes, poles, staves, staging, molds,
templates, profiles, and requisites necessary for checking and setting out, and
measurement of the Works. The equipment shall revert to the Contractor at the end
of the Contract period.

The survey equipment shall include the following or similar approved as a minimum:
Tablel-1: Survey Equipment

Description Quantity

Automatic level machine 1

Tripod stand

Levelling staff

GTS225TOPCONTotalstation

Single Prism and target

Plumbing Pole tripod with

W WL N| =

50m measuring tape

1.4 Engineer’s Laboratory

There will be no site laboratory. All samples will be taken to recognized
laboratories approved by the Engineer. The Contractor shall allow for all the
necessary labor and equipment necessary for the sampling.



1.5 Transport for the Engineer
The Engineer and his staff will be responsible for own transport arrangements.

1.6 Sign Boards
Before the erection of any sign boards or posters by the Contractor, the Contractor
shall obtain the approval of the Employer and the Engineer to the size, location and
wording of such signboards or posters.

Unless otherwise agreed, the signboard shall be in seven sections. Section one shall contain:
a) Name of financing governments

In white lettering on a blue background.

The second section shall bear the words:
b) Names of the Program and Project

In white lettering on a blue background.

The Third section shall bear the words:
c) Name of the financiers
In white lettering on a blue background.

The Fourth section shall bear the words:
d) Name of the Employer

In white lettering on a blue background.
The fifth section shall bear the words:
e) Name of the implementing agency

In blue lettering on a white background.
The sixth section shall bear the words:

f) Name of the executing agency
In blue lettering on a white background

The Seventh section (Contractors’ Board) shall bear the words: -
g) Name of the Contractor
In blue lettering on a white background.

Lettering on these boards shall be as directed by the Engineer.
Further boards maybe added with the names of sub-contractors.

1.7 Tracked Contractor’s Equipment

The Contractor's tracked equipment may not be run on any public or private road
without the written permission of the owner or authority concerned.

1.8 Fuel supplies

The Contractor shall arrange for obtaining, storing and distributing all fuel oils required
for the completion of the Works. The storage of fuel on site shall comply with the
Petroleum Act and or Factories Act applicable in Kenya. Copies of this can be purchased
by the Contractor at the Government Printer.
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1.9 Telephone and Communications
The Contractor shall obtain suitable means of communications during the course of the
Contract. The use of radio communications may be permitted but the Contractor shall
be responsible for obtaining all the necessary permission and licenses.

1.10Preservation of trees

No tree shall be removed without prior written permission of the Engineer who will
limit the removal of trees to the minimum necessary to accommodate the Permanent
Works.

If trees are removed or damaged by the Contractor or his employees, without approval,
then the Contractor shall replace such trees.

Replacement of trees shall be with conditions; more than two years of age, obtained
from a reputable nursery and of a species approved by the Engineer. The Contractor
shall plant, water and ensure that the replacement trees are properly established, all
at his own cost.

1.11 Protection from water

The Contractor shall keep the whole of the Works free from water and shall be deemed
to have included in his Contract Sum all costs for pumping, shoring, temporary drains,
sumps and other measures and provisions necessary for such purposes and for clearing
away and making good to the satisfaction of the Engineer any damage caused thereby.

1.12  Protection against Fires
The Contractor is advised that, at all times, it is necessary to guard against fires starting within
the Site or in the environs thereof, particularly as the result of the Works or from the actions
of his employees. The Contractor shall have available, at all times, a trained fire- fighting team
provided with adequate fire-fighting equipment and shall deal with all fires on the Site
howsoever caused.

The Contractor shall be responsible for maintaining qualified firefighting crew on the Site at all
times as well as maintaining an efficient fire alarm system. The Contractor shall also submit a
fire prevention and fire-fighting program for the Engineer’s approval.

The Contractor shall provide suitable and adequate firefighting equipment, to the satisfaction
of the Engineer, for ready use at all the times in the entire Engineer’s site establishment
including Contractor’s residential quarters, labor camps and ancillary buildings. These shall be
maintained until the completion of the construction and handing over of the works to the
Employer.

The Contractor shall comply with laws and regulations regarding fires and with respect to the
prevention of fires. No fire may be lit in the dry season without written permission from the
Engineer and/or the relevant Authority.



1.13 Safety precautions

The Contractor’s attention is drawn to the Circular Ref: KA/17/A/2(4) from Factories
Inspectorate, Ministry of Labour, Notice No0.79 gazetted in the Kenya Gazette No. 56
(Legislative Supplement No.38) in respect of the appointment of Safety Supervisors on
Building and Works of Engineering Construction. In accordance with this requirement,
the Contractor shall appoint a Safety Supervisor who shall be qualified in safety and
familiar with the works being performed. The Safety Officer shall ensure that adequate
measures and rules for the protection of health and safeguarding against accidents are
enforced.

The Contractor shall take all necessary precautions against risks of loss of life or of
injury to any person employed on the Works or to employees of the Employer and to
the Engineer or to visitors or to persons having good and sufficient reasons to be about
the Works, and to this end he shall properly safeguard the Works to the satisfaction of
the Engineer.

The Contract or shall at all times comply with any accident prevention regulations
and any safety regulations peculiar to the various trades employed on the Works,
and any safety regulations published by the Government.

The Contractor shall report promptly to the Engineer all accidents involving the death
of or serious injury to any person on the Site or resulting from the Contractor’s
operations.

The Contractor shall, at his own expense, educate all his employees on safety
precautions based on good practice on site. This shall be done in both English and
Kiswahili languages. Safety instructions shall deal with all safety measures including
but not be limited to the following; protective clothing, helmets and footwear, use of
lifting equipment, precautions against electrical shock, welding, routine procedures
in case of accidents, fires, etc. Watchmen, warning notices and barriers, use of drilling
equipment and dust suppression and us storage of explosive.

1.14 Explosives and Fuels

The Contractor shall make arrangements to transport, store and handle explosives and
fuels in a safe manner for protecting the public in accordance with the laws and
regulations in force in Kenya. In this regard, he shall submit a program to the Engineer
for approval for the safe handling and storage of explosives and fuels. When
(approved, the Contractor shall issue a copy to each of his personnel involved with the
handling of explosives and fuels.

The Contractor shall obtain all necessary licenses and shall pay all fees and charges in
respect of the same as maybe necessary for the purpose of moving explosives and
fuels from place to place and storing the same, and shall make all applications and
obtain approvals from the relevant authorities of the Government of Kenya.

The Contractor shall construct his explosives magazines at locations and in a manner
complying with the relevant regulations of Kenya and approved by the Engineer.
Detonators and fuse shall be stored in a separate magazine away from explosives. In
no case shall they be transported in the same vehicle with explosives.
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The Contractor shall provide adequate protective facilities to safely store and to prevent
the loss or theft of explosives. Overnight storage of explosives and detonators outside
of the magazines will not be permitted. Magazines shall be securely locked when not
in use.

The Contractor shall maintain an inventory record of storage and withdrawal of all
explosives including detonators. This record shall be available to the Engineer, and the
Engineer shall be promptly notified of any loss or theft of explosives.

The Contractor shall supply and install sirens and loudspeakers systems, so that
adequate warning may be given to all persons who may be endangered when
explosives charges are to be fired. The Contractor shall ensure, prior to discharging
explosives, that the area to be blasted is clear of all workmen, residents, pedestrians
etc. In addition, he shall post flag men on each of the roads entering the said area so
as to stop and prevent any traffic from entering into the area until all clear notifications
given.

During thunderstorms and other electrical disturbances, no charging will be
permitted.

1.15 Above Ground Fuel Storage Tanks

The fuel storage tank shall comply with BS21, 1387, 799, 2594 and 5410 and shall
have internal working pressure up to and including 0.4 bars, measured at the top of
the tank, and a maximum internal vacuum of 10m bar. Unless otherwise shown on the
drawings, the tank shall have a man hole whose center shall be450mm from one end.
Filling point shall be fitted to the highest point in the tank shell advent and dip point
shall be fitted preferably at the center of the manhole lid. The Contractor shall supply
the dip stick.

The drain point shall be fitted at the lowest point in the tank and flush with the inside
of the shell. This shall be at a minimum of 150mm from the ground level. The draw of
shall be welded near the base of the tank on the vertical center-line and at the opposite
end to the drain.

The tank shall be suspended from the ground by saddle supports and the bond
between the tank and the supports shall be broken by application of bituminous paint
on the tank and the saddles. The tank shall be fitted with lifting tugs/hooks of sufficient
strength at locations shown on the drawings. The location of the tank shall be firm
ground with reinforced concrete slab with a provision of catch pits and sumps of
sufficient capacities and to the satisfaction of the Engineer. A bund wall shall be
provided round the hard standing concrete slab.

The tank shall be earthed in accordance with BS7430AND6651.The earth system
shall terminate with copper earth rod in earth test pit.



1.16 Watching, Fencing and Lighting

The Contractor shall employ competent watchmen to guard the Works both by day and
night.

Any excavations, material dumps, spoil dumps or other obstructions likely to cause
injury to any person or thing shall be suitably fenced off and at night marked by red
warning

Lights.

Fencesshallconsistofatleastthreel 5mmdiameterhempropesor4dmm diameter wires, or
more if required, stretched tightly between poles, and standards secure in solid ground,
well clear of the excavation. The poles, and standards shall not be more than 15m
apart, and where circumstances require, they shall be placed close. Ropes or wires
shall be stretched tight approximately 0.4m, 0.8m and 1.2m respectively above the
ground. Banks of spoil maybe accepted byte Engineer in lieu of fencing if of suitable
height and form.

Fences and spoil banks shall be clearly marked at the ends, all corners, and along the
length at intervals of not more than 15m by means of white lime washed boards, discs,
stones or oil drums during the day time and by red lamps burning at night. Markers
shall be freshly lime washed at regular intervals to ensure that they are white and clean.

If a road is closed, or partly closed to traffic, temporary traffic and barricades shall be
erected by the Contractor to the satisfaction of the Engineer and the police, or other
relevant authority, to give proper warning to traffic and the public. Lettering on road
signs shall be black on a yellow background and shall incorporate reflective material.
The signs shall be adequately illuminated at night.

1.17 Soil Conservation

All precautions shall be taken by the Contractor to prevent the erosion of soil from
any lands used or occupied by the Contractor for the purpose of the execution of the
Temporary Works.

If in the opinion of the Engineer, the Contractor’s operations in areas other than the
permanent works caused soil erosion, the Contractor shall undertake soil
conservation measures in these areas as directed by the Engineer. The details of the
proposed soil conservation measures shall be submitted by the Contractor for the
Engineer’s approval prior to the execution of the said works.

All soil conservation measures shall be carried out at the earliest possible time, as
approved by the Engineer, to ensure that the required protection is established most
effectively during the progress of Works.

No separate payment will be made for the soil conservation measures and such costs
shall be deemed to be included in the respective unit rates and the Contract Sum
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1.18 Dust Abatement

During the performance of the work the Contractor shall carry out proper and efficient
measures wherever and as often as necessary to reduce the dust nuisance resulting
from his operations. Measures shall include, but not be limited, to installation of dust
suppression unit son his rock drilling equipment, watering down of excavated material
during loading operations, and use of water tankers to sprinkle access roads, disposal
areas, etc.

The Contractor shall be held liable for any damage to crops, cultivated fields and
dwellings of persons in the neighborhood of the Works resulting from his operations.

No separate payment will be made for the dust abatement measures and the costs
there of shall be deemed to be included in the respective unit rates and the Contract
Sum

1.19 Noise Control

All work shall be carried out without un reasonable noise. Compressors used on site
shall be silenced either by using only full silenced models or fitted with effective
exhaust silencers and properly lined and scaled acoustic covers all to the design of
the manufacturers of the compressor or by the use of effective acoustic screen stone
close the noise source. Pneumatic percussion tools used on site shall be fitted with
silencers of a type recommended by the manufacturers of the tools. Compressors,
silencers or other equipment shall be maintained in good and efficient working order.

No separate payment will be made for noise suppression measures and the costs
thereof shall be included in the unit rates and the Contract Sum.

1.20 Sanitation

The Contractor shall provide adequate sanitation and refuse collection and disposal
facilities complying with state laws and local by-laws for all houses, offices,
workshops, and the like, erected on the site, all to the satisfaction of the Engineer.

The toilet facilities provided at the site by the Contractor shall be made available,
free of charge, to the employees of the Contractor and any contractors.

The Contractor shall warn his employees and sub-contractors that any employee found
fouling the site shall be removed from the site immediately in accordance with the
Conditions of Contract.

The Contractor shall remove all rubbish and to this end shall provide adequate number
of covered garbage bins/containers placed at convenient points around the site
establishments. The Contractor shall institute and maintain a regular garbage



collection and disposal system. Garbage shall be disposed of by burial or by other
means approved by the Engineer.

No separate payment will be made for such sanitary arrangements and all such costs
will be deemed to be included in the unit rates and Contract Sum.

1.21 First Aid and Medical Services

The Contractor shall provide and maintain all equipment necessary to render First Aid
in case of accidents, snakebites or other emergencies. This equipment shall be kept in
readiness at the sites of the works, at camps and wherever the Contractor's staff may
regularly live and work. The Contractor shall ensure that there are persons available
to all such places with knowledge of simple First Aid procedures and able to administer
snakebite treatment.

Notwithstanding the minimum requirements prescribed above, the Contractor shall be
responsible for the adequacy of all the arrangements made.

1.22 HIV/AIDS awareness
The Contractor shall implement an HIV/AIDS awareness Programme for his Personnel.
1.23 Pollution

During the execution of the Works, the Contractor shall ensure that no pollution of
existing water courses is allowed to take place as a result of his operations. The
Contractor shall take all reasonable steps to protect the environment on and off the
site and to avoid damage or nuisance to persons or to property of the republic or others
resulting from pollution, noise or other causes arising as a consequence of his methods
of operation.

1.24 Restoration of Drains, Streams, Canals

Subject to any requirement of the Works whereby a permanent change is to be done,
all drains, canals, pipes, channels, water-courses or streams temporarily cut through
or disturbed by the excavation of the Works are to be restored so that the water flowing
in them may continue to flow in as full and free manner as it did before the disturbance.

1.25 Site Clearance

On completion of the Works, the Contractor shall clear the site and remove all
temporary buildings, equipment and debris. The Contractor shall level off and grade
all areas used for haul roads and all building, store and workshop areas. The whole of
the site shall be left in a clean and tidy condition.
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1.26 Weather Records

The Contractor shall erect a rain gauge (“Nylex 600" or similar approved) and a double
bulb, minimum/maximum thermometer (0.1° Accuracy) at a site agreed with the
Engineer. The Contractor shall be responsible for the daily measurement of rainfall
and minimum and maximum temperature to be taken at 8:00a.m each day.

1.27 Tolerances

All works shall be constructed to the tolerances shown in Section 8 of these specifications.

1.28 Units and Abbreviations

The units of measurement used in these Contract Documents are metric.

The following abbreviations have been used for units and for other words or phrases as
indicated.

Abbreviations in the Contract Documents shall have the following

meanings:

mm millimetre

m meter

km kilometre

sg., m? squaremetre

ha hectare

cum, m3 cubicmetre

sec, S second

hr. hour

min minute

wk. week

| litre

gm gram

kg kilogram

t tonne

No Number

Nr Number (in bill of quantities)
dia diameter

max maximum

min minimum

AD above datum (levels in metres)
ch chain age (distance in metres)
eo extra over

e exceeding

ne not exceeding

PQ Provisional Quantity

PS Provincial Sum

Do Ditto

fob free onboard



cif
wt
%
mh

HYS
PCC
UPVC
GMS
DI

SV
ISO

BS
Kshs.

cost, insurance, freight
weight

percent

manhole

inspection chamber

high yield steel

precast concrete

plasticized polyvinyl chloride
galvanized mild steel

ductile iron

sluice valve

International Standards Organization.
Kenyan Standard

British Standard

Kenya Shillings
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2. EARTHWORKS

2.1 Site Clearance and Stripping
General clearance is defined as the clearing, grubbing, (removal and disposal of all
vegetation, grass, debris, bushes, dense bush, trees, hedges, undergrowth, stumps,
roots, shrubs, plants and backfilling of holes left by the removal of stumps and roots.

The widths and lengths over which site clearance is to be carried out shall be instructed
by the Engineer. Site clearance over the area of quarries, borrow pits, stockpiles and
spoil tips shall be carried out where instructed by the Engineer. The Engineer may give
instructions that specific trees, stumps or objects shall not be removed during site
clearance operation.

If termite molds are excavated, the whole of the mould shall be removed.

Where the Engineer instructs that site clearance is required, the entire area shall be
cleared and all materials thus cleared shall become the property of the Employer.
Unless otherwise instructed, vegetation and perishable materials shall be carted to
spoil areas, which spoil areas shall be provided in accordance with requirement of this
Specification.

If the Contractor clears the Site in advance of the main Works such that the grass and other
vegetation re-grows prior to the main Works commencing at any particular location then any
additional, or repeating of, site clearance required shall be at the Contractor’s expense.

When instructed by the Engineer, the Contractor shall demolish wholly or in part,
remove and dispose of all buildings, foundations, structures, fences and any other
obstructions which have not been designed to remain.

The Contractor shall carefully take down such buildings, structures, fences etc. and the
components shall be dismantled, cleaned and stacked in separate heaps. All materials
which, in the opinion of the Engineer, are not fit for re-use shall be removed from the
site topsoil areas provided in accordance with the requirements of this Specification.
All materials, which are re-usable, shall remain the property of the Employer and shall
be preserved and protected by the Contractor until removed by the Employer or until
the expiry of the Defects Liability Period.

All existing paths, fences, walls, hedges, trees, shrubs, lawn and other features which
the Engineer instructs not to be removed or otherwise dealt with, shall be protected
from the damage, and any damage which occurs due to the Contractor’s failure to take
adequate precautions shall be repaired at the Contractor’s expense.

Site clearance shall be measured in square meter, calculated as the plan area instructed
by the Engineer to be cleared. The rate for the site clearance shall include for the cost
of complying with the requirements of Clauses 2.1, 2.13 and 2.14.



Stripping work shall basically consist of removal of top soil, grasses, vegetative material
to a depth of 150mm below ground level and its disposal to a stockpile. Stripping shall
include for removal, stockpiling and for reinstatement or spreading as directed by the
Engineer.

Measurement and payment of this shall be in square meters, calculated as the plan
area instructed by the Engineer.

2.2 Surface Levels

After the area of any section of the Works has been cleared and after trees have been
felled, stumps removed and termite moulds excavated to the satisfaction of the
Engineer, but before any other work is commenced, surface levels of the ground shall
be taken. The levels shall be taken at spacing agreed with the Engineer. Levels shall
similarly be taken on the surface of the ground after the removal of unsuitable
overburden prior to placing fill and at the interface between natural ground, rock or
artificial hard material layers. The levels shall be agreed with the Engineer. The
Contractor shall prepare plan sand sections which shall, when finally and mutually
agreed, be signed by the Engineer and Contractor as truly representing the
configurations of the areas in question at the commencement of excavation or fill
construction.

2.3 Definition of Earthworks

The following definitions of earthworks materials shall apply to this and other Clauses of the
Specification in which reference is made to the defined materials:
“top soil” shall mean the top layer of soil that can support vegetation;

“Suitable material” shall comprise all material which arises from excavations
within the Site and which is approved by the Engineer as acceptable for use in
the works;

“Unsuitable material” shall mean material other than suitable material and shall
comprise:
- Material from swamps, marshes and bogs,
- logs, stumps and perishable materials,
- material susceptible to spontaneous combustion,
- clay of liquid limit exceeding ninety (90) and/or plasticity index
exceeding sixty five(65).

“"Rock” or “hard material “shall be material which cannot be ripped to an average
depth of greater than 300mm by a track type crawler tractor complying with the
following:

in good order complete with all equipment and accessories as supplied;

rated 300BHP fly wheel power or over;

with an operating weight of not less than 37.2 tones;

equipped with a hydraulically operated single tine ripper compatible with the

tractor used;and
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Operated by a qualified operator in accordance with the manufacturer's
recommendations and to the satisfaction of the Engineer.

Where it is impractical to prove hard material by the above method then the quantity of hard
material, if any, shall be determined by the Engineer.

Where excavation contains individual boulders of hard material greater than 0.3m3 each in
volume then such boulders shall be classified as hard material.

“Soft material” material shall mean all material other than that defined as “rock” or “hard
material”.

2.4 Removal of Unsuitable Material

Where directed by the Engineer the Contractor shall remove unsuitable material to the
depth as ordered or agreed by the Engineer and shall dispose of it in approved spoil
tips.

2.5 Excavation General

Excavation shall be carried out with the allowances for working space given in the
Method of Measurement to the Bill of Quantities, unless otherwise shown as lines,
levels and profiles on the Drawings or to such other lines, levels and profiles as the
Engineer may direct or approve in writing. The work shall be carried out by the
Contractor in such a way as to avoid disturbance to the surrounding ground. Particular
care shall be taken to maintain stability when excavating in close proximity to existing
works.

The work shall be carried out in a careful manner to ensure that the exposed surfaces
are as sound as the nature of the material permits and that no point shall protrude
inside the lines shown on the Drawings except as otherwise specified or agreed by the
Engineer. In soft excavation which is to remain open permanently, exposed faces shall
be formed accurately to the required slopes and profiles. Excavations in rock where
the faces shall remain open permanently shall be trimmed so that no point protrudes
within the required profile.

The Contractor shall examine all excavated faces regularly and shall remove all in
secure material or materials resulting from any falls, the Contractor shall wash down
exposed surfaces of excavated rock for inspection.

The Contractor shall dispose of all material arising from excavations. If it is suitable
and required for the Permanent Works it shall be placed directly in such Works or set
aside for use as and when required in suitable approved dumps, otherwise it shall be
removed to tips provided by the Contractor unless otherwise provided or directed by
the Engineer.

The Contractor shall be responsible for keeping all excavations free from water from
whatever cause arising and shall provide such pumping capacity and other measures
as may be necessary for this purpose. The Contractor shall make good any damage



that may result from his failure to keep the excavations free from water.

All excavation shall be carried out with care and the method and Contractor’s
equipment to be used in execution there of shall be to the satisfaction of the Engineer.
The contract and where necessary shall provide timbering, shoring or other
measures required by the Engineer to prevent movement or loss of ground outside the
boundaries, settlement for damage to property, or injury to persons. The Contractor
shall make good any damage to structures, services or other properties caused by such
movement, loss of ground and settlement. The Contractor shall also take precautions
to route his equipment in such a manner as to minimize the likelihood of slips occurring
due to vibration or surcharge from the working or movement of heavy machinery.

The Contractor will be permitted, subject to the approval of the Engineer, to adjust
side slopes of excavations in soft materials which are to remain open temporarily in
preference to shoring or strutting. However, no payment shall be made for extra
excavation volume as a result of these measures.

The Contractor shall notify the Engineer without delay of any permeable strata, fissures
or unusualground encounteredduring excavation.

2.6 Blasting

The Contractor shall not be permitted to use explosives for rock excavation without
theapprovaloftheEngineer.TheContractorshallonlyemploysuitablyqualifiedandexperien
cedpersonneltomanageandsuperviseblasting operations. For each blasting operation,
the Contractor shall submit to the Engineer for approval a statement detailing the type
of explosives to be used, method of transport, storage, blasting procedures, safety
precautions to be observed and the names and experience of the personnel who will
supervise the work. Notwithstanding the Engineer’s approval, the Contractor will be
responsible for the blasting operations and shall accept full and absolute liability for
any claims resulting either directly or indirectly from the use of explosives on the Site.

The blasting operations shall comply in every respect with the regulations and laws
covering the use of explosives and the Contractor shall be responsible for obtaining all
necessary permits.

2.7 Excavation beyond Line or Level

If from any cause whatsoever excavations are carried out beyond their true line and
level other than on the instructions of the Engineer, the Contractor shall make good to
the required line and level with the appropriate grade of filling to be contained in the
true excavation, or with concrete or other approved material in such a manner as the
Engineer may direct. This shall beat the Contractor’s expense.

2.8 Approval of Excavation

When excavations have been taken out accurately to the profiles or dimensions
required for the work the Contractor shall inform the Engineer who shall carry out an
inspection of the excavation. If after his inspection the Engineer requires additional
excavation to be carried out, the Contractor shall do so to such new profiles or
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dimensions as the Engineer may direct.

2.9 Excavation for Structures
Open excavation to form a foundation for a structure shall be carried out to the lines necessary
to permit the proper construction of the structure to the approval of the Engineer.
Where a structure is to be founded on soft ground, the excavation shall be taken down until
the required formation is exposed and prepared to the approval of the Engineer. Where
concrete has to be placed on a soft foundation, the Engineer may direct that a blinding layer
of lean concrete be placed beneath the structural concrete immediately after completion and
approval of the excavation, or require the Contractor to remove the last 100mm of excavation
immediately prior to placing the concrete. If foundation conditions are very soft the Engineer
may instruct that additional material be excavated and replaced with compacted gravel or
hardcore.
Where a structure is required to be founded on rock but is not required to penetrate into it, all
soft overburden shall be removed and the surface of the rock cleared of any loose material by
barring and wedging. Where the foundation is required to penetrate into the rock, excavation
of the rock may be carried out by blasting but in such a manner as to prevent the shattering
of the rock which is to remain. The Engineer may direct that the last 300mm of rock be left and
be removed by barring and wedging or by the use of approved pneumatic tools so that the
exposed surface is sound. The Contractor shall report to the Engineer whenever excavations
are ready to receive concrete. No concrete shall be placed in the foundations until the
Contractor has obtained the Engineer's agreement that a secure foundation has been reached
and that the excavation has been carried out to the lines and levels required.

2.10 Excavation for Fill Foundation

Foundations for embankments shall be excavated to the depths or to the soil or rock grade
indicated on the Drawings or described in the Specification. The suitability of each part of
the foundation for placing fill there on shall be determined by the Engineer. No fill shall be
placed before acceptance of the foundation by the Engineer and recording of the geology.

Where specified in the Drawings or Specification or directed by the Engineer, seams and
other defects below the general level of the foundations shall be excavated and filled or
covered with materials including mortar and concrete to the satisfaction of the Engineer
before fill is placed there on.

Where embankments are to be constructed on sloping ground, and where shown on
the Drawings, benches shall be excavated in the foundations to the dimensions
shown on the Drawings.

Except where specifically permitted by the Engineer all foundations for fill shall be kept
free of water when placing fill thereon.

Earth foundations shall have the top 150mm sufficiently moistened and, if necessary,
harrowed or scarified and compacted to at least ninety five percent (95%) of the
maximum dry density as determined by the AASHTOT99. Material too wet to be so
compacted shall, as directed by the Engineer, be allowed to dry, harrowed or scarified
to reduce the moisture content to the required amount and then be re-compacted.



2.11Trench Excavation

Trench excavation shall be performed by the use of hand tools and approved
mechanical equipment, in such manner as to minimize disturbance of the sides and
bottom of the excavation.

Trenches for pipes shall be excavated to a sufficient depth to enable the pipe and the
specified joint, bedding, hunching and surround to be accommodated. Unless
otherwise stated, the width of the trench shall be equal to the nominal diameter of the
pipe plus 600mm.

The Contractor shall fill any over excavation beneath the pipe or bedding at his own
cost with well rammed selected general excavation material as per requirement of this
Specification. The Contractor shall dispose of surplus excavated material not required
for backfill to spoil tips.

The sides of trenches shall be adequately supported at all times. Alternatively where
the Contractor has to excavate the trenches in open cut the Contractor shall ensure
that the side slopes of the excavation are sufficient for stability.

Where rock or boulders are present in the sides or base of a trench in which a pipe is
to be installed, the trench shall be trimmed so that when the pipeline is laid, no
projection of rock comes within 200mm of the outside of the pipe at any point. The
over excavated portion shall be backfilled asset out in this Specification with approved
granular material at the Contractor’s expense.

The Contractor shall be entirely responsible for the sufficiency of all temporary supports
and side slopes to the excavations. The excavation shall be carried out in such a way
as to maintain the stability of all roads and other adjacent structures or works.

2.12Channel Excavation
The excavation of all channels shall be executed in such a manner as to ensure that the stability
of side slopes is not endangered. Should slips or under cutting occur for reasons attributable
to the Contractor’s negligence or method of working, the Engineer will give instructions for
remedial works to be carried out by the Contractor at the expense of the Contractor.
Where channels are to be reshaped, cleared and trimmed, the width, depth, side slopes and
centerline radius shall be as shown on the Drawings. The Contractor shall clear all weeds and
growth from existing channels and grade the beds to required levels. The area of water way
shown is the minimum required and sides of channels shall be trimmed to the required slope
so as to provide widths not less than those shown on the Drawings.
Any channels, streams, drains or pipes taking water to or from cultivated land shall be diverted
so as to maintain their flow before being moved or broken into unless express permission to
the contrary is given by the Engineer. All diversions and their subsequent reinstatement are to
be carried out to the satisfaction of the Engineer. The Contractor shall be deemed to have
included the cost of dealing with this in his rates.
Side banks of channels shall be trimmed to a neat appearance and even surface.
In the construction of channels and embankments a local balance of cut and fill shall be
maintained as far as possible unless the cut is unsuitable material or is specified in the drawings
that the fill should be imported. A deficiency of fill material shall be made up by bed borrow or
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gleaning. Surplus material, if suitable and approved by the Engineer may be used for an
increased width of embankment otherwise it may be spread at the toe of the embank mentor
placed on spoil tips as directed by the Engineer.

Where required the Contractor shall control the rates of filling and draw-down of water in
channels so as not to endanger the stability of earth works.

2.13Disposal of Excavated Material
Material obtained from excavations which are suitable for forming embankments or other fill
areas shall be placed directly in the Works or set aside for use as and when required in suitable
approved dumps. Any such suitable material which may be surplus to the total requirements of
the Works shall be taken to spoil in tips provided by the Contractor, unless otherwise provided
or permitted by the Engineer.
If the Contractor is permitted to remove suitable material from the site to suit his operational
procedure or to take such material for purposes other than forming embankments or other fill
areas, he shall make good any consequent deficit of filling arising there from, unless otherwise
agreed by the Engineer.
All material not suitable for embankments or other filling shall, unless otherwise directed by the
Engineer, be taken to separate spoil tips provided by the Contractor.
The cost of disposal of surplus or unsuitable materials shall be deemed to be included in the
respective unit rates for the excavation work and the Contract Sum.

2.14Spoil Tips

The Contractor shall be responsible for the provision and sufficiency of tips for the
permanent disposal of spoil and shall select their location within the general areas
indicated on the Drawings or as otherwise designated or approved by the Engineer.
The Contractor shall submit his proposals for the locations and detailed treatment of
tips to the Engineer for approval, which will in no way relieve the Contractor of his
responsibilities and obligations under the Contract, whether or not locations are shown
on the Drawings or otherwise designated.

No spoil shall be permanently deposited elsewhere than on approved spoil tips unless
approved by the Engineer. Spoil tips shall be built up and compacted and trimmed and
regulated to levels and profiles approved by the Engineer. Where directed by the
Engineer, upper surfaces and slopes of the tips shall be soiled to specified thickness.

2.15  Borrow Pits and Quarries

Where there may be an insufficiency of suitable material from excavations for filling
or is specified on the drawings, the Contractor shall obtain such material from borrow
pits or quarries approved by the Engineer where the filling is required for Permanent
Works. The Engineer may propose a borrow pit for exploration by the Contractor,
however, it shall be entirely the responsibility of the Contractor to locate suitable
sources of borrow material for fills.

The Contractor shall investigate the site or sites which they propose to open up and
shall provide full and detailed information by means of boreholes, trial pit testing
reports, etc.to satisfy the Engineer that the quality of the material meets Specification



requirements and that the quantity is adequate for the Works.

Notwithstanding the foregoing, the Engineer shall have the right to order the
Contractor to obtain materials from a particular designated source or by widening
cuttings for permanent works beyond specified profiles.

The Contractor shall provide equipment and make all other arrangements for
excavating, loading and transporting material of the specified quality for completion of
the Works in accordance with the agreed programme. These provisions shall include
where necessary for any operations involving selection, stock piling and re-handing of
suitable material, the disposal of unsuitable material or over burden and any other
operations which may be found necessary due to the nature and is position of the
excavated materials.

The pits and quarries shall be operated in a safe manner provided with ample drainage
leaving no stagnant pools. On completion of the Works they shall be left free-draining
and in a tidy and regular state. All loose material shall be barred down and no face
shall be left over hanging except with the approval of the Engineer.

The removal of vegetation, top soil and over burden at the borrow pits shall not be
paid for separately. Contractor will be deemed to have allowed for the costs elsewhere
in his rates. The same applies to any works required to access the borrow pits.

The rate for fill shall include for the supply of material inclusive of extraction, loading
and transportation to Site for a maximum haulage distance of 30km, one way. Where
suitable borrow pit is not available within this distance, overhaul will be paid for.
Measurement shall be the product of the volume of compacted material inside and the
haulage distance in excess of 30km, one way, along the short estrous, as determined
by the Engineer. The Contractor shall be responsible for the maintenance of this
selected route, at his own cost.

2.16  Earth Filling

Material for filling shall be obtained from approved sources and shall not contain more
than1% of vegetation matter, rubbish and humus material and shall contain no
boulders or rock of a size greater than half the compacted thickness of the layer. No
material shall be used which is so uniformly graded that D60 divided by D10 is 4 or
less, where D60 and D10 are sizes such that 60% and 10% by width of the particles
are finer than D60 and D10 respectively.

Unless otherwise specified the fill material for the stilling basin embankments shall meet the
following requirements:
. CBR after 4 days soaking compacted to 100% of AASHTOT99 at optimum
moisture content of not more than 3%.

Plasticity Index(PI) of more than 40%.
Permeability of less than 1x10-6mm/s

Prior to commencement of filling, the Contractor shall submit in writing to the Engineer
for approval his proposals for carrying out the work such that the optimum use may

115



be made of excavated material as far as possible. The proposals shall include the
compaction equipment and methods for adjusting the moisture content of the material
which he intends to use. No filling shall be carried out until the proposals and the
material intended to be used are approved by the Engineer.

Fill shall be placed in layers not exceeding 150mm compacted thickness, each layer
being scarified and thoroughly compacted to obtain a dry density not less than 95%
of the maximum dry density as determined by AASHTOT99. The moisture content
shall be adjusted as necessary to achieve the compaction standards.

The Contractor shall take all necessary measures to prevent any damage or defects to
the Works which may be caused by settlements, slips or falls of embankments and
shall make good such damage or defects as may occur to the satisfaction of the
Engineer, all at his own cost.

Any instability of any adjacent excavation resulting from the embankment not being
formed to the lines, levels and profile shown in the Drawings or as ordered by the
Engineer will be the responsibility of the Contractor. Where double-handling of
excavated material is necessary, the Contractor will be responsible for the temporary
disposition of the material such that it does not endanger the stability of the excavation.

2.17  Backfilling of Structural Excavations

Backfilling of structural excavations shall be carried out with excavated material selected or
approved by the Engineer. The material shall be placed in layers not exceeding 150mm
compacted thickness or such other thickness as the Engineer may approve or direct and shall
be compacted as specified in Clause 2.16.

When material is filled up to or over any structure, the filling shall be brought up equally on
each side or as otherwise agreed by the Engineer so that no unequal pressures likely to cause
damage to the structure are applied.

2.18Filling under raised foundations

The material to be used as filling under raised foundations shall consist of suitable
material obtained from adjacent excavations or approved borrow sources, and shall be
placed in layers not exceeding 100mm compacted thickness. The material shall be
compacted in accordance with Clause2.16.

2.19Frequency of Testing

Testing will be carried out as instructed by the Engineer with the following being
the minimum testing frequencies:

Field Dry Density Moisture Content Test. Every 500rhof compacted fill layer
placed or at least 2 tests in any one length of compacted fill, whichever is
greater.

Particle Size Sieving Analysis, Atterberg Limits and AASHTO T99 test. Every
1000 cubic meters of compacted fill or at least 2 tests in any one length of



compacted fill, whichever is greater.

. The apparatus for these tests and the manner in which they are carried out
will be as described in BS 1377/1990 and AASHTO T99. All results of these
tests shall be submitted to the Engineer with the least possible delay.

2.20Granular Bedding

Granular bedding material shall comply with BSEN12620 for aggregates within the
sizes range 14mm to 5mm. Material complying with BSEN12620 except in respect of
grading maybe used provided that it has a maximum size notexceedingl4mm.

2.21Grassing

Before planting grass, all areas to be planted shall be cleared of stones and any other
non-organic matter. Planting shall be carried out when directed, and the Contractor
shall keep all grassed areas watered and weed free until the expiry of the Defects
Liability Period. Any areas which have failed shall be replanted by the Contractor, at
his own expense.

2.22S/opes and Batters

Where a slope is given in the Specification or on the Drawings as a ratio of vertical
and horizontal components, it shall be understood that the first component is vertical
in all cases example. “A slope of 1 in 2"will mean one vertical in two horizontal and a
“batterof4 tol”will mean four vertical to one horizontal. This meaning will be
attributed to all other terms such as “inclination and gradient”.

2.23Trial Pits

The Contractor shall excavate, maintain and afterwards refill any trial pits ordered
by the Engineer. The sides of the pits shall, where deemed necessary by the
Engineer for safety purposes, be supported by sheeting or boarding with adequate
framing. A ladder shall be provided for inspection purposes.

2.24Sheet Piling
Where shown on the drawings or instructed by the Engineer the construction of

sheet piling shall comply with the codes of practice for earth retaining structures,
BS8002:1994.

3. CONCRETE
3.1 Concrete General

Concrete shall consist of cement, graded aggregate and water -carefully
proportioned, thoroughly mixed, placed and compacted as specified.

The Contractor shall obtain formal approval from the Engineer before pouring any
concrete for the permanent works. The Engineer shall allow concreting after
ascertaining the required lines and levels, suitability of form work, availability of
required equipment and labor, proper fabrication and spacing of the steel bars and
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quality and quantity of cement and aggregates.
3.2 Cement

Cement for use in the permanent works shall be Ordinary Portland Cement from an
approved manufacturer and shall be type CEM I 32,5N complying with BS EN 197-1.
Where sulphate-resisting cement is specified, it shall complywithBS4027.

All cements shall be certified by the manufacturers as complying with the requirements
of the specification. Before orders are placed the Contractor shall submit details of the
proposed supplier(s) together with such information on the proposed methods of
transport, storage and certification so that the Engineer may satisfy himself that the
quantity and quality required can be supplied and maintained throughout the
construction period. Where necessary the Engineer may require representative
samples of the proposed cement to be taken and forwarded to a nominated laboratory
for analysis and testing before the source is approved.

No cement shall be used in the Works until deemed satisfactory by the Engineer.
3.3 Supply of Cement

Cement shall be obtained from one manufacturer unless otherwise authorized by the
Engineer. Should the use of cement from different manufacturers be authorized, the
different supplies of cement shall be stored separately and shall not be mixed.

The Contractor shall supply to the Engineer copies of the manufacturer's test
certificates certifying that each consignment of cement has been tested and analyzed,
and that the results comply in all respects with the above standards. Each certificate
shall state clearly the date of dispatch and the number of bags dispatched in each
consignment.

Bagged cement shall be delivered in sealed 50 kilograms sacks. Each bag shall be
marked with the parcel number of the cement contained. Bagged cement shall be
transported so that at no time is it exposed to damp and so that moisture cannot be
absorbed from the atmosphere.

Cement in bulk shall be transported into tally enclosed water tight and sealed containers.

If cement is obtained from an intermediate agent, such agent’s arrangements for
transporting and storing cement shall be to the approval of the Engineer.

3.4 Storage of Cement
The Contractor shall provide sufficient storage capacity on Site to ensure that his
anticipated programme of work is not interrupted due to lack of cement. Factors

outside the Contractor’s control such as transport, weather conditions, holidays and
breakdowns shall be taken into account.

Cement delivered to the Site in bulk shall be stored in dry, well ventilated weather



proof silos or bins which shall be self clearing. Cement delivered to the Site in bags
shall be stored in dry, weather-proof sheds which shall have floors of damp proof
construction raised at least 150mm above the surrounding ground.

Cement of different consignments shall be stored separately and consignments shall
be used in the same order as they are delivered to the site. No cement shall be stored
on the site for longer than three months from the date of dispatch by the manufacturer.
If not used within that period, the cement shall be removed from the site.

Any bag of cement which is damaged or found to contain cement which has set or
partly set, shall be discarded and not used in the Permanent Works.

3.5 Testing of Cement

Cement shall be tested by the manufacturer. If the manufacturer’s test certificate is
not made available, representative sample shall be taken from different bags or
containers of each consignment. They shall be suitably packed and sent to an
approved laboratory for testing to prove the cement's compliance with the specified
standards.

The Engineer may require cement to be tested after its delivery to the site. Any cement
which has been in store at the site for longer than one month shall be re-tested.

The Engineer may take samples of cement from cement bins or bagged cement, from
a parcel of cement after its delivery to the site, or from a parcel of cement which has
been stored at the site for longer than one month.

In addition to the manufacturer's tests the Engineer may require the following tests to
be carriedouttoBSEN196-3:

Comprehensive strength;
Soundness.

Any cement which fails to meet the specified requirements shall not be used in the
Permanent Works.

3.6 Aggregate for Concrete
1. General

Aggregates for concrete shall comply with BSEN12620, and shall be obtained from a
source or sources approved by the Engineer and shall be transported and stored in
such a manner as will prevent:

e Contamination of the aggregates from the ground, rubbish, vegetation, dust
or any other foreign material.

e Segregation.

¢ Inter mixing of aggregates of differing characteristics.
Before aggregates from each source are approved for use in the Permanent Works,
tests shall be carried out at an approved testing laboratory on representative samples
submitted by the Contractor to check that the aggregates comply with the requirements
of the Specification.
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During concreting operations, tests shall be carried out to check that aggregates
delivered for use in the Permanent Works comply with the requirements of the
Specification.

Sampling and testing of aggregates for concrete shall be carried out in accordance with the
requirements of BS812 except where described otherwise.

Moisture contents of aggregates shall be determined as the moisture content of the
aggregate compared with that of the aggregate in the saturated surface-dry condition.
Specific gravities of aggregate shall be determined on aggregate in the saturated surface-dry
condition.

Aggregates shall be stored on a clean, free draining surface. The various types and

sizes of aggregates shall be kept separate from each other and each stockpile shall

be kept as large as possible to maintain a reasonably uniform content in the
aggregate.

2. Fine Aggregates

Fine aggregates shall be clean and durable and shall be natural sand, crushed gravel
sand or crushed rocks and complying with BSEN12620. All the material shall pass
through a 5mmBS sieve. In order to achieve an acceptable grading, it may be necessary
to blend materials from more than one source.

As an alternative, fine aggregate for mortar only shall comply with BS1199 and 1200.

The fine aggregate shall not contain iron pyrites or iron oxides. It shall not contain
mica, shale, coal or other laminar, soft or porous materials unless the Contractor can
show by tests on finished concrete as set out in BS EN 12390 that the presence of
such materials does not adversely affect the properties of the concrete.

The proportion of clay, silt and other impurities passing a75microns BS sieve shall not
exceed three percent for natural or crushed gravels and or 15percent for crushed rocks
and. The shell content shall not exceed15percentbyweight.

Chlorides soluble in a 10 per cent solution by weight of nitric acid shall not exceed 0.05
percent by weight expressed as chloride ion when tested as set out in BS 812, subject
to the further restriction given in the note on total chloride content insub-clause3.5.5.

Soundness: After five cycles of the test set out in ASTMC88-76, the aggregate shall
not show a weight loss of more than 10percent.

Samples taken from the fine aggregate shall pass the colour test for organic impurities
described in Sub-Clause 3.6.4.

Tests on fine aggregates shall be carried out daily or as required by the Engineer on site
during concreting operations as follows:



Sieve analysis

Moisture content. An approved “rapid” test may be used for this test.
Percentage of material passing a 75microns BS sieve by the Field Settling
Test, checked when necessary by the Decantation Method.

Test for organic impurities as described in sub-clause3.5.4.

. The Contractor shall arrange to carry out the following tests when requested
by the Engineer:

Specific gravity and water absorption.
Bulk density.
Other tests described in BS812.

3. Coarse Aggregates

Coarse aggregates shall be clean, hard and durable crushed rock, crushed gravel or
natural gravel complying with the requirements of BS EN 12620. The material shall be
frost resistant and shall not contain any iron pyrites, iron oxides, flaky or laminated
material, hollow shells, coals or other soft or porous material, or organic matter. The
pieces shall be predominantly angular, rounded or irregular as defined in BS812.

Coarse aggregate shall be supplied in the nominal sizes called for in the Contract and
shall be graded in accordance with BSEN12620 for each nominal size.

The proportions of clay silt and other impurities passing a75microns BS sieve shall
be not more than one percent by weight.

The content of hollow and flat shells shall not be such as will adversely affect the
concrete quality when tested as set out in BS 1881. The total shell content shall not
be more than the following:

¢ 40mmnominalsizeandabove 2percent of dry weight
e 20mmnominalsize Spercent of dry weight
e 10mmnominalsize 15percent of dry weight

Chlorides soluble in a 10 percent solution by weight of nitric acid shall not exceed 0.03
per cent by weight, expressed as chloride ion when tested as set out in BS812 but
subject also to the further restriction on total chloride content given in sub-clause3.5.5.

When tested in accordance with ASTMC289, the aggregate shall be non-reactive.

Soundness: After 5 cycles of the test set out in ASTMC88-76, the aggregate shall not
show a weight loss of more than 12percent.

Flakiness Index: When tested in accordance with BS812 shall be asset out here under:

¢ 40mm nominal size and above Not more than 40
e 20mm nominal size and below Not more than 34
If the flakiness index of the coarse aggregate varies more than five units from the average
value of the aggregate used in the approved trial mix, a new set of trial mixes shall be carried
outinthe  work ability of the mixes have been adversely  affected by
such variation.
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Impact Value: Not more than 45 percent when tested in accordance with BS812.
Ten percent fines value: Not less than 50kN when tested in accordance with BS812.

Shrinkage: When mixed with other ingredients in the approved proportions for
concrete and tested asset out in BS 1881, the shrinkage factor shall not
exceed0.05percent.

Water absorption: The aggregate shall not have water absorption of more than
2.5percent when tested as described in BS812.

Tests on coarse aggregate shall be carried out daily or as required by the Engineer
on site during concreting operations as follows:

e Sieve analysis

e Moisture content: An approved “rapid” test maybe used for this test.

e Percentage of materials passing a75microns BS sieve by the Field Settling
Test, checked when necessary by the Decantation Method.

The Contractor shall arrange to carry out the following tests when requested by the
Engineer:

e Determination of Flakiness Index.

¢ Specific gravity and water absorption.

e Determination of “ten percent fines” and of Los Angeles Abrasion.
e OthertestsdescribedinBS812.

4. Test for Organic Impurities

Aggregates shall be tested or organic impurities by means of discoloration of a sodium
hydroxide solution as follows:

A 340ml graduated prescribed bottle shall be filled to the 123ml mark with a sample
of the aggregate to be tested. A 3 per cent solution of sodium hydroxide in water
shall be added until the volume of the aggregate and liquid after shaking gives a total
volume of 194ml. The bottle shall be stoppered, shaken thoroughly and allowed to
stand for 24hours. Should the liquid then be darker than the standard colour solution
the aggregate shall not be used for making concrete.

The standard colour solution shall be prepared in a 340ml prescription bottle as follows:

e 2.5ml of a 2 per cent solution of tannic acid in 10 per cent alcohol shall be
added to97.5ml of a 3 per cent solution of sodium hydroxide in water. The
mixture shall be shaken and allowed to stand for 24hours.

¢ Aglass of the standard colour may be used in place of the standard solution.
5. Total Chloride and Sulphate Contents
The total chloride content arising from all ingredients in a mix, expressed as chloride ions as

a percentage of the weight of cement in a mix, shall not exceed 0.5percent in any one sample
or



0.3 per cent in 95 per cent of the samples tested. For pre stressed concrete, steam cured

concrete or concrete containing sulphate resisting cement or super sulphated cement, the total

chloride content shall not exceed 0.5 per cent ofthe weightof cement
in the mix.

The total sulphate content arising from all ingredients in a mix shall not exceed 0.4 per
cent by weight of the aggregates or 4 percent of the weight of cement in the mix,
whichever is less. For this purpose the sulphate contents shall be expressed as SOz and
shall be calculated from the sulphate contents of the cement, aggregates and any
admixtures. Where applicable, sulphate contents shall be determined in accordance
with tests described in BS1047 and 3892.

Pulverized fuel shall not be used in conjunction with cement complying with the
requirements of BS4027 in concrete required to be resistant to sulphates.
3.7 Admixtures

Ad mixtures for improving work ability, accelerating or retarding setting of concrete,
or for any other purpose, shall comply with BSEN934 and only be used with the
Engineer’s written approval. Calcium chloride or ad mixture containing chlorides will,
however, not be approved.

The Contractor shall submit samples of the ad mixtures he proposes to use to the
Engineer for testing. If an ad mixture is approved for use it shall be obtained from an
approved supplier and the Contractor's arrangement for measuring, mixing and
adding the ad mixture to the concrete batch shall be strictly in accordance with the
manufacturer's instructions or recommendations and subject to the approval of the
Engineer.

The proportions of the concrete mixes and water/cement ratio shall be adjusted to the
satisfaction of the Engineers that the strength of the concrete with admixture is at least
equal to the strength of the equivalent concrete without admixture.

3.8 Water for Concrete

Clean fresh water complying with BSEN1008 is to be used for the mixing of all concrete
and mortar, and is to be from a source approved by the Engineer.

3.9 Concrete Mixes

The design of concrete mixes shall be the sole responsibility of the Contractor, but
may be under taken in conjunction with the Engineer. Concrete mixes shall be
designed mixes in accordance with the requirements of BS5328 having the
characteristics specified inTable3.1 of this Specification. Concrete for use in water
retaining structures shall comply with BS 8007.

Evidence shall be submitted to the Engineer, for all classes of concrete to be used,
showing that at the intended workability the proposed mix proportions and production
methods will produce concrete of the required quality.

The following information shall be provided before any designed mix is supplied:
Nature and source of each material.
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Full details of tests on trial mix including work ability.
Proposed quantities of each ingredient for one cubic meter of fully
compacted concrete.

No change in the approved mix design will be permitted, unless the Contractor
carries out trials on the proposed mix design to show that compliance with this
Specification can be maintained.

Mix design shall in all cases be subject to the approval of the Engineer, but such
approval shall in no way relieve the Contractor of his responsibility for the design and
production of concrete in compliance with this Specification.

3.10Trial Mixes

At least six (6) weeks before commencing the placing of any concrete in the works, trial mixes
shall be prepared for each class of concrete to be used on the works. Three (3) batches of each
class of concrete shall be made using materials typical of the proposed supply and under full
scale production conditions.

The workability of each of the trial batches shall be determined and three (3) cubes made from
each batch for testing at 28 days. A further three (3) cubes made from each batch may be
made for tests at an earlier age if required.

The trial mix proportions shall be approved if the average compressive strength of the nine (9)
cubes tested at 28 days exceeds the specified characteristic strength by 3 Newton’s per square
millimeter, or if nine tests at an earlier age indicate that it is likely to be exceeded by this
amount.

To demonstrate that the maximum free water/cement ratio is not exceeded, two batches of
concrete shall be made in a laboratory with cement and surface-dry aggregate known from
past records of the supplier of the material to be typical. The proposed mix proportions will not
be accepted unless both batches have the cement content specified and free water/cement
ratio below the maximum specified in Table 3.1.

Table3-1:Classes of Concrete

Maximu
Characteristic | MaximumFr .
m Compressive | eeWater/ce Maximu
MinimumCementC
Class StrengthN/m | mentRatio Cement | MAggres
m? ontentkg/m? Content | at
kg/m3 eSizemm
C25/10/A | 25 0.55 360 400 10
C25/20/A | 25 0.55 360 400 20
C25/20/B | 25 0.55 290 400 20
C25/20/C | 25 - 240 540 20
C20/20/B | 20 0.55 290 400 20
C20/40/B | 20 0.55 260 400 40
C20/40/C | 20 - 220 540 40
C15/40/C 15 - 180 540 40
C15/20/C 15 - 180 540 20
C10/40/C | 10 - 150 540 40




A, B and C denote exposure conditions for the finished concrete as defined in BS8007.

3.11Testing of Concrete
3.11.1 General

All concrete shall be sampled and tested in accordance with the requirements of
BSEN12350 and BS EN12390unlessotherwisestated in this Specification or instructed by
the Engineer.

The Contractor shall allow for all the necessary labor, materials and equipment
necessary for the regular sampling and testing of concrete to be placed in the Works.
3.11.2 Cement Content

Tests shall be carried out as required by the Engineer to determine the cement content
of the mix. The cement content of any batch of concrete shall not be less than the
specified minimum value minus 5 per cent of neither that value nor more than the
specified maximum value plus 5 per cent of that value.

3.11.3 Work ability

The work ability of the concrete shall be measured as required by the Engineer by slump tests
or compaction factor tests and shall be within the following limits:

Slump + 25mmor+one third of required value whichever is
greater.

Compactin + 0.03 Where required value is0.90ormore

g Factor + 0.04 where required value is0.90t00.80

+ 0.05where required value is0.800rless
The required value shall be that which has been accepted under Clause3.8 of this
Specification.

3.11.4 Water/Cement Ratio

The water/cement ratio shall be determined as required by the Engineer and shall not
exceed the specified maximumvaluebymorethan5 percent of that value.

3.11.5 Compressive Strength

Samples of concrete shall be taken for compressive strength at a rate of one sample
per 15m3of concrete placed or 15 batches of concrete placed whichever is the lesser
volume. A greater frequency of sampling may be instructed by the Engineer until
compliance with specified strength requirements has been confirmed for each class of
concrete used in the Works.
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Two test specimens shall be prepared from each sample and shall be cured for 28 days,
or by any other method approved by the Engineer that enables the prediction of 28 day
strength at an earlier time.

On completion of curing, the two test specimens shall be tested. Provided the
difference between the two results does not exceed 14 per cent of the mean of the
two results, the mean shall be taken as the test result. Where the difference between
the two results exceeds 14 percent of their mean, the lower of the two results shall be
taken as the test result.

Compliance with the specified strength may be assumed if the conditions given in both (a)
and
(b) Below are satisfied.

The average compressive strength determined from any one group of four consecutive
28 day test results exceeds the specified characteristic strength by not
lessthan3N/mm? for classes of concrete C20, C25 and C30 and not less than 2N/mm?
for class C15 concrete.

Each individual 28 day test results is greater than the specified characteristic strength
minus3N/mm?2forclassesofconcreteC20, C25 and C300r2N/mm? forclassC15concrete.

If only one tests result fails to meet the second requirement then that result may be
considered to represent only the particular batch of concrete from which that sample
was taken provided the average strength of the group satisfies the first requirement.

If more than one result in a group fails to meet the second requirement or if the
average strength of any group of four consecutive test results fails to meet the first
requirement, then all the concrete in all the batches represented by all such results
shall be deemed not to comply with the strength requirements. For the purposes of
this Clause, the batches of concrete represented by a group of four consecutive test
results shall include the batches from which samples were taken to make the first
and the last tests in the group of four, together with all the intervening batches.

3.12 Failure to Comply with Specified Requirements

Failure of concrete to comply with the specified requirements will result in it being
classified as defective work. Immediately on notification by the Engineer that
concrete work is defective; the Contractor shall take all measures necessary to
improve concrete quality before further concrete is placed in the Works. If required
by the Engineer, the rate of sampling of concrete shall be increased until adequate
control is again established. Tests shall be carried out on the defective concrete or
test cores taken from it to establish its in-situ strength. If the results of the set satisfy
the Engineer that the defective concrete will fulfil its design function then it may be
accepted. If not, the Contractor shall propose strengthening or remedial work where
possible or shall remove the defective concrete from the Works.



3.13 Concrete Returns and Records

The Contractor shall send weekly to the Engineer are turn showing the quantities of
cement and the number of mixing for each class of concrete used in each section of
the Works.

Records shall be kept by the Contractor of the positions in the Work so fall batches of
concrete, of their class and of all test cubes or other specimens taken from them.
Copies of these records shall be supplied to the Engineer.

3.14 Equipment and Construction Procedure

The design, layout, installation and operation of equipment for processing, handling,
transporting, storing and proportioning concrete ingredients and for mixing,
transporting and placing concrete shall be to the satisfaction of the Engineer. Before
the equipment is ordered or delivered to site, the Contractor shall submit to the
Engineer drawings showing the proposed arrangements of the equipment together with
detailed descriptions of the equipment proposed.

3.15 Batching

The aggregates and cement shall be proportioned by means of efficient weigh
batching machines except when the Engineer has approved the use of volume
batching. The machines shall be carefully maintained and cleaned and they shall be
provided with simple and convenient means of checking the accuracy of the weighing
mechanism, and they shall be checked when required by the Engineer.

For volume batching suitable gauge boxes shall be used.

3.16 Mixing Concrete by Machine

Where the concrete is to be mixed in machines, these shall be of the batch mixing or
other approved type. The machines shall ensure that all the concreting materials
including the water are thoroughly mixed together before any portion of the mixture
is discharged. The mixing time shall not be less than thirty seconds per cubic foot
(30sec/cft) of concrete, with a minimum of three minutes (3min) mixing time per batch.
The machines must be capable of discharging their contents while running.

3.17 Mixing Concrete by Hand

Where it is not possible to employ machine mixing and approval has been obtained
from the Engineer, concrete shall be mixed by hand as near as practicable to the site
where it is to be deposited. Clean mixing bankers or platforms of sufficient are for the
proper execution of the work shall be provided. These plat forms if constructed of
timber shall consist of planks closely jointed so as to avoid the loss of any grout or
liquid from the wet concrete. The Whole of the aggregate and cement shall be turned
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over on the banker in a dry state at least twice. The water shall then be added gradually
through a rose head, after which the materials shall again be entirely turned over in a
wet state at least three times.

3.18 Preparation of Surface to Receive Concrete

Foundations which are to receive concrete shall be properly drained and watered so
that no water runs over or stand son a surface on which concrete is being placed. If
required by the Engineer drains provided through or beneath concrete for the
temporary conveyance of water shall afterwards be completely sealed to the Engineer's
approval.

Before deposition of concrete against rock, the rock surface shall be thoroughly wetted
and cleaned by the application of water, or of water and air, under pressure. No
concrete shall be deposited until the surface has been cleaned and passed as
satisfactory by the Engineer.

Fault or seams in the rock shall be cleaned to a depth satisfactory to the Engineer
and if necessary stemmed with cement mortar of an approved mix.

Before any steel reinforcement is embedded in the concrete any loose mill scale, loose
rust and any oil, grease or other deleterious matter shall be removed. Partially set
concrete which may adhere to the exposed bars during concreting operations shall
likewise be removed.

3.19 Authority to Commence Placing of Concrete

The Contractor shall give the Engineer at least 24hours notice of his intention to place
concrete in a particular section of the Works. Before concrete is placed the Contractor
shall apply to the Engineer for approval of the cleanliness, alignment and suitability of
surfaces against which the new concrete is to be placed and of the fixing of form work,
reinforcement, embedded parts and the like and he shall obtain written permission
from the Engineer to proceed with concreting.

The Contractor shall carefully plan his concreting operation to ensure, where possible,
that these operations are completed within the normal working day.

3.20 Dimension of Concrete Pours and Programme of Placing

Unless otherwise approved by the Engineer concrete shall be cast in one operation
between external faces of concrete and joints shown on the Drawings or between
construction joints or both.

The Contractor shall submit and obtain the Engineer’s approval to a detailed concreting
programme and his proposals for the location of construction joints.



3.21Transport and Deposition of Concrete

Concrete shall be transported and deposited in such manner as to prevent segregation,
loss of materials or contamination with foreign matter. The means of transport of
concrete shall be subject to the approval of the Engineer. The containers for conveying
the concrete shall be thoroughly cleaned immediately after use and sides dampened
before work is started or restarted to prevent cement and fine material in the first batch
adhering to the sides. Adequate precautions shall be taken to protect the concrete
against wetting or drying out through exposure to the weather and to prevent
segregation and consolidation of the mix due to prolonged jolting of the concrete.
Concrete shall be placed in its final position and fully compacted before the onset of
initial set. Wherever possible, concrete shall be deposited vertically in the final position
required and shall not bed roped through a greater height than 1.5m. Where necessary,
bins, drop chutes, downpipes or baffles shall be provided to prevent segregation of the
material. Drying out of fresh concrete before deposition shall be prevented by the
provision where necessary of suitable covers. Loss of slump during transport and
deposition of the concrete shall not exceed 25mm.

Concrete shall not be placed in standing or running water unless so specified. Where
concrete has to be placed under water, the Contractor shall submit to the Engineer his
proposals indicating the methods and equipment to be employed. The concrete shall
be deposited by bottom discharging watertight containers or through funnel shaped
Terries which are kept continuously full with concrete up to a level above the water
and which shall have the discharging bottoms immersed in the concrete in order to
reduce to a minimum the contact of the concrete with the water. Special care shall be
taken to avoid segregation and additional cement of about 25% must be added.

3.22 Distribution and Spreading of Concrete

Concrete shall be placed in layers not exceeding 500mm in depth approximately parallel
to the horizontal or inclined construction joint planes. These layers shall be deposited
from one face to the other until the full height of the lift is reached. Each layer shall be
deposited on the previous one before the latter has taken its initial set and the exposed
area of fresh concrete shall be maintained to the practical minimum. In order to
accomplish this timing a new layer may be started before the previous layer is
completed.

The face from which placing of concrete is to commence shall be selected so that if
an emergency should occur which prevents the layer being completed the vertical
construction joint will be formed in a structurally acceptable position.

Concrete shall not be placed during rain sufficiently heavy or prolonged to wash mortar
form coarse aggregate on the exposed sloping faces of fresh concrete unless adequate
shelter is provided.
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Concrete shall not be placed against any surface (including formwork,
reinforcement, embedded steel work, adjacent concrete or rock) which during hot
weather is not adequately dampened to prevent excessive absorption of water from
the fresh concrete.

Once commenced, concreting shall be carried on as continuous operation between pre-
arranged construction, expansion or contraction joints have only if an emergency occur
sand interruption is unavoidable. The Contractor shall have readily available suitable
pre-fabricated form work for stop ends to form emergency vertical construction joints
and, in the event of such an interruption occurring,
theconcretealreadyplacedshallbeproperlyfinisheduptothestopendand to a horizontal or
inclined surface as directed by the Engineer. In water retaining structures the
Contractor shall propose methods of making the joint water tight.

Concrete shall be placed carefully so as not to displace the form work or reinforcement.

3.33 Compaction of Concrete

The Contractor shall thoroughly compact all concrete immediately after it has been
placed in position. Unless otherwise authorized by the Engineer, compaction shall be
accomplished with the aid of immersion vibrators as specified below, together if
necessary, with rods, shovels and the like. Particular care shall be taken to fill all voids
and to work the concrete against rock and existing concrete surfaces, round any
reinforcement and embedded fixtures and into the corners of the form work.

If the Contractor does not wish to use immersion vibrators for any portion of the work she
shall submit his proposals for alternative vibrators or compaction equipment and shall receive
the Engineer’s approval to the equipment before commencing to concrete the portion
concerned.

Vibrators shall be of a type and size adequate for the portion placed. Vibrators shall
operate at a frequency of between 7000 and 10000 impulses per minute. The
Contractor shall ensure that vibrators are operated at pressures and voltages not less
than those recommended by the manufacturer in order to ensure that the comp active
effort is not reduced.

A sufficient number of vibrators shall be operated to enable the entire quantity of
concrete being placed to be vibrated for the necessary period and in addition stand-by
vibrators shall be available for instant use at each concreting place. The length and
diameter of the vibrating element of immersion vibrators shall be sufficient to penetrate
through the layer of concrete being placed and re-vibrate the upper portion of the
underlying layer of concrete. Only men experienced in the use of vibrators shall be
employed on this type of work.

Vibration shall be continued at each point until the concrete ceases to contract, a thin
layer of mortar has appeared on the surface and air bubbles have ceased to appear.
The period of vibration necessary shall be determined by trial in the presence of the
Engineer. Vibration shall then be continued for this period at each point before any



further concrete is super imposed.
Immersion vibrators shall be inserted vertically to penetrate into the layer underneath at regular
intervals, which shall not exceed the distance from the element over which vibration is visibly
effective and in any case shall not exceed 700mm. Vibrators shall not be used to move concrete
laterally and shall be withdrawn slowly to prevent the formation of voids. Vibrators shall not be
applied to reinforcement or other embedded items.

3.24 Protection of Concrete

Freshly placed concrete shall be protected from rainfall and from water running over
the surface until it is sufficiently hard to resist damage from this cause.

No traffic shall be allowed on any concrete surface until such time as it is hard enough to
resist damage by such traffic.

Concrete placed in the Permanent Works shall not be subjected to any structural
loading until it has attained at least its nominal strength.

If the Contractor desires to impose structural loads on newly placed concrete, he shall
make at least three test cubes and cure them in the same conditions as the concrete
they represent. These cubes shall be tested singly at suitable intervals in order to
estimate the time at which the nominal strength is reached.

3.25 No Partially Set Concrete shall be used

All concrete must be placed and compacted in its final position within thirty minutes
(30min) of discharge from the mixer unless otherwise approved. No partially set
material shall be used in this work.

3.26 Plum Concrete

Plums shall be hard clean natural stones embedded in mass concrete during the placing
of the concrete. Unless otherwise shown on the drawings, the plums shall not be larger
than one third of the cross section of the concrete and should not be placed closer
than 150mm to each other vertically and 100mm horizontally. The volume of plums
shall unless otherwise specified, not exceed forty percent (40%) of the mass concrete
volume and care shall be taken to ensure that the minimum cover over any plums is
100mm.

3.27 Concreting in Adverse Weather

No concreting will be allowed to take place in the open during storms or heavy rains.
Where strong winds are likely to be experienced additional precautions to ensure
protection from driving rain and dust shall also be taken.

The Engineer may withhold approval of commencement of concreting until he is
satisfied that full and adequate arrangements have been made.

3.28 Concreting at Night or in the Dark

Where approval has been given to carry out concreting operations at night or in places
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where day light is excluded, the Contractor is to provide adequate lighting at all points
where mixing, transportation and placing of concrete are in progress.

3.29 Concreting in High or Low Ambient Temperature

Where the ambient temperature exceeds thirty two degrees Celsius (32°C), the
Contractor shall take special measures in the mixing, placing and curing of concrete.
The temperature of the concrete when deposited shall not exceed thirty degrees
Celsius (30°C). The Contractor shall carry out all necessary special measures to ensure
that the maximum concrete temperature after placing shall not exceed fifty degrees
Celsius (50°C) or thirty degrees Celsius (30°C) above the concrete temperature at the
time of placing, whichever is lower.

During placing suitable means shall be provided to prevent premature stiffening of
the concrete placed in contact with hot surfaces.

The Contractor shall not mix and place concrete when the ambient temperature
falls below three degrees Celsius (3°C).

3.30 Curing and Protection

Concrete shall be protected during the first stage of hardening from the harmful effects
of sunshine, drying winds, cold, rain or running water. The Contractor shall pay
particular attention to the need to protect concrete immediately after the finishing
operation and prior to its final set and shall submit their proposals to achieve this
protection for the Engineer's approval. Protection of concrete which has achieved its
final set shall consist of one or more of the following:

(@) A layer of sacking, canvas, hessian, straw mats or similar absorbent material or a
layer of sand, kept constantly moist by spraying with water as necessary for
fourteen (14) days or such periods as may be directed by the Engineer.

(b) After thoroughly wetting, a layer of approved waterproof paper or plastic
membrane kept in contact with the concrete for fourteen (14) days or such period
as may be directed by the Engineer.

The use of saline water for curing purposes will not be permitted.
3.31 Steel Reinforcement
3.31.1 Materials

Unless otherwise directed or otherwise shown on the Drawings, hot rolled high yield
reinforcement shall be used throughout the works.

Where required, mild steel reinforcement, medium tensile steel reinforcement and high
tensile steel reinforcement shall comply with BS4449.Cold twisted steel wire for the
reinforcement of concrete shall comply with BS4482.

All reinforcement shall be from an approved manufacturer and, if required by the
Engineer, the Contractor shall submit a test certificate of the rolling. The Contractor
shall, when requested by the Engineer, provide sample pieces 1.0m long for testing.

Tying wire shall be 1.6mm diameter soft a nailed iron wire.



Before any steel reinforcement is embedded in the concrete any loose mill scale, loose
rust and any oil, grease or other deleterious matter shall be removed. Partially set
concrete which may adhere to the exposed bars during concreting operations shall
likewise be removed.

3.31.2 Fabricating Reinforcement

Bar reinforcements shall be bent to the shapes shown on the Drawings and bending
schedules. All bars shall be bent cold, unless otherwise permitted by the Engineer. All
hooks, bends, and the like, unless otherwise shown on the Drawings, shall be to BS
4666. The Contractor shall satisfy himself as to the accuracy of any bar bending
schedules supplied and shall provide all reinforcement in accordance with the Drawing.
Bar reinforcement shall be bundled and each bundle of steel shall be tagged with
identifying tags, showing the size and mark of the bar. The bundles shall be stacked
clear of the ground in easily accessible positions that do not in any way hinder the
progress of work and shall be kept clean.

3.31.3 Fixing Reinforcement

When placed in the work reinforcement shall be free from coatings or dirt,
detrimental scale, paint, oil or other foreign substances. When steel has on its
surface rust, loose scale and dust which is easily removable, it may be cleaned by a
method approved by the Engineer.

All reinforcing bars, ties, links and fabric shall be fixed in the positions shown on the
Drawings within the tolerances specified in BS 8666. In no case shall the cover specified
on the Drawings be increased by more than 5mm.

Displacement of reinforcement beyond the specified tolerance shall be prevented by
supporting the bars sufficiently and securely fixing them together at inter sections where
necessary.

The ends of all tying wires shall be turned into the body of the concrete and not
allowed to project towards the surfaces of the concrete.

Spacers shall be used to maintain the cover to all steel and shall be made of dense
cement mortar of one part cement and two parts sand.

Spacers shall be triangular in section and only one a cute edge shall bear against the
form work, the flat side shall be against the steel. Wire cast into the blocks to fix them
to the reinforcement shall be 1.6mm diameter soften nailed iron. Spacers shall not be
used on the wet face of water retaining or water excluding structures. Chairs, stools,
etc. shall be used to maintain clearance between two or more layers of reinforcement.

Nothing shall be allowed to interfere with the specified position of reinforcement. The
fixing of reinforcement shall be checked before and during concreting, and particular
attention shall be given to the position of top steel in cantilever sections. During
concrete placing a competent steel fixer shall be in attendance to adjust and correct
the position of any reinforcement which may be displaced.
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3.31.4 Splicing and Lapping

All reinforcement shall be provided in full lengths as indicated on the Drawings or bending
schedules. Splicing of bars, except where shown on the Drawings, shall not be permitted
without the written approval of the Engineer. Splices shall be staggered as far as possible.
Bar reinforcement shall not be welded without the Engineer's written permission.

In lapped splices, the bars shall be placed in contact and wired together in such
manner as to maintain a clearance between bars of not less than 50mm.

Mesh or bar reinforcement shall overlap sufficiently to maintain a uniform strength and
shall be securely fastened at ends and edges. The edge lap shall not be less than 40
diameters of the mesh reinforcement bar or two mesh widths whichever is greater.

3.32 Cover to Reinforcement

The concrete cover to reinforcement shall be 50mm unless otherwise shown on the
Drawings.

The Contractor shall provide any necessary concrete pads for ensuring the cover is
attained and in no case shall timber packing be used.

3.33 Formwork
3.33.1 Definitions

Forms, formwork or shuttering shall mean all temporary moulds forming the concrete
to the required shape together with any special lining that may be required to
produce the concrete finish specified.

Falsework or centering shall mean the furnishing, placing and removal of all
temporary construction such as framing, props and struts required for the support
of forms.

3.33.2 Materials

The form work maybe of seasoned, planed, tongued and grooved timber, plywood, and
block board, tempered hard board, steel or as specified on the Drawings.

All timber used for formwork shall be sound wood, well-seasoned and free from loose
knots, shakes, large checks, warping and other defects. Before use on the work, it shall
be properly stacked and protected from injury from any source. Any timber which
becomes badly warped or cracked, prior to the placing of concrete shall be rejected.
All form work for outside surfaces before final ground level shall be either tongued and
grooved or provided with a suitable lining to produce a smooth surface finish.

3.33.3 Forms

All forms shall be of wood or metal and shall be built grout-tight and of sufficient rigidity
to prevent distortion due to the pressure of the concrete and other loads incidental to



the construction operations. Forms shall be constructed and maintained so as to
prevent warping and the openings of joints due to shrink age of the timber.

The forms shall be substantial and unyielding and shall be so designed that the finished
concrete will conform to the proper dimensions and contours. The design of the forms
shall take into account the effect of vibration of concrete as it is placed.

All formwork shall, unless otherwise directed, be provided with 25mm by 25mm angle
fillets (chamfers) so as to forms plays on internal and external angles.

A grout check formed from 25mm square hard wood timber shall be incorporated in
the form work to provide a clean, level, horizontal joint on exposed concrete surfaces
at the top of each lift.

All joints in the form work shall be either horizontal or vertical. End form work shall be
square across the mass of concrete.

Where concrete is to be deposited to a slope steeper than 20 degrees to the
horizontal, top form work shall be used to enable the concrete to be properly
compacted unless the Engineer agrees otherwise.

Openings for the inspection and cleaning of the inside of form work for walls, piers
and columns shall be formed in such a way that they can be closed conveniently
before commencing to place concrete.

Form clamps, tie bolts and anchors shall be used to fasten forms. The use of wire ties
to hold forms in position during placing of concrete will not be permitted. Tie bolts and
clamps shall be positive in action and of sufficient strength and number to prevent
spreading or springing of the forms. They shall be of such type that no metal part shall
be left with in the specified concrete cover. For water retaining sections, methods of
fixing the forms which result in holes through the concrete section when the form work
is removed shall not be used and built-in wall ties shall be fitted with water baffles.

All forms for outside surfaces shall be constructed with stiff wales at right angles to
the stud sandal form clamps shall extend through and fasten such wales.

The shape, strength, rigidity, grout tightness and surface smoothness of forms which
are re-used shall be maintained at all times. Any warped, bulged or otherwise damaged
timber shall be replaced. Forms which are unsatisfactory shall not be re-used. If the
surface finish on the formed concrete deteriorates as a result of deterioration of the
faces of the forms, the Engineer shall instruct that forms be re-surfaced, or discarded.

All forms shall be treated with approved mould or similar oil or be soaked with water
immediately before placing concrete to prevent adherence of concrete. Any materials
which adhere to or discolour concrete shall not be used.

Allformsshallbesetandmaintainedtruetothelinedesignateduntiltheconcreteissufficientlyharden
ed.Formsshallremaininplaceforperiodswhichshallbeasspecifiedin Clause3.26.
When forms appear to be un satisfactory in anyway, either before or during the

placing of concrete, the Engineer shall order the work stopped until the defects have
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been corrected.

All formwork shall be approved by the Engineer before concrete is placed within it. The
Contractors shall, if required by the Engineer, provide copies of calculations of the
strength and stability of the form work and falsework. Notwithstanding the Engineer's
approval of these calculations, the Contractor shall be held responsible for the safety
and adequacy of form work.

3.33.4 Falsework and Centering

Detailed plans for a false work or centering shall be supplied by the Contractor to the
Engineer at leastl4days in advance of the time the Contractor begins construction of
the false work.

Notwithstanding the approval of the Engineer of any designs for falsework submitted
by the Contractor, the Contractor shall be solely responsible for the strength, safety
and adequacy of the false work or centering.

All falsework shall be designed and constructed to provide the necessary rigidity and to
support the loads from the weight of green concrete and shuttering and incidental
construction loads.

Falsework or centering shall be founded upon a solid footing safe against undermining
and protected from softening. Falsework which cannot be founded on satisfactory
footings shall be supported on piling which shall be spaced, driven and removed in a
manner approved by the Engineer. The engineer may require the Contractor to employ
screw jacks, or hard wood wedges to take up any settlement in the formwork either
before or during the placing of concrete.

False work shall be set to give the finished structure the required grade and camber
shown on the Drawings.

3.33.5 Forms for Joints

Where permanent or temporary joints are to be made in horizontal or inclined
members, stout stopping off boards shall be securely fixed across the mould to form a
water-tight joint. The form of the permanent joint shall be as shown on the Drawings.

Wherereinforcementorwaterstopspassthroughthefaceofajointthestoppingoffboardshall
be drilled so that the bars or water stop can pass through, or the board shall be made
in sections with a half round indentation in the joint faces for each bar so that when
placed the board is neat and accurate fit and no grout leaks from the concrete through
the bar holes, joints or around the water stop.

3.33.6 Release Agents

Only approved chemical release agents, mould creams (emulsions of water in oil) or
oils containing a proportion of surfactant not exceeding 2 percent will be permitted.
Water soluble emulsions and oils without surfactant shall not be used. Oil based release



agents shall be applied at a rate of 7square meters per litre one day in advance of
concreting, preferably by spray or roller. Chemical release agents shall be applied in
accordance with the manufacturer’s recommendations.

New timber face work shall be given three coats of release agent before use on the
work to ensure uniformity of porosity on the surface.

On no account shall the release agent come in to contact with the reinforcement.

3.34 Removal of Formwork

Form work shall be carefully removed without shock or disturbance to the concrete.
No form work shall be removed until the concrete has gained sufficient strength to
withstand safely any stresses to which it may thereby be subjected.

The minimum periods which shall elapse between completion of placing concrete and
removal of forms are given in the following Table 3.2, and apply to ambient
temperatures higher than 10°C. At lower temperatures or if cements other than
ordinary Portland are involved, the Engineer may instruct longer periods.

Compliance with these requirements shall not relieve the Contract or of his obligation
to delay removal of form work until such removal can be completed without damage to

the concrete.

Table3-2: Form work Striking Time

Position of form work Striking Time
Beam sides, walls and columns 1to2day
Slabs of fits-props remain undisturbed 4days
Beams of fits-props remain undisturbed 7days
Removal of slab props 14days
Removal of beam props 21days

3.35 Surface Finishes

After removal of the formwork no treatment of any kind other than that required for
curing the concrete shall be applied to the concrete faces until after inspection by the
Engineer. All honeycombed areas, deformed surfaces or other defective surfaces shall
then be repaired at the direction of the Engineer. Immediately following the Engineer’s
inspection of surface finish, all tie bolt cavities shall be filled with sand cement mortar
and the surface left smooth, sound, even and uniform in colour.

Should the finishes surface either as-stuck or after repair exhibit a non-uniform color
or texture, the Engineer shall have the right to order that the surface be given a Kim
coat and then painted.

137



3.35.1 Formed Surfaces

All joints between panels shall be vertical and horizontal unless otherwise directed.
Suitable joints shall be provided between sheets to maintain accurate alignment in the
plane of the sheets.

For warped surfaces, facings shall be built upon fulminated splines cut to make a tight
surface which shall then be dressed and sanded to the required curvature.

Type F1:

TypeF2:

TypeF3:

This finish is for surfaces against which backfill or further concrete will be

placed. Formwork shall consist of sawn boards, sheet metal or any other
suitable material which will prevent the loss of grout when the concrete is
being placed.

This finish is for surfaces which are permanently exposed to view but
where the highest standard of finish is not required. Forms to provide a
Type F2 finish shall be faced with wrought thicknesses tongued and
grooved boards with square edges arranged in a uniform pattern and
close jointed or with suitable sheet material. The thickness of boards or
sheets shall be such that there shall be no visible deflection under the
pressure exerted by the concrete placed against them. Joints between
boards or panels shall be horizontal and vertical unless otherwise
directed. This finish shall be such as to require no general filling of surface
pitting, but fins, surface discoloration and other minor defects shall be
remedied by methods agreed by the Engineer.

This finish is for surfaces which will be in contact with water flowing at
high velocity and for surfaces permanently exposed to view where good
appearance and alignment are of importance. To achieve this finish,
which shall be free of board marks, the form work shall be faced with
plywood complying with BS1088 or equivalent material in large sheets.
The sheets shall be arranged in an approved, uniform pattern. Wherever
possible, joints between sheets shall be arranged to coincide with
architectural features or changes in direction of the surface. Suitable
joints shall be provided between sheets to maintain accurate alignment
in the place of the sheets. Un-faced wrought boarding or standard steel
panels will not be permitted for Type F3 finish. The Contractor shall
ensure that the surface is protected from rust marks, spillages and stains
of all kinds.

This finish is similar to that required for type F3 but is used in places
where a first class alignment and a dense surface free from air holes and
other defects is required, suitable for the application of decorative finishes,
in very high velocity water channels and in other similar circumstances.

3.35.2 Unformed Surfaces

TypeUl:

This is screed finish for surfaces of roads of foundations, beds, slabs, and
structural members to be covered by back fill, sub sequent stages of
construction, bonded concrete topping or cement mortar beds to receive



TypeU2:

TypeU3:

TypeU4:

paving’s, and on exposed surfaces of paving where a superior finish is
not required. It is also the first stage of Type U2 and U3 finishes. The
finishing operations shall consist of levelling and screeding the concrete
to produce a uniform, plane or ridged surface, surplus concrete being
struck off by a straight edge immediately after compaction.

This is a floated finish for exposed surfaces where a hard smooth steel
troweled surface is not required. Floating shall be done only after the
concrete has hardened sufficiently and maybe by hand or machine. Care
should be taken that the concrete is worked no more than is necessary
to produce a uniform surface free from float marks.

This is a hard smooth steel troweled finish for surfaces exposed to water
flowing at high velocity. Troweling shall not commence until the moisture
film has disappeared and the concrete has hardened sufficiently to
prevent excess laitance from being worked to the surface. The surface
shall be troweled under firm pressure and left free from trowel marks.

This finish is similar toTypeU3finish but the permissible tolerances are
smaller.

3.34.3 Surface Tolerances
All parts of concrete surfaces shall be in the positions shown on the Drawings within
the tolerances set out in Table3.3 or Table3.4.

In cases where the Drawings call for tolerances other than those given in Table3.3 or

Table3.4, the

Drawings shall rule.

Where precast units have been set to a specified tolerance, further adjustments shall

be made as
Engineer has

necessary to provide a satisfactory straight or curved line. When the
approved the alignment, the Contractor shall fix the units so that there is

no possibility of further movement.

Table3-3: Surface Tolerance for Formed Surfaces

Type of | Tolerance in mm (SeeNotel)
A B C
FI 10 10 +25to-10
F2 5 10 +15to-15
F3 2 5 +10to-10
F4 SeeNote |2 +5to-5
2
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Notel:

The tolerances, A, B and C given in the table are defined as follows:

A - is an abrupt irregularity in the surface due to misaligned formwork or defects
in the face of the formwork.
B - is a gradual deviation from a plane surface as indicated by a straight edge 3

meters long. In the case of curved surfaces, the straight edge shall be replaced
by a correctly shaped template.

C - is the amount by which the whole or part of a concrete face is displaced from
the correct position shown on the Drawings.

Note2:

Abrupt irregularities are not permitted in a Type F4 finish. Any residual irregularities
which remain after removal of formwork shall be removed by grinding to achieve a
transition of 1 in50betweenthesurfacesadjacenttotheirregularity.

Table3-4: Surface Tolerances for Unformed Surfaces

Type of | Tolerance in mm(SeeNotel)
D E F
Ul - 10 +20to-10
U2 Nil 10 +20to-10
U3 Nil 5 +12.5to-
7.5
U4 Nil 2 +6to-4

Notes:

D Is the maximum allowable value of any sudden change of level in the surface?

E Is the maximum allowable value of any gradual irregularity of the surface, as
indicated by the gap between the surface and a 3m long straight edge or
correctly shaped template placed on the surface?

F Is the maximum allowable value of the difference in level or position between a
straight edge or correctly shaped template placed on the surface and the
specified level or position of that surface?

3.36 Conduits, Box-outs and Apertures

The layout of conduits, box-outs, grooves, apertures and the like shall be as shown on
the Drawings or as directed by the Engineer, and shall be subject to inspection and
approval by the Engineer before commencing concreting.

Conduits shall be placed as near the centers of members as possible and sufficient
space shall be provided between adjacent conduits to prevent difficulties in the placing
of concrete.

Box-outs, holes, grooves, apertures and the like shall be accurately set out in the form
work prior to placing the concrete. Fixing blocks, ends of brackets, bolts and, where
possible, built in parts shall be cast into the concrete at the time of placing. No part of



the concrete works shall be cut out for any such item, or for any other reason, without
the Engineer's permission.

The Contractor shall ensure that all sub-contractors are informed of his programme for
the structural works at the commencement of the Contract and that such sub-
contractor's requirements relating to concrete members are approved well in advance.
The Contractor shall obtain from all such sub-contractors complete information of their
requirements regarding conduits, pipes, fixing blocks, ducts, holes and any other items
to be cast into or formed in the concrete members. Failure of a sub-contractor to sub-
contract or supply such information shall not be allowed to delay the progress of the
Works.

3.37 Construction joints

Concreting shall be carried out continuously up to construction joints, the position and
arrangement of which shall be as indicated on the Drawings or as previously approved
by the Engineer. The Contractor is to allow for working beyond the ordinary working
hours where necessary in order that each section of concrete maybe completed without
any lapse while the work is in hand. All construction joints are to be formed square to
the work.

Where vertical construction joints are required, the joint face of the first stage
concretes hall be finished against a stopping-off board, or vertical end shutter, suitably
notched to pass the reinforcement. When the concrete is hard and the shutter is
removed, the whole joint surface shall be thoroughly hacked and roughened or
scrabbled with suitable tools so that no smooth skin of concrete is visible and that all
aggregates and solid matrix around them is exposed.

For horizontal or slightly inclined construction joints, the surfaces shall preferably be prepared
when the concrete has set but not hardened by jetting with a fine spray of water and
brushing with a stiff brush to remove the smooth skin and expose the aggregate without
disturbing it. Where this treatment is impractical and work is resumed after the concrete
surface has hardened, a similar procedure shall be adopted as on vertical joints.

If, in the opinion of the Engineer, any deleterious material has come into contact with the
concrete of the construction joint or if the concrete is honeycombed or unsound for any
reason, the concrete shall be cut back to such a depth as the Engineer shall order and the
roughened surfaces shall be thoroughly cleaned by compressed air and water jets or other
approved means.

Immediately before concreting is resumed, the roughened joint surface shall be
thoroughly cleaned with compressed air and water jets and slightly wetted and cement
grout placed The Contractor shall take precaution to avoid segregation of the concrete
along the joint plane and o obtain thorough compaction.

3.38 Movement joints

Movement joints shall be formed in the position and manner shown on the contract
Drawings or instructed by the Engineer. In the case of water retaining structures, joints
shall be made water-tight by the provision of a continuous water stop, with suitable
water resistant filler material and sealant. The materials and workmanship utilized in
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movement joints shall comply with the following:

(a) Compressible filler shall be self-expanding cork filler consisting of cork granules
bonded together with an insoluble, synthetic resin. When subject to wet or moist
conditions the filler shall be capable of swelling to occupy a larger volume than that
of the material supplied. The expansion properties of the filler shall not be less than
one hundred and forty percent (140%) when immersed in boiling water for one
hour (1hr).The filler shall be supplied and stored in sealed moisture resistant
wrappings. Compressible filler shall be secured to the first cast concrete surface
using an approved adhesive.

(b) Water stops, either centrally or externally placed, shall be Polyvinylchloride (PVC)
of the dimensions and type shown on the Drawings. PVC water stops shall have an
elongation of at least 300% at rupture with a tensile strength of more than
12.3N/mm?2. Gluing temperature shall be about 150°C.The PVC water stop shall
accommodate a transverse movement of at least 50mm.For expansion joints the
water stops shall incorporate a center bulb or box to allow movement to be
accommodated. Centrally placed water stops shall have reinforced eye lets on the
outer flange to facilitate the positioning of the water stops by wiring to the
surrounded steel work. Externally placed water stops shall include a wide reinforced
nailing flange for positive fixing to formwork or adjacent concrete faces. Water stop
shall be firmly supported by split stop-end shuttering where appropriate, and in no
case shall the water stops be pierced to assist in fixing. Special care should be taken
to ensure that the concrete is well worked against the embedded part of the water
stops and is free from honeycombing. Precautions shall be taken to protect any
projecting portions of the water stops from damage during the progress of the work
and from sunlight and heat. Where water stops are required to be jointed, this shall
be undertaken using approved heat welding equipment. The water stops shall be
installed in accordance with the manufacturer's instructions and to the approval of
the Engineer.

(c) Joint sealant shall be bitumen-rubber sealing compounds and shall be pourable
and in accordance with BS2499 for horizontal joints and shall be an approved
solvent type gun grade applied by suitable for vertical joints.

(d) Miscellaneous materials necessary for the installation of movement joints such as
adhesives for securing filler materials, bond breaking tapes, bituminous paints for
creating a discontinuity between concrete surfaces and primers shall be compatible
with the compressible filler, water stops and sealant specified previously.

Contraction joints where specified shall be formed in the position and manner shown
on the Drawings. The reinforcement shall be discontinuous across the joint. Dowel
bars, water stops and sealant shall be provided as shown. The face of the first stage
concrete shall be finished fair faced and after curing painted with two coats of
bituminous paint. Casting of water stops and sealing of joints is to be carried out in
accordance with the manufacturer’s instructions.

Dowel bars shall be round mild steel of the dimensions shown on the Drawings. The
bars shall be cast into the first stage concrete and the protruding part shall be painted



with two coats of bituminous paint.

Expansion joints where specified shall be formed in the position and manner shown on
the Drawings. The reinforcement shall be discontinuous across the joint. Dowel bars,
water stops, compressible filler and sealant shall be provided as shown. The face of
the first stage concrete shall be finished fair faced and after curing the compressible
filler shall be fixed in position in @ manner to the approval of the Engineer. Casting in
of water stops and sealing of joints is to be carried out in accordance with the
manufacturer's instructions. Dowel bars shall be round mild steel of the dimensions
shown on the drawings. The bars shall be cast into the first stage concrete and the
protruding part shall be painted with two coats of bituminous paint. An endcap shall
be fixed to the end of each bar prior to pouring the second stage concrete, in order to
create avoid at the end of the bar to accommodate any movement.

3.39 Precast Concrete Units

Precast concrete units shall be provided by an approved specialist supplier or may,
subject to the Engineer's written approval, be manufactured by the Contractor. The
Engineer may require the Contract or to supply samples of precast concrete units for
testing prior to the approval of the proposed supply for each type of unit and such
samples shall be supplied and tested as directed by the Engineer.

Precast concrete units shall be made in accordance with the provisions of this
Specification covering concrete work. Precast concrete units shall be manufactured
under shed roofs and protected from the weather. The units shall remain in the molds
for seven days and shall remain protected for a further seven days, during which
periods the concrete shall be shielded by sacking or other approved material which
shall be kept wet. The units shall then be moved from the sheds and stacked in the
open for at least a further seven days to season before being set in position.

Precast concrete work shall be tested as directed by the Engineer and work failing to
meet the requirements of the Specification shall be rejected. Precast units that become
damaged during handling shall likewise be rejected.

The Contractor shall, when required, make arrangements with his supplier for access
to the supplier's work for the Engineer to inspect and carryout tests on precast
concrete units.

All precaution units shall be marked with individual identification. Lifting hooks are to
be attached only to those positions shown on the Drawings or detailed by the Engineer.
The Contractor shall be deemed to have included in their rates for all measures required
to handle and stack units safely and without undue stressing.

3.40 Breaking out Existing Concrete or Blockwork

Well in advance of the commencement of the work the Contractor shall seek the
approval of the Engineer regarding the proposed method of breaking out existing
concrete or blockwork in the positions shown on the Drawings or as directed by the

143



Engineer.

3.41 Cement Grout

Cement grout for general purposes shall consist of Portland cement and water mixed
in the proportion of one (1) part by volume of cement and one and a half (1.5) parts
by volume of water. The grout shall be used within one hour (1hr) of mixing.

3.42 Cement Mortar

Cement mortar shall be machine mixed and unless otherwise specified, consist of three
(3) parts of sand to one (1) part of Ordinary Portland cement mixed and thoroughly
incorporated together. Just enough water will be added to give a work ability
appropriate to its use. The above proportions are by volume. Mortar shall be used
whilst freshly mixed and no softening or re-tempering will be allowed.

3.43Concrete Block and Bricks Masonry

Concrete blocks and bricks shall comply with BS6073: Partl and shall have a minimum
28 days’ compressive strength of 3.5N/mm2and 7N/mm? respectively. The concrete
blocks and bricks shall be laid in a staggered pattern such that the vertical joints
between two consecutive layers are offset by half a block length. Joint son the inside
faces shall be

Rendered in which case the joints shall be raked out at a depth of 5mm.Rendering
consist of 1:2 mortar applied to a thickness so as to ensure professional finish

The mix used to manufacture concrete blocks shall not be leaner than1:9 by volume
and the maximum size of aggregate shall be 10 mm. The standard size of the concrete
block shall be 400mmx200 x200 mm and 300x 100x 100 for bricks. However, blocks
and bricks of other sizes may be used if approved by the Engineer for proper bonding
at corners and openings

The concrete blocks and bricks shall be wetted before laying and shall be set in mortar,
which complies with the specifications given in Clause 3.42. Unless otherwise stated,
the maximum joint thickness shall be 12mm and the horizontal and vertical joints shall
be filled with mortar. Joints shall be finished flush with the face of the blocks and
bricks. The Concrete block and brick masonry shall be cured for a period of seven days
by covering the work with two layers of hessian, which is kept permanently saturated.
Provision shall be made to clean all exposed faces both as the work proceeds and on
completion so that they are left in a neat, tidy and clean condition.

Building masonry will not be permitted in heavy rain without the approval of the
Engineer. In such instances the Contractor shall make provision to protect materials
and the newly placed mortar from the rain.

Concrete blocks shall either be obtained from an approved manufacture or made on
site in approved block making machines. When casting of the concrete blocks is done
at site, these shall be removed from the casting machine and deposited on edge on
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covered racks and left for 3days, during which time they shall be kept constantly wet.
Afterwards they may be placed on racks in the open provided they are protected by
hessian cloth or similar and kept wet for a further 5days.Thereafter they shall not be
moved or used in the works until they are 28days old.

Chambers shall be constructed after pipes have been laid, except the bases maybe
constructed earlier to avoid deterioration of the formation.

Back filling around completed chambers shall be with suitable material deposited
equally all round and compacted in accordance with the Specifications.

Where any pipes are built in to concrete or block work the pipe shall be surrounded
in two layers of polythene sheet in gun less a puddle flange has been shown on the
Drawings.

3.44 Rendering Work
3.44.1 Material

Cement, water and fine aggregate shall conform to the requirements specified in the
concrete works. Mesh reinforcement shall be plain diamond expanded steel at hinge
to BS1369 where specified. Lime shall be to BS980 and shall be mixed with water and
allowed to stand prior to use according to the manufacturer’s recommendations.

The mix proportion of the cement mortar by volume shall be as follows:

For rendering coat, Cement: Sand=1:5
For finishing coat, Cement: Sand=1:3

Lime putty may be mixed in mortar for finishing coat at10%of sand by volume.

3.44.2 Waterproof Cement Mortar

Waterproof mortar shall be made by mixing a waterproof agent into ordinary cement
mortar. The Contractor shall be responsible for selection and quality of the waterproof
agent and this shall be approved by the Engineer before use. The mixing and
application shall be in accordance with the manufacturer’s instructions.

3.44.3 Application

The surface which is to receive a rendering coat shall be free from all laitance, scum,
loose carbonate scale, loose aggregate dirt and other foreign matters. Concrete block,
brick or stone surfaces shall be sufficiently and uniformly damped immediately before
application of mortar. Concrete surfaces shall be kept thoroughly wet for24hours prior
to the application of mortar.

Where shown on the drawings or directed by the Engineer, steel wire lath shall be
fixed to the brick, concrete block or concrete walls before applying cement mortar
plaster.

Cement mortar shall be used within 30 minutes from the time of mixing. Re-tempering
shall not be permitted.
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The total thickness of rendering plus finishing coat shall be 30mm for the floors and
20mm for wall. Cement mortar finish shall be trowel finished unless otherwise
specified. When the finishing coat is applied, the entire surface of floor or wall shall be
finished in one operation in order to minimize joint marks.

When expansion and control joints exist in the base structure, provision shall be
made to prevent cracking of the mortar by inserting metal expansion beads within
the coating thickness in a manner approved by the Engineer.

The finished surface shall be perfectly plumb or level as the case maybe except
where otherwise specified without any bulging, runs, bruises or stains.

After application of the finishing coat, the surfaces shall be kept continuously damp for
not less than 48 hours and then allowed to become thoroughly dry. Moistening shall
be started as soon as the surface has hardened sufficiently not to cause displace
mentor damage.

3.451In Situ Concrete Chambers

In situ concrete chambers shall be constructed generally in accordance with Section
3 of this Specification.

3.46 Chamber Covers and Slabs

Covers and slabs shall be the type; size and weight shown in the drawings. Care shall
be taken to see that’s labs are even so that the cover can seat without rocking.

Covers and frames shall be provided as shown on the drawings. The top soft he covers
shall be flush at all points with the surrounding surface of paved areas or as directed
in unpaved areas. Any slight adjustment of the slab level which may be necessary to
accomplish this shall be effected by topping the sidewalls with concrete.

4. STONEWORK
4.1 Stones

Stone for all purposes shall be the best of its kind, sound and durable, free from flaws
and from soft, weathered or decomposed parts. The stone and the quarry from which
it is obtained shall be subject to the approval of the Engineer, samples shall be
submitted by the Contractor of the stone he proposes to use in the Works and the
Engineer's approval shall be obtained before such stone is used or any order is placed.
The stone used shall be clean and must be washed if deemed necessary in the opinion
of the Engineer.

Stones for face work shall be as far as possible quarry split and not bull nosed or
hammer-dressed. A moderate amount of dressing to trim off large projections will
however be permitted. Exposed faces of stones for masonry shall be free from tool



marks except such as are inherent in the nature of any dressing that may be specified.
In rock-faced work the roughness on the surface shall not project more than 40mm for
stone less than 0.3m? face area and not more than 60mm for large stones.

4.2 Stone Masonry
Masonry shall be built to the lines and levels shown on the Drawings.

For face work the stones shall show a face of not less than 0.025 m2 and not more than
0.1 m2in area and none shall be less than 100 mm in depth; they shall be laid to give
a uniformly random appearance and shall be selected in laying so as to present an even
distribution of large and small stones on the face.

For the arises, stones shall be roughly squared, quarry split and of a size to give out
bands varying from 300mm to 500mm in length and in bands from 150mm to
250mm.The alignment of arises shall be set true to the required lines.

The stones shall be set in mortar with their natural bedding plane (if any) as near
normal as possible to the face or normal to the line of thrust in the case of load bearing
structures. Particular care must be given to obtaining a sound bond both longitudinally
and transversely and there shall be at least one bonder, or length not less than two-
thirds of the wall thickness, in each square yard of wall face.

The mortar, unless otherwise specified, shall be machine mixed cement and sand in
the proportion of one part to three (1:3) parts generally as described in the
specification. Mortar shall completely fill all interstices between the stones.

The face joints in rubble masonry may vary in thickness from 10mm to 20mm. They
shall be finished as a neat weathered joint with mortar while the work proceeds where
the masonry is specified to be “un-pointed”. Where pointing is specified, the joints in
each day’s work shall be raked out to a depth of not less than 25mm before the mortar
has set. Subsequently the joint shall be filled with mortar and finished in accordance
with Clause 4.6. The face of the masonry is to be kept wet while the pointing is
proceeding. Provision shall be made to clean all exposed faces both as work proceeds
and on completion so that they are left in a neat, tidy and clean condition.

Building of masonry will not be allowed in heavy rain without the written consent of the
Engineer. Building shall only proceed when suitable precautions to the satisfaction of
the Engineer shall be taken against the action of rain on newly placed mortar. If for
any reason of urgency, the consent of the Engineer should be desired to a departure
from these provisions, the Contractor shall submit to the Engineer for approval their
proposals for protecting the materials and work from the weather.
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4.3 Types of Masonry

The arrangement of the stones on the exposed face or faces of the masonry shall be
as described below according to which type is called for on the Drawings.

Random rubble un-coursed masonry shall be built with stones of irregular shapes taken
generally as they come from the quarry, preparation being limited to the removal of
inconvenient corners and excrescences. They shall be selected as the work proceeds to
give a uniformly random appearance and no attempt shall be made to form courses.

Random rubble masonry brought to courses shall be generally as the preceding type
except that it shall be levelled up to courses between 300mm to 400mm in depth and
coinciding with the quo in stones.

Squared rubble coursed masonry shall be built in courses between 100mm to 250mm
in depth of stones squared to rectangular shapes and selected so that all stones in one
course are of approximately the same height.

4.4 Bedding of Stone Masonry
Unless otherwise directed by the Engineer, all masonry stones, when incorporated in
the Works shall be laid on its natural bed, except in the case of arches where the natural
bed shall be radial.

4.5 Special Stonework
Special stonework shall consist of approved stones dressed to the shapes and
dimensions and with the faces tooled, all as shown on the Drawings. All stones shall be
laid true to line and centre with mortar joints as shown on the Drawings.

4.6 Pointing of Joints in Masonry
Unless otherwise shown on the Drawings, pointing to masonry joints shall be flush and

shall be formed by raking the joint clean and then filling it with pointing consistency
mortar which shall be given a flush face with a steel trowel.



4.7 Hand Placed Rubble Filling

Hand placed rubble filling shall consist of stones individually selected and placed by
hand firmly in place in bearing contact with each other or with the sides of the space
to be filled; the voids shall be carefully filled with small rocks and spalls wedged
together to form a compact mass. The sides of stones shall be roughly trimmed if
necessary with a spalling hammer to obtain a reasonably close fit. On the exposed face
the stones shall be placed with their flattened sides upper most and in the plane of the
face.

4.8 Tipped Rock/Pitching

Rock protection on embankment slopes and around structures shall be to the lines and
levels shown on the contract Drawings. The terms “tipped rock” and “pitching” refer to
the manner in which the rock is placed.

The different classes of rock are specified on the Drawings according to nominal size
and the maximum and minimum size of the individual particles. Within the size limits
of each class, the rock fragments shall be well graded with not more than forty per cent
(40%) of the rocks being smaller than the stated nominal size. The shape of the rock
shall be roughly uniform with no dimension less than sixty percent (60%) of the largest
dimension. The individual rock pieces shall be dense, durable and abrasion resistant.

The Contractor shall submit bulk samples of not less than 2m3of each class of rock for
approval by the Engineer prior to placing. These samples shall be retained for
comparison with material being placed in order to ensure a reasonable degree of
uniformity within each class.

The base on which rock protection is to be placed shall be compacted and trimmed to
the lines and levels shown on the drawings. Where two or more classes of rock are
specified, the lower layers shall be completed to the Engineer's approval before the
placing of subsequent layers.

Tipped Rock shall be tipped directly into place and roughly trimmed to the required
profile. The thickness, lines and levels of each class of tipped rock are shown on the
Drawings.

Pitching will be used where a finished horizontal or inclined surface is required. It shall
consist of hand placed stones, with spalls wedged into the interstices to produce an
even surface, without projection above the neat lines shown on the Drawings. Care
shall be taken to ensure that the stones are well bedded and the percentage of spalls
shall not exceed forty percent (40%) of the total rock volume. Pitching on slopes shall
be built upwards from the toe, unless otherwise directed by the Engineer. A coping
consisting of large flat stones shall be laid along the top of stone pitching on slopes to
produce affirm edge.

Tipped Rock and Stone Pitching shall consist of selected hard durable rock free from
weathered or decomposed parts to the approval of the Engineer, containing no flaky
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stone and being well graded within the limits shown below. The class and the thickness
of the layer shall be as shown in Table 4.1 below.

Table4-1: Classification of stone pitching materials

Percentage by weight smaller
Size of stoned than stone sized
Class
(%)
300 100
A 125 40-50
45 0
150 100
B 63 40-50
31.5 0
63 100
22 60-85
C 8 20-40
4 0
31.5 100
16 50-80
8 20-50
D 4 0
350 100
E 200 0
225 100
E 90 35-55
45 0
850 100
G 500 30-60
300 0

Tipped rock/stone pitching shall be placed in an approved manner in order to
produce a uniform well-knit unsegregated layer in which all sizes are held in position.

4.9 Gabions

Gabions shall be of the types and sizes shown on the Drawings. The cages shall be
constructed from mild steel wire complying with BS 1052, “Specification for mild steel
wire for general engineering purposes”, galvanized in accordance with BS 443,
“Specification for testing zinc coatings on steel wire and for quality requirements”. The
wire shall be 3mm diameter formed into a fabric having a mesh of 75mm x 100mm for
baskets and 60 mm x 80mm for mattresses.




Stone filling for gabions shall consist of hard durable rock, free from weathered or
decomposed parts. The minimum dimensions of each stone shall not be less than half
its maximum dimension. For mattresses the stone shall be 200mm to150mm for baskets
the stone shall be 300mm to 200mm. The stone shall be obtained from a source
approved by the Engineer. No stone shall be smaller than the size of the gabion mesh.
In carrying out the filling, selected pieces of stone of elongated shape shall be placed
with their flatter and elongated faces in contact with the mesh wherever possible.

The empty gabions shall be placed to line and level as shown on the Drawings or as
directed by the Engineer and then stretched so that the gabions regain their shape on
being filled. Diaphragms shall be provided at no more than 1m intervals for baskets and
not more than 0.6m intervals for mattresses. A gabion shall not be completely filled until
the adjacent basket or mattress has been half filled, unless otherwise directed, in order
not to cause displacements from bulging during filling.

For baskets at least two horizontal connection wires shall be tied between front and
back of the gabion in each 1m compartment, at a height of 300mm and 600mm from
the bottom as the stone fill reaches these levels. Additional tie wires shall be provided
if necessary and in no case shall the gabion basket bulge by more than 40mm.Where
a continuous line of gabions is required, adjacent gabions shall be securely tied
together at the top and bottom of the gabions with tying wire.

The gabions shall be filled to a level just sufficient to require the lid to be forced into
place with a bar. The lid and all joints between baskets and between diaphragms and

baskets shall each be tied down with a continuous running wire.

Where gabions are to be shaped, the shape shall be formed by folding the mesh
internally and tying it with a continuous running wire.

All tying wire shall be galvanized and of same gauge as specified for the cages above.

The surface upon which gabions are to be laid shall be compacted to a minimum dry
density of 95% of the maximum dry density (AASHTOT99).

4.10Geo textile Filter Cloth

Geo textile filter cloth shall be made of non-woven polyester material with a minimum weight

of 270g/m2 and minimum thickness of 2.3mm.

The material shall be placed carefully on suitably cleared surfaces, such that tearing or piercing

is avoided at all times.

Continuity at horizontal and vertical joins shall be achieved with a minimum overlap of 0.6m.
Overlaps may be physically sealed using spot welds with an open flame and subject to approval
of the Engineer. On a horizontal join, the new layer shall be placed on the outside and backfilling
shall proceed carefully to ensure that full contact of the join overlap is maintained. On a vertical
join, the new layer shall be placed on the inside, and backfilling shall proceed such that contact
is first on the outside layer, thereby sealing the inside layer to prevent soil migration between

the overlap.
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4.11Graded Filters

The filter shall consist of well graded natural or manufactured aggregate having the
following radiation. In the following ratios, FM represents the filter material and BM
the base material.
For graded filters of sub-roundedparticles:

50%sizeFM

Rs0= =12to58

50%sizeBM




an
d 15%sizeFM

Ris= =12to40
15%sizeBM

For graded filters of angular
particles:50%sizeFM

Rso= =9to30
50%sizeBM

an

d
15%sizeFM
Ris= =6to18
15%sizeBM
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The filter material should pass a 7mm for minimizing particle segregation and bridging
during placement. Also the filter must not have more than five per cent (5%) of
material finer than that passing a 60-micron sieve to prevent movement off lines within
the filter.

The graded filters shall consist of stone graded to meet the requirements indicated in
Table 4.2 below.

Table 4-2: Classification of Filter material

Size of stone d(mm) Percentage by weight smaller
than stone sized
Class
(%)
63 100
31 70-100
8 10-80
2 0-25
A 1.4 0
16 100
4 64-100
15 15-64
B 0.009 0-025

The filter shall be placed in layers and tamped into place in such a manner that mixing
between layers or between the filter material and the formation to be protected, shall
not occur.

Care shall be taken to ensure that segregation of sizes does not occur. The minimum
thickness of each filter layer shall be 250mm unless otherwise shown on the Drawings.
Where the term “gravel backing” is used on the drawings or Bills of Quantities, this
shall be taken to mean graded filter class A material.

4.12Hardcore

Hardcore shall consist of broken rock, concrete or other approved hard material, clean
and free from extraneous matter, having a maximum particle size of 100mm.Itshall be
spread and levelled, watered and compacted, and then blinded with a layer of fine
material of grading 3mm to dust, watered and compacted all to the Engineer’s
approval.




5. PIPEWORK
5.1 General

The Contractor shall construct pipelines to the lines and levels using grades, classes,
or designs of pipe, bedding, and hunching and surrounding as shown on the Drawings
or directed by the Engineer.

Unless otherwise described in the Contractor agreed by the Engineer only one type of
pipe shall be used within any individual length.

All materials shall be subject to the approval of the Engineer prior to procurement and
delivery. Upon delivery, the Engineer shall inspect the delivered material for
compliance with the specifications. In case of non-conformity, the Contractor shall
replace the material at his own cost.

The pipes and fittings shall comply in all respects with British Standards and jointing
of pipes and fittings shall be carried out in accordance with the manufacturers’
instructions and to the approval of the Engineer.

5.2 Storage and Protection of Materials

Pipes shall be stacked on affirm base using two timber packers only under the barrel
of rigid pipes such as concrete.

Flexible pipes such as PVC-U shall be stacked closely side by side on affirm plane bases
at the whole length of the barrel is uniformly supported and sockets are clear of the
ground. Each succeeding layers’ hall be placed at right angles to the previous layers.
The height of any stacks hall be not more than six layers of pipes and in the case of
steel, not more than two layers.

Each class and size of pipe shall be stored separately in its own

stockpile. Fittings and specials of any type shall be stored in a single

layer only.

Pipes and fittings shall at all times be adequately protected from damage during
transport, storage and handling. Cracked or chipped pipes shall not be used in the
permanent works. Steel and large diameter plastic pipes shall be fitted in the factory
with end caps or reinforcement adequate to prevent distortion during transport,
storage and handling.

Plastic pipes and fittings shall be protected from direct sunlight and excessive heat.
Deformed pipes and fittings shall not be used in the permanent works.

All rubber rings or other materials that may deteriorate under the action of sunlight,
ozone or inclement weather shall be stored in permanent shade in lockable weather
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proof sheds. Care shall be taken at all times to prevent contamination of rubber or
plastic products or other petroleum-derived solvents.
Granular bedding shall be stored on affirm impermeable base so that it does not
become contaminated with deleterious matter.

5.3 Handling Pipes and Fittings

Before any pipes are delivered to site the Contractor shall submit details to the Engineer
of his proposals for handling pipes during transport, in store and during laying.

Pipes and specials shall only be transported on properly constructed or adapted
vehicles containing correctly shaped and padded cradles or with strong, saw dust filled
bags separating pipes and vehicle body. During transport and in store, pipes shall not
rest on narrow traverse supports likely to cause damage to the pipe or its coating.
Pipes shall not be unloaded from a vehicle by tipping or dropping.

Pipes, specials and fittings shall not be subjected to rough handling at any time. Under
no circumstances shall they be dropped during loading or off-loading or be allowed to
collide with one another. Any materials that have been dropped from a vehicle shall
immediately be rejected for use on the Works. The same shall apply for any pipes
found defective before laying.

The handling of any pipes exceeding 200kg mass other than by means of a crane is
specifically forbidden. The Contractor shall maintain a suitable mobile crane on the Site
and shall use it for all loading, unloading, transferring between vehicles and lowering
into the trench of such pipes. The crane shall be fitted with a sling of ample width.
Wire rope slings or hooks in the ends of pipes shall not be used for pipes or fittings of
any diameter or mass.

In making arrangements for handling pipes, the Contractor shall take into account any
recommendations made by the pipe manufacturer.

Where appropriate the requirements of this Clause shall apply to fittings and other
components.

5.4 Cutting Pipes

The cutting of pipes for making up lengths shall be carried out by a method which
leaves a clean square end.

Concrete pipes shall be cut with a concrete saw or by hand. If cut by hand the end of
the pipes shall be trimmed even and square and if reinforced, the steel shall be cut
flush with the face of the concrete. If instructed by the Engineer the exposed ends of
the steel shall be protected with bitumen or a cement grout.



Steel pipes to be cut shall have the line to be cut clearly marked round the pipe. Cutting
shall be carried out by cutting disc or by oxy-acetylene and the cut end shall
subsequently be ground to the correct profile for the method of jointing in use.

5.5 Pipes and Fittings
1 Concrete Pipes
Concrete pipes shall comply with BS5911 “Specification for concrete cylindrical pipes,
bends, junctions and manholes, unreinforced or reinforced with steel cages or hoops”

save that the crushing test loads for the various diameters of pipe shall be as follows:

Table5-1: Pipes and Fittings

Nominal size of Works proof load kN/m
pipe effective length
300 23 (Class M equivalent)
450 35 (Class M equivalent)
600 46 (Class M equivalent)
800 54 (Class M equivalent)
900 85 (Class M equivalent)
100 73 (Class M equivalent)
0
120 110 (Class M equivalent)
0
150 132 (Class M equivalent)
0

Works proof loads shall be 80% of the maximum loads for each size of pipe.

Damaged pipes showing signs of visible cracking either on the inside or outside surface
shall not be used.

2. Steel Pipes

Steel pipes and fittings shall comply with BSEN 10224:2003 Non-alloy steel tubes and
fittings for the conveyance of aqueous liquids including water for human consumption
—technical delivery conditions.

Pipe shall be either seamless, electric welded or submerged arc welded. However, the
manufacturing process shall not be beyond their allocated diameter ranges:
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Table5-2: Steel Pipes

Manufacturing process Outside diameter range, | Thickness range,
mm mm
Seamless(S) 26.9— 2.0-100
711
Electric Welded(EW) 26.9— 1.4-16
610
Submerged Arc Welded 168.3-2743 2.9-50
(SAW)

Seamless (S) pipe is formed by a method of hot working steel to form a tubular product
without a welded seam. If necessary, the hot worked tubular product may be
subsequently cold finished to produce the desired shape, dimension and properties.

Electric Welded (EW) pipe formed continuously from a steel strip with a longitudinal
seam. This seam is joined by electric resistance or electric induction welding where in
the edges to be welded are mechanically pressed together and the heat for welding is
generated by the resistance to flow of the electric current.

Submerged Welded pipe (SAW) formed from a steel strip with a longitudinal or helical
(spiral) seam. The seams are then welded together by a coal essence of metals caused
by heating them with an arc or arcs between a bare consumable electrode or electrodes.
The arc and molten metals are shielded by a blanket of granular, fusible material on
the work. Welding shall include at least one pass on the inside and one pass on the
outside of the pipe.

Pipes shall not include welds used for joining lengths of steel strip together prior to
forming except for helical welded pipe provided that such weld is made using the same
method of welding as the helical seam.

Pipes shall not contain circumferential welds. Pipes shall not be manufactured on site.

Pipes formed from, plate, strip or coil shall have edges mechanically sheared before
forming. In the case of pipes thicker than 10mm to be manufactured by the Submerged
Arc Process(SAW), the edges of plate, strip or coil shall be chamfered by mechanical
milling.

Pipe shall be delivered in 12m exact lengths for DN 250 and above and ém exact
lengths for DN 200 and below. The tolerances on pipe length shall be in accordance
to Table 9 of BS EN10224.

Unless otherwise specified, pipe shall be supplied with spigot and socket push-fit joints
with elastomeric seals. The joints shall be flexible joints as defined in BSEN805:2000
and the allowable angular deflection of the joints shall comply with the Class B limits
given in Table5 of EN805.

Steel pipes and fittings larger or equal to DN200 shall be internally lined throughout



their entire length internally with either:

(@) Fusion bonded epoxy to AWWAC213(400um dry film thickness);
(b) Solvent free liquid epoxy to AWWAC210(400um dry film thickness);
(c) Polyurethane to AWWAC222 (500pm dry film thickness).

The materials and application process shall be subject to the Engineer’s approval.

Steel pipes and fittings smaller or equal to DN150 may be lined in cement mortar to
AWWA C205.

For steel pipes DN 500 and below, the external protection shall be fusion-bonded
epoxy to AWWA C213.

Dimensions for fittings shall comply with BSEN 10224.In the case of fittings such as
reducers, laterals and wash out tees not covered in BS EN 10224, the dimensions shall
comply with AWWAC208.

Calculation of thickness of bends and reinforcement of tees and laterals shall comply
AWWAC208 and AWWAM11.The Contractor shall submit details of such calculations.

Flange jointed pipes shall have flanges complying with BSEN1092:2002.

All steel flanged pipes and fittings shall be supplied complete with hot dipped galvanized
bolts, nuts to BS EN ISO 1461 (minimum 305g/m?2) and appropriate gaskets. Gaskets
shall be EPDM rubber and conform to BSEN681. They shall be suitable for potable water.

The Contractor shall make available to the Engineer the manufacturer’s certificates
covering the chemical analysis and physical properties of each cast of steel used in the
manufacture of pipes. In addition, a product analysis shall be conducted on the steel
coils, plates, billet or blanks prior to pipe manufacture.

All pipes shall be hydraulically tested before leaving the factory to induce a hoop stress
equal to 70% of the minimum yields tress pressure as specified in BSEN 10224.

All pipes shall be tested according to Table 14 of BSEN10224 and at the frequency
stipulated inTable15.

All tests shall be carried at the expense of the Contractor at the place of manufacture
and the Contractor shall supply a signed certificate on delivery of the goods concerned
giving results of the tests and certify that the goods concerned have been manufactured
in accordance with this Specification.

3 Galvanized Steel Tubes

Galvanized mild steel tubes and fittings shall comply with BS 1387 Class B or “"Medium
Grade”. Threading for screwed and socketed joints shall be in accordance with the
requirements of BS21.
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Joints shall be made with an approved pipe-jointing compound in accordance with the
manufacturer’s instructions. Red lead compounds shall not be used. Joints in
underground piping shall be coated with bitumen or other approved composition.

All underground sections of pipework to be protected against corrosion by treating with
K1-60 bitumen emulsion primer, and wrapped with fibre glass and coated with two
coats of bituminous tap coats all to manufacturer’s specification.

The bituminous paint is to be manufactured to ASTMD1187-82.

All fittings for galvanized steel water pipework shall be galvanized heavy weight fittings
in accordance with BS EN10241.All fittings shall be subject to the approval of the
Engineer.

Brass or gun metal fittings shall be subject to the approval of the Engineer.

4, PVC-U Pipes

Un-plasticized Polyvinyl Chloride (PVC-U) pressure pipes shall have outside diameters,
laying lengths and wall thickness complying with KS-06-149 Part 2: 2000. Joints shall
be of the spigot and integral socket type. Solvent weld joints are not permitted in buried
PVC-U pipelines.

Fittings for use with PVC-U pressure pipe shall be manufactured from either PVC-U or
cast iron with socketed joints and shall comply with ISO 727. Cast iron fittings shall be
bitumen coated. Aluminum alloy fittings are not permitted.

The metal adapts or fittings shall comply with 1ISO4132.
5. PE Pjpes

Polyethylene (PE) pipes and fittings shall comply withISO4427:1996.

5.6 Valves
1. Gate Valves

Gate valves shall conform to BS5153-1:2004. The valves shall be tested in
accordance with BSEN1074-2:2000.

Non-return valves BS EN 1074-

3:2000
Air valves BSEN1074-4:2000
Hydrants BSEN1074-6:2004

All gate valves shall close in a clockwise direction and the direction of opening and
closing shall be cast on the hand wheels or valve casing with the words ‘OPEN’ and
‘CLOSE' respectively. All gate valves shall be capable of being operated manually with
a maximum appliedtorqueof100 Nm for valves with a nominal diameter less than



450mm.The Contractor shall ensure that the gate valves supplied are fitted with
appropriate thrust bearing guides and gearing to fulfil these requirements, ensuring
that when reduction gearing is employed, the gear ratio shall not exceed 4:1.

Isolating gate valves shall permit manual closing off the raw water supply.
2. Butterfly Valves

Butterfly valves shall conform to BS EN593:1998: “Industrial valves. Metallic butterfly
valves.” The valves shall be tested in accordance with BSEN 1074-2:2000.

The use of butterfly valves as main line valves shall not be permitted.
3. Check Valves

Check valves shall comply with BSEN 12334:2001: “Industrial valves. Cast iron check
valves.” The valves shall be tested in accordance with BSEN 1074-3:2000.

The valves shall be installed in a horizontal position to avoid malfunctioning of the check.

4. Single Air Valves

Single air release valves shall be of the small orifice type and shall have bodies of cast
iron. The inlet shall be 25mm diameter fitted with an isolating plug cock and shall be
screwed in an 80mm diameter blank flange drilled and tapped to BS 21. Single air valves
shall be of pattern and manufacture approved by the Engineer for the conditions under
which they will operate, and be fitted with a pressure gauge tapping and plug. Floats
are to be manufactured from high-density polyethylene.

The valves shall be tested in accordance with BSEN1074-4:2000.

5. Double Air Valves

Air release and vacuum break valves shall be of a compact, single chamber design with
solid cylindrical high density polyethylene control floats housed in a tubular stainless
steel body with stainless steel ends secured by stainless steel tie rods.

The valves shall have integral surge alleviation mechanisms that shall operate
automatically to limit transient pressure rise or shock induced by closure due to high
velocity air discharge or the subsequent rejoining of separated water columns. The
limitation of pressure rise must be achieved by deceleration of approaching water
before valve closure.

The intake/discharge or if ice area shall be equal to the nominal size of the valve. The
valve design shall incorporate an over pressure safety feature that will fail without an
explosive effect. This feature shall consist of easily replaceable components such as
gaskets, seals or the like.

The valves shall be tested in accordance with BSEN1074-4:2000.
6. Flow Control Valves

Pressure and flow control valves shall be installed as shown on the Contract Drawings
and be suitable for the operating conditions specified.
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The basic valves shall be either of the pressure compensating globe valvede sign with
externally arranged spring and diaphragm assembly or of the streamline two chamber
concentric plunger and pilot valve regulating assembly enclosed within the valve body
as required for the particular applications.

Valve bodies shall be of a suitable grade of close-grained cast iron to BSEN1561:1997.

Valves shall be sized such that the fully open capacity is more than adequate to accept the
specified maximum flow at the minimum differential pressure.

The globe valve design shall have the main seat in the stream flow and an upper
cylinder for the valve element control piston type and shall have the required number
of bosses drilled and tapped to receive strainer unit, relay valves and pressure gauges.
The cover plate shall include an air vent and lifting eyes. The main seat shall have a
renewable element and the upper portion shall be in the form of a piston and the lower
portion shall have a face ring and ported guide.

Valves shall be fitted with an external control relay system which shall be capable of
controlling the required parameter of flow or pressure within + or -5 per cent of the
set value. The relay system shall include connecting piping couplings and isolating
valves to permit maintenance or replacement without interrupting supply.

The rate of response of opening and closing of the main valve shall be adjustable and
means for external indication of the main valve element position shall be fitted.

The particular control system for the different duties shall be as specified below.
a) Altitude Valves

The main valve shall be controlled by a slave ball cock mounted in the controlled tank
at top water level and connected to the valve operating mechanism by small-bore
pipework. The level of the ball shall be adjustable in service so that the main valve is
fully drop-tight closed when the water level in the tank reaches top water level.

b)  Flow Control Valves

Flow control valves shall be designed to prevent the flow downstream rising above that
specified in the Particular Specification or shown on the Drawings for the particular
application, regardless of the operating pressures in the system upstream or
downstream of the valve. The relay system valve shall be operated by the pressure
differential measured across the main flow or if ice which shall be fitted at the upstream
end of the flow control valve.

c) Pressure Reducing Valves

Pressure reducing valves shall be designed to reduce a constant or variable inlet
pressure to a predetermined constant outlet pressure, at flows varying from the
maximum capacity of the valve to zero flow. Adjustment of the outlet pressure shall be
made by a screw on the relay valve or by changing weights as appropriate. A pressure
gauge indicating downstream pressure shall be incorporated.



d) Pressure Sustaining Valves

Pressure sustaining valves shall be designed to maintain the pressure in the pipeline
immediately upstream of the valve at or above a preset value, irrespective of the flow
and pressure conditions downstream of the valve. Adjustment of the upstream pressure
shall be made by a screw on the relay valve or by changing weights as appropriate. A
pressure gauge indicating upstream pressure shall be incorporated.

e) Pressure Relief Valves

Pressure relief valves shall be designed to prevent the pressure in the pipeline
immediately upstream of the valve rising above a preset value. The valve shall remain
closed at lower pressures. Adjustment of the pressure at which the valve opens to
relieve pressure shall bemade by a screw on the relay valve or by changing weights as
appropriate. A pressure gauge indicating upstream pressure shall be incorporated.

7. Float Valves

Float operated valves shall comply with BS 1212 and BS 1968 and BS 2456
“specifications for floatball valves”.

Ball valves shall be the plastic diaphragm type or similar approved with seatings to suit
the working pressure of 5bars with plastic float to BS2456 and internal over flow.

8. Painting of Valves

All valves shall be painted internally and externally to give the same standard of
protection as for steel pipes and fittings. Surface protection shall be all to the approval
of the Engineer.

5.7 Laying Pipes in Trenches and Headings

Immediately before pipes are placed in any trench, the bottom shall be cleared of all
stone sand other debris and shall be in a condition acceptable to the Engineer. Prior to
placing in the trench, all pipes shall be inspected for damage. Damaged pipes which in
the opinion of the Engineer cannot satisfactorily be made good shall not be used in the
permanent works. End caps or discs placed on the pipes for protection during transit
shall not be removed until immediately before the pipes are jointed.

Pipes shall be laid in straight lines unless otherwise shown on the drawings. No pipe
shall deviate from the true line and level by more than 5mm.Pipes shall be firmly be
added throughout their length to the required alignment and level so that they are
concentric at each joint. All pipes shall be suitably wedged, shored or otherwise
restrained to prevent movement during testing and backfilling but such restraints shall
not be left in place permanently unless instructed or agreed by the Engineer.

Pipes which are to receive a concrete bed and haunch or surround shall be set on
suitable concrete blocks or bricks with a pad of hessian based damp proof course two
millimetres thick interposed between the pipe and the block. Setting blocks shall not be
used with other forms of bedding.

Unless otherwise agreed by the Engineer a close fitting brush or swap shall be placed
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in pipelines having nominal diameters of 650mm or less and shall be drawn forward
progressively as pipe laying proceeds by means of a suitable rope which shall be
threaded through each pipe as it is laid. Pipelines having nominal diameters greater
than 650mm shall be kept clean by suitable means as pipe laying proceeds. No debris
of any kind shall be allowed to remain in the pipeline. Where the pipeline has internal
lining, persons entering shall wear rubber boots and equipment trolleys shall have
rubber tyred wheels. Pipes and joints shall be kept free of dirt, mud and other
deleterious matter at all times. If pipe laying is stopped at any time, a cap shall
immediately be placed on the end of the last pipe laid to exclude dirt.

Suitable precautions shall be taken to prevent the floating of pipes due to flooding of
trenches. If floating should occur, the whole of the pipe run affected shall be removed
and trench prepared again. No pipes shall be re-laid in trenches which have flooded
until the trenches and the pipes have been inspected by the Engineer. The Contractor
shall be entirely responsible for the sufficiency of all temporary supports and side slopes
to the excavations. The excavation shall be carried out in such a way as to maintain
the stability of all roads and other adjacent structures or works.

Pipes having integral sockets shall be laid with sockets facing upstream unless
otherwise agreed or instructed by the Engineer.

Pipes in headings shall be laid in accordance with the requirements of this clause but
pipe lengths shall not exceed 1.5m unless otherwise agreed by the Engineer.

5.8 Pipes Laid on Natural Ground

Filling shall commence with selected fill consisting of easily compacted material from
which all stones larger than 25mm and all lumps of clay larger than 75mm have been
removed. The selected fill shall be deposited equally on each side of the pipe carefully
compacted in layers not more than 150mm thick. Care shall be taken to ensure that no
voids are left under the pipe. The filling shall be continued to a level of 300mm above
the crown of the pipe

In the case of steel, ductile iron and plastic pipes, the Contractor shall ensure that no
distortion of the pipe takes place during the backfilling operation.

The remainder of the trench shall be filled with excavated material and compacted in
150mm thick layers by means of a vibrating plate compactor or a mechanical rammer.
The trench shall be filled flush with the surrounding ground surface.

5.9 Pipes laid on Granular Bedding

Granular bedding material shall be placed and compacted generally on both sides of
the pipe up to the horizontal diameter of the pipe. Care shall be taken to ensure that
no voids are left under the pipe. There after the selected fill shall be as described in
Clause5.8 above.



5.10Pipes with Concrete Bedding and Surround

The configuration of the concrete bedding, surround or arch shall be as shown on the
drawings including the location of reinforcement if any is required. Pipes to be set in
concrete shall be supported as set out in Clause 5.7. Small diameter pipes in short
lengths shall be supported behind pipe socket. Large diameter pipes and long lengths
shall be supported on two packers.

After jointing and testing as set out in the appropriate parts of this section, concrete of
the class shown on the drawings shall be carefully placed and compacted under the
pipes making sure that no voids are left, and brought up to the configuration shown on
the drawings. The Contractor shall ensure that the pipes do not float or are in any way
disturbed during concrete placing. The remainder of the backfill shall be placed asset
out in Section 2 of this Specification.

Where pipes, which are laid on a bed of granular material, are to be protected by a
concrete arch, the laying and jointing shall proceed as set out in the appropriate parts
of the Specification and granular material shall be brought up to the horizontal
diameters of the pipes.

After testing, concrete shall be placed over the pipes to the configuration shown on the
drawings and the remainder of the backfill shall hereafter be placed as set out in Section
2 of this Specification.

Flexible joints shall be formed in concrete beddings, arches or surrounds in the location
shown on the drawings. Such joints shall coincide with the pipe joint in such a way that
the end of the socket Is flush with one face of the joint and the socket faces into the
joints pace.

Joints in concrete beddings, arches and surrounds shall be 18 mm wide unless
otherwise instructed by the Engineer and shall be filled with a compressible material
such as a sheet of cane fibre board or cork board. The material used shall be subject
to the approval of the Engineer.

5.11Special Accessories for the Buried Pipe Network
1. Scope

This section of the specification concerns the supply and installation of accessories for
the buried pipe network at the locations shown on the approved Drawings or as directed
by the Engineer.

The several parts of the accessories, as described below, shall be considered as a
complete unit, which will serve to supply water to the hydrant outlets from the
underground distribution network. Each part shall be fabricated by an internationally
recognized manufacturer and shall conform to the conditions of operation, the
characteristics, the testing and other requirements described below.

The several parts of the accessories, as described below, shall be considered as
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complete unit, which will serve to supply water to the hydrant outlets from the
underground distribution network. Each part shall be fabricated by an internationally
recognized manufacturer and shall conform to the conditions of operation, the
characteristics, the testing and other requirements described below.

The Contractor shall at the time and place required, submit to the Engineer proposals
concerning the manufacturers selected by him for the supply of the accessories,
accompanied by a detailed report, specifications and certificates showing that the
proposed components have been successfully used in similar sprinkler systems, so as
to prove that the proposed accessories conform to the requirements of this specification
in a satisfactory manner.

Subsequent to the provision and acceptance of the proposals as above, the Engineer
may agree to the use of the proposed accessories, but his consent cannot be interpreted
in any case whatsoever, as relieving the Contractor of his responsibilities for the supply
of accessories which shall prove adequate and efficient during the testing procedure
and the operation of the network.

The Engineer reserves the right, on the other hand to reject the Contractor’s proposals
if he finds the min complete or vague or if the proposed accessories do not conform to
the requirements of this specification.

In such a case, within a reasonable period, not longer than one month, after
communication of the above decision of the Engineer to the Contractor, the latter is
required to supplement and improve his original proposals and submit his revised
recommendations.

If the Contractor fails to submit, within the above time limit, his final recommendations,
or if the Engineer for the same reasons rejects these for which his original proposals
were rejected, he is required to supply accessories, which will satisfy the Engineer. If,
however, he does not agree and insists on supplying the accessories which he has
proposed, he must deposit a guarantee to an amount equal to the value of these
accessories. This guarantee will remain in the hands of the Employer until the final
acceptance and will be forfeited to the latter if, during the test procedure and the
operation of the network, it is ascertained that the accessories supplied by the
Contractor are not satisfactory. It is understood that the Contractor is, in addition,
required to fulfill all his other obligations for the restoration of all defective construction
until final acceptance by the Engineer.

2. Acceptance Tests

Included with the specifications submitted by the Contractor, shall be copies of any
relevant international standards to which the items are to be constructed. The Engineer
reserves the right to request independent authenticated tests at the point of
manufacture and also similar tests in situ under operating conditions. All costs shall be
borne by the Contractor who will promptly replace any components which, in the
judgement of the Engineer are found, either after testing or during operation and until
final acceptance, as not conforming to the requirements of this Specification.



3. Measurement and Payment

Measurement shall be by assessing the number of satisfactorily installed and accepted
accessories.

Payment will be made for the number of accessories measured as described above and
on the basis of the respective contract unit prices. Such prices and payment constitute
full compensation to the Contractor for supplying, hauling, storing and installing the
accessories, for paying patent rights, for furnishing the equipment, materials and labor
required for installing and checking the operation of the accessories in accordance with
the foregoing requirements, and for any other related expense even if not explicitly
stated above but necessary for the complete and proper performance of the work and
the satisfactory operation of the accessories.

4. Irrigation Hydrants

There are generally two types of hydrants as shown on the Drawings:

e TypelPlot hydrant
e Type2Fieldhydrant

5. Pressure Reducing Valves

There is a requirement for Pressure Reducing Valves, which will protect the installed
pipelines against high pressures.

The Contractor shall submit to the Engineer proposals referring to the valves to be used
and then name of the manufacturer with whom he intends to place the purchase order,
accompanied by a detailed report, specifications and certificates showing that the
proposed valves have been successfully used in similar cases so as to prove that the
proposed valves conform to the requirement soft his specification in a satisfactory
manner.

Following completion of the construction of the pipe network, and prior to its final
acceptance, the engineer may demand the performance of tests to ascertain the
efficiency and adequacy of the installed valves. To this effect, the Contractor shall, at
his own expense, place at appropriate locations of the network to be designated by the
Engineer automatic recording manometers with the minimum possible inertia of moving
parts so as to ascertain in an unquestionable manner, the adequacy of the valves,
especially during filling and draining of the network as well as on sudden opening and
immediate shut down of a riser located at a relatively unfavourable point.

The Contractor shall take into account the fact that the valves must be” drop tight” or
“sealed” at no flow conditions and that the seals and operating mechanisms must be
proof against suspended solids in the supply water (untreated river water). The valves
shall operate automatically, hydraulically, without electricity.
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5.12 Joints in Pipelines
1 Concrete Pipes

Rigid Joints

When laying rigidly jointed pipelines with pipes having integral sockets, before entering
pipe spigot into its socket, both spigot and socket shall be clean and free from mud,
oil, grease or other deleterious matter. A gasket of tarred hempyarn, cut to length so
that it forms a butt joint at the crown of the pipe shall be wrapped round the spigot
which shall then be fully entered into the socket and the gasket caulked up hard into
the joint. The joint shall then be filled completely with a plastic mortar composed of
one part of cement to two parts of sand.

The pipes shall not be pressure tested or disturbed in any way for at least 48 hours
after jointing.

Rigidly jointed sleeves used to join two spigots shall be jointed in the same manner as
integral sockets.

If the drawings require ogee jointed pipes to be laid with a mortar joint, the joint shall
be made at the time of lying. Mortar as described above shall be applied to the lower
semi-circumference of the socket and to the upper semi circumference of the spigot
and the pipe shall be drawn hard into the socket. Excess mortar squeezed out of the
joint shall be removed from both the inside and outside of the joint.

Flexible Joints

Flexible joints between pipes having integral socket may be formed by a shaped rubber
gasket fitted within the socket or by a rubber ring of circular cross section (O-ring)
placed on the pipe spigot. The type of flexible joint to be used shall be subject to the
approval of the Engineer and shall be made strictly in accordance with the
manufacturer’s recommendations.

2. PVC-U Pjpes

Flexible jointed PVC-U pipes shall be jointed in accordance with the manufacturer’s
instructions.

Solvent welded joints shall be made strictly in accordance with the manufacturer’s
instructions using solvent supplied by him for exposed pipes.

3. Steel Pipes

These shall be caulked in thread seal for rigid joints. Flexible joints incorporating rubber
O-rings shall be made in accordance with the manufacturer’s instructions. Joints
incorporating bolted or screwed glands or couplings shall be made in accordance with
the manufacturer’s instructions.



Components of flexible joints from different manufacturers shall not be used together.
5.13 Connections to Existing Pipelines

Where a connection is to be made to an existing water pipe other than that at a
chamber, a pipe saddle of the correct size shall be used for this purpose. The hole in
the pipe shall be cut precisely to fit the saddle.

Saddles for UPVC pipes shall be made of the same material as the pipes and shall be
fixed with a solvent in accordance with the manufacturer’s instructions.

5.14Pipes through Structures

Where a pipeline passes into or out of a structure, including a manhole cover or similar
chamber, two flexible joints shall be formed. The flexible joint shall consist of a 500mm
long pipe section connected along the main pipe, with the nearest end 500mm from
the face of the structure. One joint will be made on the incoming pipe and another joint
on the outgoing pipe.

When the structure is less than one pipe length wide, the above requirement shall not
apply and a sleeve shall be formed through the structure so that there is a clear space
at least 75mm wide all-round the pipe. Adequate means shall be provided to prevent
soil from entering this gap.

5.15 Pipelines within Concrete Structures
Sections of pipelines which are to be cast into concrete may be installed in advance of
the remaining parts of the pipeline subject to the agreement of the Engineer. Such
sections shall be placed accurately into position and fixed so that they cannot move
during placing of concrete around them.

5.16 Pipes under Roads

All pipes at the crossing of driveways and roads shall be surrounded with concrete for
the entire length of crossing before trench backfilling.

Concrete surround shall be approved by the Engineer on satisfactory compliance with
protection of pipes as detailed in Section 5.9.

5.17 Cleaning
The insides of all pipes, valves, tanks and fittings shall be clean, smooth, and free from
blister, loose scale and dirt when erected. All lines shall be cleaned after all installation

work.

When pipes are installed all ends shall be suitably plugged until final fixing of fixtures
can be carried out. Pieces of cloth or stone will not be permitted.
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5.18 Pressure Testing of Pipelines

As the installation of the pipework proceeds, the various sections shall be tested before
they are built in, concealed, or finally connected. The Contractor shall advise the
Engineer in writing at least three days in advance of the carrying out of such tests, and
such tests shall, if considered necessary by the Engineer, be carried out in his presence.

All tests shall be at the expense of the Contractor and it shall be the responsibility of
the Contractor to make all necessary records of the tests and results and submit these
to the Engineer in the final form agreed.

All pipe systems shall be tested hydraulically for a period of one hour to not less than
one and a half times the design working pressure. Testing shall comply with BS EN
805:2000 for standard field testing of pipelines.

If preferred, the Contractor may test the pipelines in sections. Any such section found
to be satisfactory need not be the subject of a further test when the system has been

completed, unless specifically requested by the Engineer.

During the test, each branch and joint shall be examined carefully for leaks and any
defects observed shall be made good by the Contractor and the section re-tested.

5.19Painting of Exposed Pipes and Fittings
All metal surfaces within chambers shall be mechanically wire brushed to remove all
loose scale, grease etc. Within two hours of cleaning a primer shall be applied, followed
after two hours by a first coat of heavy consistency bitumen paint all to the approval
of the Engineer. A second coat of the heavy consistency paint shall be applied after 24

hours. The final coating thickness shall not be less than 250microns.

Preparation and application of the coating system shall be strictly in accordance with
the Manufacturer's instructions.

This clause shall not be applied to chemically or thermally bonded coatings on steel pipes.
5.20Marker Posts
Precast concrete marker posts shall be set in concrete and fixed near valves, fire
hydrants, washouts, changes in direction of the mains and where directed by the
Engineer. The posts shall be detailed as directed by the Engineer.

5.21Portable Sprinkler Irrigation Equipment

1 Scope

The Tender involves the supply of sprinkler irrigation equipment for overhead irrigation.



The contractor shall have submitted with his Tender detailed specifications as to the
dimensions, type and materials utilized in sprinkler construction, together with any
detail that the Contractor may consider to be relevant.

The Contract shall at the time and place required submit to the Engineer proposals
concerning the manufacturers selected by him for the supply of the portable sprinkler-
irrigation equipment accompanied by a detailed report, specifications and certificates
showing that the proposed components have been successfully used in similar sprinkler
systems so as to prove that the proposed equipment conforms to the requirements of
this specification in a satisfactory manner.

Subsequent to the provision and acceptance of the proposals as above, the Engineer
may agree to the use of the proposed equipment, but his consent cannot be interpreted
in any case whatsoever, as relieving the Contractor of his responsibilities for the supply
of equipment which shall prove adequate and efficient during the testing procedure
and the operation of the network.

The Engineer reserves the right, on the other hand, to reject the Contractor’s proposals
if he finds them incomplete or if the proposed equipment does not conform to the
requirements of this specification.

In such a case, within a reasonable period, not longer than one month, after
communication of the above decision of the Engineer to the Contractor, the latter is
required to supplement and improve his original proposals and submit his revised
recommendations.

If the Contractor fails to submit, within the above time limit, his final recommendations
or if these are rejected by the Engineer for the same reasons for which his original
proposals were rejected, he is required to supply portable sprinkler irrigation equipment
which will supply the Engineer. If, however, he does not agree and insists on supplying
the equipment which he has proposed, he must deposit a guarantee to an amount
equal to the value of the equipment. This guarantee will remain in the hands of the
Employer until the final acceptance and will be forfeited to the latter if during the test
procedure and the operation of the network, it is ascertained that the portable sprinkler
irrigation equipment supplied by the Contractor is not satisfactory. It is understood that
the Contractor is, in restoration of all defective construction until final acceptance by
the Engineer.

2. Acceptance Tests

Included with the specifications submitted by the Contractor shall be copies of any
relevant international standards to which the items are to be constructed. The Engineer
reserves the right to request independent authenticated tests at the point of
manufacture and also similar tests at the point of manufacture and also similar tests in
situ under operating conditions. All costs shall be borne by the Contractor who will
promptly replace any equipment which in the judgment of the Engineer is found, either
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after testing or during operation and until final acceptance, as not conforming to the
requirements of this Specification.

3. Measurement and Payment

Measurement shall be made by assessing the number of satisfactorily installed and
accepted items of portable sprinkler irrigation equipment.

Payment will be made for the number of items measured as described above and on
the basis of the respective contract unit prices. Such prices and payment constitute full
compensation to the Contractor for supplying, haulings to ring and installing the
equipment for paying patent rights for furnishing the equipment, materials and labor
required for installing and checking the operation of the item sin accordance with the
fore going requirements, and for any other related expense even if not explicitly stated
above, but necessary for the complete and proper performance of the work and the
satisfactory operation of the portable sprinkler irrigation equipment.

4. Portable Sprinkling Irrigation Equipment

This equipment comprises the following as shown in the drawings:

e HDPE pipes of 6m lengths, 20-25mm diameter and of class4(6 bar),
e HDPE/GI adaptors,
e GI equal tee,
e '4inch(12.5mm) diameter GI riser pipe with support (tripod or equivalent),
3
e 'Ainch sprinklers (double or single nozzle) to deliver on
average0.63m/hr at between 15 — 40m heads and of highly
durable material (not plastic) and corrosion resistant,

Also refer to sub-sections5.21.1, 5.21.2 and 5.21.3. All equipment should be of recognized
standards.






6. STEELWORK
6.1 General

Except where otherwise specified, structural steel shall be grade 43, complying with BS7668,
“Specification for weldable structural steels”.

All structural rolled steel members shall comply in dimension, weight and tolerance with that shown
on the drawings and with BS4, “Structural steel sections” and BSEN 10056, 10067and10210.

6.2 Bolts, Nuts and Fastenings

Bolts, studs, nuts and washers etc, shall be of mild steel unless otherwise specified. The dimension
sand tolerances of nuts and bolts shall comply with BS4190, “Specification for ISO metric black
hexagon bolts, screws and nuts” or where specified to BS3692, “Specification for ISO metric
precision hexagon bolts, screws and nuts” and the threads shall be to BS 3643 “ISO metric screw
threads”. The heads of the bolts shall be forged out of the solid bar and the ends shall be cleanly
cut with standard threads and the nuts must fit the bolts accurately and tightly. Washers of the
shape and type indicated on the drawings shall comply with BS4320, “Specification for metal
washers for engineering purposes”

Where nuts, bolts and washers are required to be galvanized, the galvanizing shall be to
BS3382"Specification for electroplated coatings on threaded components”.

6.3 Electrodes

Electrodes used in welding mild steel shall comply with the requirements of BS639,"Specificationfor
covered carbon and carbon manganese steel electrodes for manual metal-arc welding”.

6.4 Contractor’s Shop Drawings

Where the Contractor is required to undertake the detailed design of the steelwork components,
he shall provide the Engineer with copies of detailed shop drawings for approval atleast fourteen
(14) days before commencing fabrication. The Contractor shall be responsible for the detailed
design of all connections and these shall be fully detailed on the shop drawings together with all
dimensions, clearances, welding details and procedures, machining, marking, etc. The Contractor
shall not commence fabrication until he has received the Engineer’s written approval of the shop
drawings. Approval of such drawings shall in no way relieve the Contractor of his responsibility for
accuracy or the correct operation of the component.

6.5 Fabrication and Erection of Steel work

The standard of workmanship and engineering practices to be adopted for fabrication and erection
shall conform toBS449, “Specification for the use of structural steel in building” and BS5531, “Code
of practice for safety in erecting structural frames”.

The Contractor shall supply samples of materials and standards of workmanship as required by the

Engineer. All samples approved by the Engineer shall be retained and shall be considered as setting
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the standard for all subsequent work.

Inspection of work will be carried out by the Engineer and the Contractor shall give sufficient notice
of the date when fabricated steelwork is ready for inspection. The Contractor shall provide
particulars of places and dates of manufacture of all materials for the Permanent Works and the
names of the manufactures. Copies in duplicate of all orders for materials shall be sent to the
Engineer at the time of placing such orders.

The Contractor shall ensure that all foundation bolts and supports including built-in bolts, etc upon
which the steelwork is to be erected are in the correct position and that the steelwork fits correctly
in required positions without forcing or straining in any way. Any check by the Engineer of the
Contractor's measurements shall not relieve him of his responsibility for obtaining this fit unless
any errors in position are clearly not attributable to him.

No permanent bolting or site welding shall be done until proper alignment has been obtained. The
Contractor may use temporary jigs, anchors or supports during erection, but must allow for thermal
movement to take place freely at all times.

If the Contractor wishes to drill holes in or fix attachments to the steel work to carry temporary
work such as shuttering, he shall obtain the Engineer's approval of the positions and details of all
such holes or attachments and shall close such holes and remove the attachments to the
satisfaction of the Engineer.

On completion of erection of any part of the steelwork on which the Contractor wishes to add
further works, such as roofing, he shall first obtain the Engineer's approval of the steelwork and
remedy any defects required by the Engineer. Any approval given shall in no way relieve the
Contractor of his responsibility for ensuring the subsequent correct positioning and behavior of the
steel work of other parts of the structure.

6.6 Welding

All shop welds shall be carried out by qualified welders who shall be under competent supervision.
All welding is to be carried out in accordance with BS 5135, “Specification for arc welding of carbon
and carbon manganese steels”. The Contractor's proposals for welding shall be submitted to the
Engineer for approval before any work is undertaken.

The Engineer may call for a test of a welder's capabilities in accordance with BS 4872,
“Specification for approval testing of welders when welding procedure is not required”.

In the case of site welds, the welding procedure for making each type of joint shall be approved
by the Engineer before the work is commenced and the Contractor shall make such trial welds as
the Engineer may require to demonstrate the soundness of the proposed method and the
competence of his workmen.

Where site welding is used all welded joints shall be subject to inspection by the Engineer. Any
welds that are in the opinion of the Engineer defective shall be cut out and the welds remade to
the satisfaction of the Engineer. The cost of such corrective measures including any resultant delay
shall be borne by the Contractor.

6.7 Painting General
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The Contractor shall submit to the Engineer for his approval details of the types and manufacturers
of paints he is proposing to use, together with the manufacturer's recommendations concerning
preparation of surfaces, primers and undercoats, application methods, safety precautions and
drying times for each type of paint. All paints used in the Works must be supplied ready-mixed in
unbroken, sealed containers, which clearly show the type, colour and manufacturer of the paint
and carry detailed “instructions for use”.

All metal surfaces on which paint is to be applied shall be blast cleaned as laid down in
BS7079,"Preparation of steel substrates before application of paints and related products” ,or
other mechanical means and fully prepared in accordance with the manufacturer’s
recommendations. Applications of paint coatings on external work shall not be carried out or
continued in mist, rain or excessively damp conditions. The Contractor shall take all necessary
precautions to prevent dust and dirt coming into contact with freshly applied paint before it has
dried.

Paints shall be applied either by brushing or spraying in accordance with the manufacturer's
instructions. The thinning of paints shall not be permitted without the approval of the Engineer.
Unless otherwise recommended by the manufacturer, the minimum interval between the
application of a first coat of paint and the second shall be twenty four hours (24hrs). Special care
shall be taken to ensure complete coverage of all corners, arises and openings without causing an
excessive build-up of paint and avoiding runs.

Steelwork to be painted shall be clean and free from all rust, grease, oil and mill scale.

6.8 Painting Steelwork Immersed in Water

Steelwork subject to immersion in water shall be blast cleaned or thoroughly mechanically cleaned
by an approved alternative process and immediately coated before leaving the factory with zinc
phosphate or similar compatible metallic inhibitive primer with a minimum dry film thickness of 50
microns. Following drying of the primer, the steelwork shall be coated with one coat of non-
toxic,non-tainting,highbuildbituminouspainttoBS3416,"Specification for bitumen-based coating for
cold application, suitable for use in contact with potable water”, having a minimum dry film
thickness of 100microns.

After erection, damaged areas of steelwork shall be mechanically cleaned and touched up with
primer and bituminous paint to fully restore the factory applied coating system and thickness.

Finally, two overall finish coats of bituminous paint with a minimum dry film thickness per coat of
100 microns giving an overall minimum dry film thickness of the complete coating system of 350
microns.

6.9 Painting other steelwork

Where steelwork, which is not galvanized and not subject to immersion in water is required to be
painted, it shall be thoroughly cleaned and painted prior to leaving the factory with:

. One coat of zinc phosphate or similar compatible metallic inhibitive primer with a
minimum dry film thickness of 50microns.
One coat of red lead primer with a minimum dry film thickness of 50microns.

Two coats of micaceous iron oxide undercoat paint with @ minimum dry film thickness per coat

of 50microns.
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After erection, damaged areas of steelwork shall be mechanically cleaned and touched up with
primer and undercoat to fully restore the factory applied coating system and thickness.

Finally, one overall finish coat of enamel gloss micaceous iron oxide paint with a minimum dry film
thickness of 50microns giving an overall minimum dry film thickness for the complete coating
system of 250microns.

6.10Galvanizing

All steel and ironwork of whatever kind required to be galvanized is to be pickled in dilute
hydrochloric acid and then washed, fluxed and stoved and coated with zinc by dipping in a bath of
molten zinc. All components are to be immersed in the bath only for the time sufficient for them
to attain the temperature of the bath, they are then to be withdrawn at such a speed that a coating
of 80 microns thickness is achieved, or such other practical maximum thickness for the component
as defined in BN EN ISO 1461:1999, “Specification for hot dip galvanized coatings on iron and steel
articles”.

The galvanizing is to be carried out after all drilling, chipping, trimming, filing; fitting and bending
operations are complete and shall cover all faces evenly.

After erection of galvanized steel components, damaged or welded areas shall be painted
immediately after cleaning with two coats of metallic zinc primer with each coat having a thickness
of 50microns.The paint shall be applied strictly on accordance with the manufacturer's instructions
and shall be compatible with any subsequent paint systems to be applied.

6.11 Galvanized Handrails

Handrail tubes shall be 38mm nominal diameter stee tube to BS1387, “Specification for screwed
and socketed steel tubes and tubulars and for plain end steel tubes suitable for welding or for
screwing to BS 21 pipe threads”. The top and bottom rails shall be 900mm and 450mm
respectively above floor level. The rails and vertical standards shall be connected using screwed
steel pipe fittings to BS1740,"Specification for wrought steel pipe fittings (screwedBS21R-series
threads)”,where practical with the final connections being welded in accordance with Clause6.6.

The handrail assembly shall be securely mounted on base plates fabricated of mild steel and attached
to the base or foundation slab in a manner to be approved by the Engineer.

All sharped edges and rough areas shall be carefully ground off and the entire handrail
assembly cleaned and galvanized in accordance with Clause6.10.

6.12Gates

Gates of the types and sizes shown on the drawings shall be supplied and installed where indicated
on the drawings. The gate shall be drop-tight and shall be suitable in all respects for use in raw
water. The gates shall have flush inverts.

Gates shall be supplied complete with all frames, cills, gates, seals, spindles, handwheels and
headstocks as required.

The frames and gates shall be fabricated in galvanized steel.
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All gates shall have rising spindles with protection tubes, head-stock, hand-wheel etc. and
intermediate supports where the spindle is longer than 1500mm. Intermediate guide brackets
are to be located 600mm above the gate frame, 400mm below the base of the headstock and at
a maximum spacing of 1500mm,to suitor as recommended by the manufacturer and as approved
by the Engineer.

6.13 Stoplogs

Where shown on drawings the stop-logs shall be hardwood of the stated dimensions and shall
be approved by the Engineer before supplying to site. Where shown on the drawings stop-logs
shall be bolted to steel frames of stated dimensions to form hard wood gates.
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The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
a) Preambles

b)  Preliminary items

c) WorkItems

c) Daywork Schedule; and

d)  Provisional items

e)  Summary.

The Summary to the Bills of Quantities will take this form or some other form but including
these items.

SUMMARY ITEMS Page Amount

Bill No. 1: Preliminary Items

Bill No. 2: Headworks (Intake & Sedimentation Basin)

Bill No 3: Conveyance Canal

Bill No 4: Main Pipeline

Bill No 5: Submain Pipeline

Bill No 6: Secondary Pipeline

Bill No 7: Distribution Pipeline

Bill No 8: Infield system

Bill No 9: Dayworks

Bill No 10: Provisional Sums

Sub-total of Bills No 1-9

Allow for any Discounts'

Contingencies (10% of bill 2-10)

TOTAL TENDER PRICE Carried forward to Form
of Tender
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Bill No .1- PRELIMINARY AND GENERALS BoQ
RATE AMOUNT
ITEM DESCRIPTION UNIT QUANTITY (Kshs) (Kshs)
1.1 Contractor's Camp
Provide for establishment, mobilisation and
111 demobilisation of the Contractor's camp LS 1
together with all the required equipments
1.2 Resident Engineer's Office
Allow for renting of the office in accordance
121 with the Specifications for the use of the Month 12 30,000 360,000
Resident Engineer and his staff
Furniture and Equipment for the Engineer’s
Office and in accordance with
122 Specifications and as directed by the P.C Sum 1 650,000
Engineer
Allow PC Sum for operation and
1.2.3 maintenance of the office in accordance Month 35,000 525,000
with the Specifications. 15
Provide for payment of miscellaneous
1.2.4 accounts for Stationery, office consumables Month 15 450,000
etc as directed by the engineer (Prov. Sum)
1.25 Allow for Attendance % 20%
1.3 Concrete Strength Tests
Concrete Strength tests (six cubes / test) in
131 accordance with the Specifications. Lump Sum 10
14 RE/IWUA Office
Provide all materials and construct the
RE/IWUA office compoising of: (a)
141 minimum 25 sgm plinth area (b) 12 sqm Lump Sum 43 2,150,000
veranda area (c) 3 sqm store and 3 sqgm
kitchen
141 Pro_vlde_all ma_terlals gnd construct 2No VIP Lump Sum 1 1,000,000
latrines including a urinal
15 Supervision by the Engineer




151

Allow a provisional sum for supervision of
the project for 24 months

PC Sum

24

200,000

4,800,000

152

Allow a Provisional cost to be used for
backstopping by the Project Manager

PC Sum

900,000

153

Contractor's mark-up for profit and
overheads in respect to Items 1.5.1 & 1.5.2

20%

1.6

Survey Equipment and Chainmen

16.1

Acquire and maintain automatic level and
accessories as per the specifications and
hand over to the Employer at the end of the
contract.

Lump Sum

1.6.2

Allow for Confirmatory survey and Design
Review if required, and as directed by the
Resident Engineer.

PC Sum

1,500,000

1,500,000

1.7

Signboards

1.7.1

Provision, erection and maintenance of
project signboards in accordance with the
Specifications.

No.

1.7.2

Allow a provisional sum to be spent in
whole or part, for HIV/AIDS prevention
activities and campaigns to be spent as
directed by the

Engineer

PC Sum

250,000

1.8

Resident Engineer's Staff and Vehicles

18.1

Allow a provisional sum for the purchase of
1No. 4WD New and Unused Double Cab
2500cc turbo engine, diesel propelled
vehicle, to revert to the Employer at the end
of the Contract. The vehicle to be inspected
by Chief Mechanical Engineer before
delivery.

Provisional
Sum

9,500,000

1.8.2

Provisional Sum for running and
maintenance of vehicles throughout the
duration of the Contract. Rate to include
service, spare parts and fuel

Provisional
Sum

2,500,000

183

Allow a provisional sum for the purchase of
2No. 150cc 4-stroke trail motor cycle, to
revert to the Beneficiaries at the end of the
Contract

Provisional
Sum

250,000

500,000

184

Provisional Sum for running and
maintenance of motorcycle throughout the
duration of the Contract. Rate to include
service, spare parts and fuel

Provisional
Sum

200,000




1 No. Drivers for Resident Engineer's

1.8.5 . Months 22 30,000 660,000
vehicles
Provisional sum for Facilitation of 2 No.
Assistant Engineers of the Resident Provisional
186 Engineer in the duration of the Contract Sum 1 1,000,000
including payment for professional license.
Allow for provisional sum for IWUA
formation and capacity building for the Provisional
187 Kibugu Nguviu Irrigation Project Members Sum 1 4,000,000
and Officials
Contractor's mark-up for profit and 0 0
188 overheads in respect to Items 1.8.1 - 1.8.7 % 20%
1.9 Access Road to intake
191 Allow fpr constructlon of af;cess road to the PC sum 300
intake site during construction
1.10 Marker Posts
Excavate for include for supply and fixing
1101 of mc?wator posts for vyater. main route, road Nr 500
crossings, change of direction, air valves,
washouts, and valve chambers.
1.11 Testing and commissioning of the works
1111 Operate_ complet_ed pro_Ject for 15 days prior Days 15
to handing over including all costs.
Allow for provision of Operation and
Maintenance Manuals (O&M) in accordance
1.11.2 with Clause 139 - General and Particular Item LS 200,000
Specifications of bidding document volume
I
1.12 ESIA & Hydro-geological studies
Allow provisional sum for hydro-geological Provisional
1121 study at the proposed intake site before sum 1 500,000 500,000
commencement of construction
1122 Allow _prOV|S|_onaI sum for ESIA study for Provisional 1 900,000 900,000
the entire project location and surrounding. Sum
1.13 Other Works, Obligations




1131

The Contractor shall describe in detail
hereunder other works, obligations and
things which may be referred to in the
Specifications or which he may consider
have been omitted from the Bills of
Quantities and for which he desires to enter
a separate charge (the charge to be carried
direct to the amount column).

FULL DESCRIPTION OF ITEM(S) OF
WORK OR ANY OTHER ISSUE
SHOULD BE MADE. If no separate charge
is made hereunder, the rates in the Bills of
Quantities will be held as covering all
expenses for all such works

Lump Sum

100,000

TOTAL CARRIED OVER TO GRAND
SUMMARY

BILL 2; INTAKES WORKS AND SEDIMENTATION BASIN

Bill No. 2 - INTAKE WORKS AND SEDIMENTATION BASIN

ITEM

DESCRIPTION

UNIT

QUANTIT
Y

RATE
(KSh)

AMOUNT
(Ksh)

2.1

INTAKE WORK WEIR

(Drg. No. KN/FFR/301)

Rehabilitation

2.1

Connection of new pipelines

To include for all hacking through concrete, cleaning,
desilting, installation of all pipewrk and fittings, disposal
of waste materails and excavates.

211

Allow for hacking through wall of existing concrete
chamber and connection of new pipeline to existing
intake chamber

LS

2.1.2

Supply and installation of DN350 single flanged pipe
piece with a paddle flange

nr

2.1.3

Supply and installation of DN350 sluice valve at
beginning of new pipeline.

nr

2.2

SEDIMENTATION BASIN

(Drg. No KN/FFR/301 - 302)

SITE CLEARANCE AND SETTING OUT




221

Clear site of all trees (less than 500 mm diameter),
bushes, shrubs, etc and dispose in accordance with
specifications.

28

EXCAVATION

To include for all trimming to levels, backfilling with
approved selected soil, compacting, disposal of surplus
material and reinstatement for sedimentation basin,
drainage chambers, overflow chamber, sluive valve
chamber, washout structure and water meter chamber.

2.2.2

In normal soil (material) to a depth not exceeding 1.0 m

42

2.2.3

In loose rock to a depth not exceeeding 2.0 m

21

224

E.O. for Items 2.2.2 & 2.2.3 for excavation in rock to a
depth not exceeding 3.0 m (provisional)

6.30

2.3

CONCRETE WORKS

Provide and place the following concrete including all
form work for sedimentation basin, drainage chambers,
washout structure and water meter chamber.

3.3.1

Blinding concrete grade 15/40 - 75 mm thick

0.875

3.3.2

Reinforced concrete grade 25/20 as shown on drawings

57

2.4

REINFORCEMENT

Provide support and fix the following reinforcement,
including all cutting, bending and supports.

24.1

High yield bars

kg

7125

SUB-TOTAL CARRIED FORWARD TO NEXT
PAGE

SUB-TOTAL CARRIED FORWARD FROM
PREVIOUS PAGE




2.5

INLET AND OUTLET IPEWORKS

The rates inserted should cover supplying of fittings
including all jointing accessories, handling, fixing,
jointing and testing.

2.5.1 Inlet Chamber
(Epoxy coated and cement lined steel pipes)
25.1.1 Dia 350mm steel stepped coupling No.
25.11 Dia 300mm steel stepped coupling No.
DN300 mm Steel 45 deg flanged bends (short radius
2.5.1.2 | bend) No.
DN350 mm Steel 45 deg flanged bends (short radius
2.,5.1.3 | bend) No.
Dia 300 mm x 1.0 m length single flanged spigot steel | o
25.1.4 pipe with paddle flange
Dia 350 mm x 1.0 m length single flanged spigot steel | o
25.1.4 pipe with paddle flange
150 mm dia double flanged 1.0 m long steel spigot with |
25.2.1 puddle flange welded.
2.5.25 DN 350 mm flanged Sluice valve No
2.5.25 DN 300 mm flanged Sluice valve No
2.5.25 DN 150 mm flanged Sluice valve No
2.6 SLUICE VALVE CHAMBER
Provide all materials and construct complete sluice valve
chamber as specified/shown in the drawings. Rates to
include for all thrust blocks and pipe supports (excvation
2.6.1 provided for under Bill Item 3.2). No.
2.6.2 Manhole cover for sluice valve chamber No.
2.7 WATER METER WORKS




Provide all materials and construct complete water meter | No. 1
chamber as specified/shown in the drawings. Rates to
include for all thrust blocks, pipe supports, fittings and

2.7.1 cover (Excavation under Bill Item 3.2).
Provide, handle, install and test water meter to fit 350 | o 1
2.1.2 mm steel pipe.

TOTAL CARRIED OVER TO GRAND SUMMARY

BILL 3- CONVEYANCE PIPELINE

Bill No. 3 - Conveyance Pipeline

AMOUNT

DESCRIPTION UNIT QUANTITY | RATE (KSh) (Ksh)

ITEM

The relevant drawings are KN/FDR/401 to
including references made there- in to other
drawings

3.1 Excavation and Backfilling

Rates for excavation and backfilling in trench shall
include for trimming trench bottom, providing
bedding materials and surround and reinstatement
of the site.

Excavation and backfilling in normal material

311 pipeline for depth not exceeding 1.5 m

m3 6,480

Excavation and backfilling in trench hard rock

312 material for pipeline for depth not exceeding 1.5 m

m3 3,888

3.2 Pipe work

Provide, lay, joint and test the following uPVC
pipe and fittings. Rates to include for all jointing
materials, cutting, wastage and anchorage.




STRAIGHTS

3.2.1 OD 355 mm uPVC pipes, PN 6.3 m 1,800

OD350 mm steel pipes, PN 16 (at Valley
3.22 | crossings) m 100

0OD200 mm steel pipes, PN 16 (at Vallet crossings)
3.2.3 m 100
3.3 BENDS

Supply and Install the following HDPE PN16

fittings
331 OD 355 mm Plain ended 45 degree bend No. 5
3.3.2 OD 355 mm Plain ended 22.5 degree bend No. 8
3.33 OD 355 mm Plain ended 11.25 degree bend No. 7
3.4 AIR VALVES

Excavate, provide all materials and construct

complete inspection valve chambers of internal
34.1 dimensions 1000 x 1000 x 1000 mm at the pipe | No. 5

junctions. Rates to including for thrust blocks and

pipe supports as shown in the drawings.

Provide, handle, install and test the following steel

and HDPE pipes and fittings and valves. Rates

shall include for completing all pipe jointings as

per the specifications.
3.4.2 2No. Double Air Valves (DAVS)
3.4.2.1 | 355/350 mm dia PVC-U/GI stepped coupling No. 2
3.4.2.2 | 350 mm diax 0.5m single flanged Gl pipe No. 2
3.4.2.3 | 350 mm x 50 mm double flanged Gl tee No. 1
3.4.24 . .

100 mm diax 0.4 m long double flanged Gl pipe NG 1
3.42.5 | 100 mm flanged gate valve No. 1
3.4.2.6 | 100 mm double orifice air valve No. 1




SUB-TOTAL CARRIED FORWARD TO
NEXT PAGE

SUB-TOTAL CARRIED FORWARD FROM
PREVIOUS PAGE

3.5 WASHOUTS

Excavate, provide all materials and construct
35.1 complete w/o chambers of internal dimensions No 1

e 1200 x 1200 x 1200 mm. Rates to including thrust '

blocks and pipe supports as shown in the drawings.

Provide, handle, install and test the following steel

and uPVC pipes, fittings and valves. Rates shall

include for completion and pipe protection at all

pipe joints as specified in specifications and

drawings

1No. Washout Fittings at chainages shown in
3.5.2 -

the drawings
3.5.2.1 | 355/350 mm dia PVC-U/GI stepped coupling No. 2
3.5.2.2 | 350 mm diax 0.5m single flanged Gl pipe No. 2
3.5.2.3 | 400 mm x 80 mm dia level invert scour Gl tee with

No. 1

flanged branch
3.5.24 | 80 mm dia flanged gate valve No. 1
3.5.25 | 80 mm dia x 0.5m single flanged Gl pipe No. 1
3.5.2.6 | 80/90mm dia PVC-U/ GI adaptor No. 1
3.5.2.7 | 90 mm dia long uPVC pipe m 12
3.5.28 | 80 mm Gl threaded pipe 500 mm long with a flap No L

valve '
3.6 ROAD CROSSINGS FOR PIPES

Provide for major road crossings as per drawings

and in accordance with specifications. Rates to
36.1 include for excavation and backfilling, 450mm dia No 10

culvert, concrete surround and all jointing
materials and other fittings as per the
specifications.

3.7

RIVER CROSSINGS FOR PIPES




3.7.1

Provide for rivercrossings as per drawings and in
accordance with specifications. Rates to include
for excavation and backfilling, concrete support
pillars and all jointing materials and other fittings
as per the specifications.

No.

TOTAL CARRIED OVER TO GRAND SUMMARY

BILL 4 - MAIN PIPELINE

Bill No. 4 - Main Pipeline

ITEM

DESCRIPTION

UNIT

QUANTITY

RATE
(KSh)

AMOUNT
(KSh)

The relevant drawings are MUT/FFR/402 to
including references made there- in to other
drawings

4.1

Excavation and Backfilling

Rates for excavation and backfilling in trench shall
include for trimming trench bottom, providing
bedding materials and surround and reinstatement
of the site.

411

Excavation and backfilling in normal material
pipeline for depth not exceeding 1.5 m

1,760

4.1.2

Excavation and backfilling in trench hard rock
material for pipeline for depth not exceeding 1.5 m

176

4.2

uPVC Pipe work

Provide, lay, joint and test the following uPVC pipe
and fittings. Rates to include for all jointing
materials, cutting, wastage and anchorage.




STRAIGHTS

4.2.1 OD 280 mm uPVC pipes, PN 6.3 m 1,100
4.3 BENDS

Supply and Install the following uPVC PN16

fittings
431 0OD280 mm Plain ended 90 degree bend No. 7
4.3.2 0OD280 mm Plain ended 45 degree bend No. 4
4.3.3 OD280 mm Plain ended 22.5 degree bend No. 9
4.4 Junction Chambers

Excavate for, provide all materials and construct

complete valve chambers. Internal dimensions 1200

x 1200 x 1200 mm. Rates to include for all thrust

blocks , pipe supports, inspection covers, etc as
4.4.1 detailed in the drawings. No. 8

Provide, handle, install and test the following steel

(or GD/UPVC pipes, fittings and valves in the
4.4.2 pipeline junctions (Section valve chambers).

Rates shall include for completing all pipe joints as

specified in the detailed drawins.
4.5 REDUCERS

uPVC reducer union and related fittings , to BS

5114, all to PN 16 and of the following sizes
451 OD 280x250mm nr 1
4.6 AIR VALVES

Excavate, provide all materials and construct

complete inspection valve chambers of internal
4.6.1 dimensions 1000 x 1000 x 1000 mm at the pipe | No. 5

junctions. Rates to including for thrust blocks and
pipe supports as shown in the drawings.

Provide, handle, install and test the following steel
and uPVC pipes and fittings and valves. Rates shall
include for completing all pipe jointings as per the
specifications.

SUB-TOTAL CARRIED FORWARD TO NEXT




PAGE

SUB-TOTAL CARRIED FORWARD FROM
PREVIOUS PAGE

4.6.2 5 No. Double Air Valves (DAVS)
4.6.2.1 | 280/250 mm dia PVC-U/GI stepped coupling No. 10
4.6.2.2 | 250 mm dia x 0.5m single flanged Gl pipe No. 10
4.6.2.3 | 250 mm x 50 mm double flanged Gl tee No. 5
4.6.24 | 50 mm diax 0.4 m long double flanged Gl pipe | No.
4.6.2.5 | 50 mm flanged gate valve No. 5
4.6.2.6 | 50 mm double orifice air valve No. 5
4.7 WASHOUTS

Excavate, provide all materials and construct
471 complete w/o chambers of internal dimensions 1200 No 4

o X 1200 x 1200 mm. Rates to including thrust blocks '

and pipe supports as shown in the drawings.

Provide, handle, install and test the following steel

and uPVC pipes, fittings and valves. Rates shall

include for completion and pipe protection at all

pipe joints as specified in specifications and

drawings
472 4No. Washout Fittings at chainages shown in the

o drawings
4.7.2.1 | 280/250 mm dia PVC-U/GI stepped coupling No. 8
4.7.2.2 | 250 mm diax 0.5m single flanged Gl pipe No. 8
4.7.2.3 | 250 mm x 80 mm dia level invert scour Gl tee with
No. 4

flanged branch
4.7.2.4 | 80 mm dia flanged gate valve No. 4
4.7.2.5 | 80 mm dia x 0.5m single flanged Gl pipe No. 4
4.7.2.6 | 80/90mm dia PVC-U/ GI adaptor No. 4
4.7.2.7 | 90 mm dia long uPVC pipe m 48

4.38.

ROAD CROSSINGS FOR PIPES




48.1

Provide for major road crossings as per drawings and
in accordance with specifications. Rates to include
for excavation and backfilling, culvert, concrete
surround and all jointing materials and other fittings
as per the specifications.

No.

4.9

RIVER CROSSINGS FOR PIPES

491

Provide for river crossings as per drawings and in
accordance with specifications. Rates to include for
excavation and backfilling, concrete support pillars
and all jointing materials and other fittings as per the
specifications.

No.

TOTAL CARRIED OVER TO GRAND SUMMARY

BILL 5-SUB-MAIN PIPELINES

BILL 5.1 -SUB-MAIN PIPELINE 1 (SM-1)

Bill No. 5.1 -Sub-Main Pipeline 1 (SM-1)

RATE AMOUNT
DESCRIPTION NIT ANTITY
ITEM SCRIPTIO U QU (KSh) (KSh)
The relevant drawings are KN/FDR/501 to
including references made there- in to other
drawings
5.1.1 Excavation and Backfilling
Rates for excavation and backfilling in
trench shall include for trimming trench
bottom, providing bedding materials and
surround and reinstatement of the site.
Excavation and backfilling in normal
5.1.1.1 | material pipeline for depth not exceeding | m? 1,469
15m
Excavation and backfilling in trench hard
5.1.1.2 | rock material for pipeline for depth not | m3 147
exceeding 1.5m
512 uPVC Pipe work

Provide, lay, joint and test the following
uPVC pipe and fittings. Rates to include for
all jointing materials, cutting, wastage and
anchorage.

STRAIGHTS




5.1.2.1 | DN 75 mm uPVC pipes, PN 6 m 816
513 Junction Chambers

Excavate for, provide all materials and

construct complete valve chambers.
51.3.1 | Internal dimensions 600 x 600 x 1000 mm. | No. 10

Rates to include for all thrust blocks , pipe

supports, inspection covers, etc as detailed

in the drawings.

Provide, handle, install and test the

following steel (or GI)/uPVC pipes, fittings

and valves in the pipeline junctions (Section

valve chambers).

Rates shall include for completing all pipe

joints as specified in the detailed drawins.
514 10no. offtakes details to farms
5.14.1 | 75x 25 mm dia saddle clamp No. 10
5.1.4.2 | 20/25 mm dia uPVC/ Gl adaptor No. 30
5.1.4.3 | 20 mm, 0.5m long threaded steel pipe No. 20
5.1.4.4 | 20 mm dia Gl union No. 10
5.1.45 | 20 mm dia Gl nipple No. 10
5.1.4.6 | 20 mm dia gate valve No. 10

Chamber for SP 1-2 & SP 1-1 junction
5.14.6 |75/ 65mmdia Gl /uPVC adaptor No. 1
5.1.4.7 |50/ 40 mmdia GI /uPVC adaptor No. 1
5.1.4.8 |75/ 40 mmdia Gl reducing bush No. 1
5149 65 mm dia Gl piece 500 mm long with

— threads No. 2

40 mm dia GI piece 500 mm long with
5.14.10 threads No. 2
5.1.4.11 | 65 mm x 25mm dia socketed Gl tee No. 1
5.1.4.12 | 40 mm dia gate valve No. 1




5.1.4.13 | 25 mm, 0.5m long threaded steel pipe No.
5.1.4.14 | 25 mm dia Gl union No.
5.1.4.15 | 25 mm dia Gl nipple No.
5.1.4.16 | 25 mm dia gate valve No.
5.1.4.17 | 32/25mmdia GI /uPVC adaptor No.
SUB-TOTAL CARRIED FORWARD
TO NEXT PAGE
SUB-TOTAL CARRIED FORWARD
FROM PREVIOUS PAGE
5.1.6 AIR VALVES
Excavate, provide all materials and
construct complete inspection valve
516.1 chambers of internal dimensions 600 x 600 No
e X 1000 mm at the pipe junctions. Rates to '
including for thrust blocks and pipe supports
as shown in the drawings.
Provide, handle, install and test the
following steel and uPVC pipes and fittings
and valves. Rates shall include for
completing all pipe jointings as per the
specifications.
516.2 1No. Single Acting Air Valve (SAV) on
o OD 75mm
5.1.6.2.1 | 65/ 75 mm dia VJ stepped coupling No.
65 mm dia single flanged Gl piece (500mm
5.1.6.2.2 | long) No.
5.1.6.2.3 | 65 x 50 mm double flanged steel tee No.
50 mm x 400mm long double flanged steel
5.1.6.2.4 | piece No.
5.1.6.2.5 | 50 mm flanged gate valve No.
5.1.6.2.6 | 50 mm dia Double orifice air valve No.

ROAD CROSSINGS FOR PIPES




5.1.7

Provide for major road crossings as per
drawings and in accordance with
specifications. Rates to include for
excavation and backfilling, culvert, concrete
surround and all jointing materials and other
fittings as per the specifications.

No

RIVER CROSSINGS FOR PIPES

5.1.8

Provide for river crossings as per drawings
and in accordance with specifications. Rates
to include for excavation and backfilling,
concrete support pillars and all jointing
materials and other fittings as per the
specifications.

No.

TOTAL CARRIED OVER TO GRAND
SUMMARY




BILL 5.2 - SUB-MAIN PIPELINE 3 (SM-3)

Bill No. 5.2 - Sub-Main Pipeline 3 (SM-3)

ITEM DESCRIPTION UNIT QUANTITY | RATE (KSh) | AMOUNT (KSh)
The relevant drawings are
KN/FDR/503 to including references
made there- in to other drawings
521 Excavation and Backfilling
Rates for excavation and backfilling in
trench shall include for trimming
trench bottom, providing bedding
materials and  surround  and
reinstatement of the site.
Excavation and backfilling in normal
5.2.1.1 | material pipeline for depth not| m3 7,562
exceeding 1.5 m
Excavation and backfilling in trench
5.2.1.2 | hard rock material for pipeline for depth | m3 756
not exceeding 1.5 m
5.2.2 uPVC Pipe work
Provide, lay, joint and test the following
uPVC pipe and fittings. Rates to
include for all jointing materials,
cutting, wastage and anchorage.
STRAIGHTS
5221 DN 140 mm uPVC pipes, PN 8 m 891
5222 DN 110 mm uPVC pipes, PN 6 m 600
5.2.2.3 DN 110 mm uPVC pipes, PN 8 m 411
5.2.24 | DN 110 mm uPVC pipes, PN 10 m 912
5.2.2.5 | DN 110 mm uPVC pipes, PN 12.5 m 557
5.2.2.6 | DN 110 mm uPVC pipes, PN 16 m 830

5.2.3

BENDS




Supply and Install the following
uPVC PN16 fittings

OD 110 mm Plain ended 90 degree

52.3.1 | bend No. 1
ON 110 mm Plain ended 45 degree
5.2.3.2 | bend No. 3
OD 110 mm Plain ended 22.5 degree
5.2.3.3 | bend No. 3
524 Junction Chambers
Excavate for, provide all materials and
construct complete valve chambers.
524.1 | Internal dimensions 600 x 600 x 1000
mm. Rates to include for all thrust
blocks , pipe supports, inspection
covers, etc as detailed in the drawings. | No. 14
Provide, handle, install and test the
following steel (or GI)/uPVC pipes,
fittings and valves in the pipeline
junctions (Section valve chambers).
Rates shall include for completing all
pipe joints as specified in the detailed
drawins.
9no. Farm Offtakes details on
5.2.5 140mm pipeline
140 x 25 mm dia saddle clamp (mild
5.25.1 | steel) No. 9
5.2.5.2 | 32/25 mm dia Gl / uPVC adaptor No 18
5.25.3 | 32 mm dia uPVC pipe m 9
5.2.5.4 | 25 mm, 0.5m long, threaded steel pipe | No 18
5.2.5.5 | 25 mm dia gate valve No 9
5.2.5.6 | 25 mm dia Gl Nipple No 9
5.2.5.7 25 mm dia Gl union No 9
10no. Farm Offtakes details on
5.2.6 110mm pipeline




110 x 25 mm dia saddle clamp (mild

5.2.6.1 | steel) No. 10
5.2.6.2 | 32/25 mm dia Gl / uPVC adaptor No 20
5.2.6.3 | 32 mm dia uPVC pipe m 10
5.2.6.4 | 25 mm, 0.5m long, threaded steel pipe | No 20
5.2.6.5 | 25 mm dia gate valve No 10
5.2.6.6 | 25 mm dia GI Nipple No 10
5.2.6.7 | 25 mm dia Gl union No 10
SUB-TOTAL CARRIED
FORWARD TO NEXT PAGE
SUB-TOTAL CARRIED
FORWARD FROM PREVIOUS
PAGE
INo Chamber for Offtakes OD50
5.2.7 mm offtake
5.2.7.1 | 110/ 100 mm dia VJ stepped coupling | No. 2
100 mm dia single flanged Gl piece (0.5
5.2.7.2 | mlong) No. 2
5.2.7.3 | 100 x 40 mm all flanged steel Tee No. 1
40 mm, 0.5m long Double flanged steel
5274 pipe No. 1
5.2.7.5 | 40 mm flanged sluice valve No. 1
40 mm, 0.5m long single flanged steel
5.2.7.6 pipe No. 1
5.2.7.7 | 50/ 40 mm dia VJ stepped coupling No. 1
5.2.7.8 | 125 mm dia double flanged sluice valve | No. 1
2No Chamber for .Offtakes OD90
5.2.8 mm offtake
5.2.8.1 | 110/100 mm dia VJ stepped coupling | No. 4




100 mm dia single flanged Gl piece (0.5

5.2.8.2 | mlong) No.
5.2.8.3 | 100 x 80 mm all flanged steel Tee No.
80 mm, 0.5m long single flanged steel
5.2.8.4 | pipe No.
5.2.8.5 | 80 mm flanged sluice valve No.
5.2.8.6 | 90/80 mm dia VJ stepped coupling No.
100 mm dia double flanged sluice
5.2.8.7 | valve No.
1 No. Pressure Regulator Valve
5.2.9 (PRV)
5.2.9.1 | 110/100 mm dia VJ stepped coupling | No.
100 mm diasingle flanged Gl piece (0.5
5.2.9.2 | mlong) No.
DN 100 flanged gate valves for PRV
5.2.9.3 isolation No.
5.2.9.4 | Provide and install DN 125mm PRV-40 | No.
AIR VALVES
Excavate, provide all materials and
construct complete inspection valve
5910 chambers of internal dimensions 600 x No
- 600 x 1000 mm at the pipe junctions. '
Rates to including for thrust blocks and
pipe supports as shown in the drawings.
Provide, handle, install and test the
following steel and uPVC pipes and
fittings and valves. Rates shall include
for completing all pipe jointings as per
the specifications.
3No. Double Acting Air Valves
5211 (DAVs)
5.211.1 | 110/100 mm dia VJ stepped coupling | No.
100 mm dia single flanged Gl piece (0.5
5.2.11.2 | mlong) No.




5.2.11.3

100 x 50 mm all flanged steel Tee

No.

52114

50 mm x 400mm dia double flanged
steel piece

No.

5.2.115

50 mm flanged gate valve

No.

5.2.11.6

50 mm dia Double orifice air valve

No.

WASHOUTS

5.2.13

Excavate, provide all materials and
construct complete w/o chambers of
internal dimensions 600 x 600 x 1000
mm. Rates to including thrust blocks
and pipe supports as shown in the
drawings.

No.

Provide, handle, install and test the
following steel and uPVC pipes, fittings
and valves. Rates shall include for
completion and pipe protection at all
pipe joints as specified in specifications
and drawings

SUB-TOTAL CARRIED
FORWARD TO NEXT PAGE

SUB-TOTAL CARRIED
FORWARD FROM PREVIOUS
PAGE

5.2.14

1No.W/O on OD 140mm uPVC pipe

5214.1

140/ 125 mm dia VJ stepped coupling

No.

5.2.14.2

125 mm dia double flanged steel spigot
(500mm long)

No.

5.2.14.3

125 x 50 mm dia Level invert scour tee
with flanged branch

No.

5.2.14.4

50 mm flanged gate valve

No.




5.2.145

50 mm dia 0.5m long single flanged

No.

5.2.14.6

50 /63 mm dia uPVC / Gl adaptor

No.

5.2.14.7

63 mm UPVC pipe Class B

5.2.14.8

50mm dia Gl pipe 0.5 m long with flap
valve

No.

ROAD CROSSINGS FOR PIPES

5.2.15

Provide for major road crossings as per
drawings and in accordance with
specifications. Rates to include for
excavation and backfilling, culvert,
concrete surround and all jointing
materials and other fittings as per the
specifications.

No

RIVER CROSSINGS FOR PIPES

5.2.16

Provide for rivercrossings as per
drawings and in accordance with
specifications. Rates to include for
excavation and backfilling, concrete
support pillars and all jointing materials
and other fittings as per the
specifications.

No.

TOTAL CARRIED OVER TO
GRAND SUMMARY




BILL 5.3 -SUBMAIN PIPELINE 4

Bill No. 5.3 - Sub-Main Pipeine 4 (SM-4

RATE | AMOUNT
ITEM DESCRIPTION UNIT | QUANTITY (KSh) (KSh)
The relevant drawings are KN/FDR/503 to including
references made there- in to other drawings
5.3.1 | Excavation and Backfilling
Rates for excavation and backfilling in trench shall
include for trimming trench bottom, providing bedding
materials and surround and reinstatement of the site.
5311 Excavation and back_fllllng in normal material pipeline me 8,036
for depth not exceeding 1.5 m
53192 Excavation and backfilling in trer_lch hard rock material m3 5,625
for pipeline for depth not exceeding 1.5 m
5.3.2 uPVC Pipe work
Provide, lay, joint and test the following uPVC pipe and
fittings. Rates to include for all jointing materials,
cutting, wastage and anchorage.
STRAIGHTS
5.3.2.1 | DN 75 mm uPVC pipes, PN 10 m 2,870
5.3.3 | BENDS
Supply and Install the following uPVC PN16 fittings
5.3.3.1 | ON 75 mm Plain ended 45 degree bend No. 4
5.3.3.2 | OD 75 mm Plain ended 22.5 degree bend No. 3
5.3.4 | Junction Chambers
Excavate for, provide all materials and construct
complete valve chambers. Internal dimensions 1000 x
5.3.4.1 | 1000 x 1000 mm. Rates to include for all thrust blocks
, pipe supports, inspection covers, etc as detailed in the
drawings. No. 4

Provide, handle, install and test the following steel (or
GN/UPVC pipes, fittings and valves in the pipeline
junctions (Section valve chambers).




Rates shall include for completing all pipe joints as
specified in the detailed drawins.

5.3.5 | 21no. Farm Offtakes details on 75mm pipeline

5.3.5.1 | 75 x 25 mm dia saddle clamp No. 22
5.3.5.2 | 20/ 25 mm dia uPVC / GI adaptor No. 66
5.3.5.3 | 20 mm, 0.5m long threaded steel pipe No. 66
5.3.5.4 | 20 mm dia Gl union No. 22
5.3.5.5 | 20 mm dia Gl nipple No. 22
5.3.5.6 | 20 mm dia gate valve No. 22
5.3.4 | Chamber for SP 4-3 junction

5.3.4.1 |75/ 65mmdia Gl /uPVC adaptor No. 3
5.3.4.2 | 65 mm dia Gl piece 500 mm long with threads No. 3
5.3.4.3 | 65 mm x 25mm dia socketed Gl tee No. 1
5.3.4.4 | 65 mm dia gate valve No. 2
5.3.5 | Chamber for SP 4-4 & 4-5 junction

5.35.1 | 75/ 65 mmdia Gl /uPVC adaptor No. 1
5.3.5.2 | 50/ 40 mmdia GI /uPVC adaptor No. 1
5.3.5.3 | 63/ 50 mm dia Gl /uPVC adaptor No. 1
5.3.5.4 | 75/ 40 mm dia GI reducing bush No. 1
5.3.5.5 | 65 mm dia Gl piece 500 mm long with threads No. 1
5.3.5.6 | 50 mm dia Gl piece 500 mm long with threads No. 1
5.3.5.7 | 40 mm dia Gl piece 500 mm long with threads No. 1
5.3.5.8 | 40 mm dia gate valve No. 1
5.3.5.9 | 50 mm dia gate valve No. 1

SUB-TOTAL CARRIED FORWARD TO NEXT
PAGE




SUB-TOTAL CARRIED FORWARD FROM
PREVIOUS PAGE

AIR VALVES

5.3.6

Excavate, provide all materials and construct complete
inspection valve chambers of internal dimensions 600
X 600 x 1000 mm at the pipe junctions. Rates to
including for thrust blocks and pipe supports as shown
in the drawings.

No.

Provide, handle, install and test the following steel and
uPVC pipes and fittings and valves. Rates shall include
for completing all pipe jointings as per the
specifications.

5.3.7

1No. Single Acting Air Valve (SAV) on OD 75mm

53.7.1

65 / 75 mm dia VJ stepped coupling

No.

5.3.7.2

65 mm dia single flanged Gl piece (500mm long)

No.

5.3.7.3

65 x 50 mm double flanged steel tee

No.

5.3.74

50 mm x 400mm long double flanged steel piece

No.

5.3.7.5

50 mm flanged gate valve

No.

5.3.7.6

50 mm dia Double orifice air valve

No.

5.3.8

ROAD CROSSINGS FOR PIPES

Provide for major road crossings as per drawings and
in accordance with specifications. Rates to include for
excavation and backfilling, culvert, concrete surround
and all jointing materials and other fittings as per the
specifications.

No

5.3.9

RIVER CROSSINGS FOR PIPES

Provide for rivercrossings as per drawings and in
accordance with specifications. Rates to include for
excavation and backfilling, concrete support pillars and
all jointing materials and other fittings as per the
specifications.

No.

TOTAL CARRIED OVER TO GRAND
SUMMARY




BILL 5 SUMMARY

BILL NO. 5- SUBMAIN PIPELINES

ITEM

NO DESCRIPTION AMOUNT (KSh)
COLLECTION

1 Bill No. 5.1 Sub-Main Pipeline 1 (SMP 1)

2 Bill No. 5.2 Sub-Main Pipeline 3 (SMP 3)

3 Bill No. 5.3 Sub-Main Pipeline 4 (SMP 4)

TOTAL CARRIED OVER TO GRAND SUMMARY




BILL 6 - SECONDARY PIPELINES

Bill 6.1 — Block A Sec Pipelines

Bill No. 6.1 - Block A Sec Pipelines

ITEM

DESCRIPTION

UNIT

QUANTITY

RATE
(KSh)

AMOUNT
(KSh)

The relevant drawings include
KN/FDR/601 - 607 including references
made there- in to other drawings

6.1.1

Excavation and Backfilling

Rates for excavation and backfilling in
trench shall include for trimming trench
bottom, providing bedding materials and
surround and reinstatement of the site.

6.1.11

Excavation and backfilling in normal
material pipeline for depth not exceeding
15m

6,496

6.1.1.2

Excavation and backfilling in trench hard
rock material for pipeline for depth not
exceeding1.5m

1,949

6.1.2

uPVC Pipe work

Provide, lay, joint and test the following
uPVC pipe and fittings. Rates to include
for all jointing materials, cutting, wastage
and anchorage.

STRAIGHTS

6.1.2.1

OD 25 mm uPVC, PN 10

186

6.1.2.2

OD 32 mm uPVC, PN 6.3

350

6.1.2.3

OD 32 mm uPVC, PN 8

175

6.1.2.4

OD 32 mm uPVC, PN 10

282

6.1.2.4

OD 40 mm uPVC, PN 10

296

6.1.2.5

OD 50 mm uPVC, PN 10

2416

6.1.2.6

OD 63 mm uPVC, PN 10

355

6.1.3

BENDS

Supply and Install the following uPVC




PN16 fittings

6.1.3.3 OD50 mm Plain ended 90 degree bend No. 3
6.1.3.4 OD50 mm Plain ended 45 degree bend No. 4
6.1.3.5 OD63 mm Plain ended 90 degree bend No. 6
6.1.3.6 OD63 mm Plain ended 45 degree bend No. 4
6.1.4 OTHER FITTINGS
6.1.4.1 Connections no including 25mm dia

fittings covering  Tees,  Reducers, | No. 65

Adaptors, Valves, stubs, etc

Excavate, provide all materials and

construct complete inspection valve
6.1.4.2 chambers of internal dimensions 600 x 600 ar 9

— x 1000 mm at the pipe junctions. Rates to

including for thrust blocks and pipe

supports as shown in the drawings.
6.1.5 AIR VALVES

Excavate, provide all materials and

construct complete inspection valve
6.15.1 chambers of internal dimensions 600 x 600 No 4

T x 1000 mm at the pipe junctions. Rates to '

including for thrust blocks and pipe

supports as shown in the drawings.

Provide, handle, install and test the

following steel and uPVC pipes and fittings

and valves. Rates shall include for

completing all pipe jointings as per the

specifications.
6.1.5.2 2 No. Single Acting Air Valves (SAVSs)
6.1.5.2.1 | 50 /40 mm dia VJ stepped coupling No. 4
6.1.5.2.2 | 40 mm dia 0.5m long single flanged No. 4
6.1.5.2.3 | 40 mm x 25 mm dia all threaded tee No. 2
6.1.5.2.4 | 25 mm x 400mm long threaded steel piece | No. 2
6.1.5.2.5 | 25 mm flanged gate valve No. 2
6.1.5.2.6 | 25 mm dia Single orifice air valve No. 2




SUB-TOTAL CARRIED FORWARD
TO NEXT PAGE

SUB-TOTAL CARRIED FORWARD
FROM PREVIOUS PAGE

6.1.5.3 2 No. Single Acting Air Valves (SAVs)
6.1.5.3.1 | 32/25 mm dia uPVC adaptor No.
6.1.5.3.2 | 25 mm, 0.5m long threaded steel pipe No.
6.1.5.3.3 | 25 x 20 mm dia Gl tee threaded No.

20 mm dia x 400mm long threaded Gl
6.1.5.3.4 | pipe No.
6.1.5.3.5 | 20 mm gate valve No.
6.1.5.3.6 | 20 mm dia Single orifice air valve No.
6.1.6 WASHOUTS

Excavate, provide all materials and

construct complete w/o chambers of
6.1.7.1 internal dimensions 600 x 600 x 600 mm. | No.

Rates to including thrust blocks and pipe

supports as shown in the drawings.

Provide, handle, install and test the

following steel and uPVC pipes, fittings

and valves. Rates shall include for

completion and pipe protection at all pipe

joints as specified in specifications and

drawings
6.1.7.2 1 No.W/O on OD 32mm uPVC pipe
6.1.7.2.1 | 32/ 25 mm dia uPVC adaptor No.
6.1.7.2.2 | 25 mm, 0.5m long threaded steel pipe No.
6.1.7.2.3 | 25mm x 25 mm dia level invert scour Gl

tee No.
6.1.7.2.4 | 25 mm dia flanged gate valve No.
6.1.7.2.5 | 25 mm dia 0.5m long threaded Gl piece No.
6.1.7.2.6 | 25/32 mm dia uPVC /Gl adaptor No.




6.1.7.2.7

32 mm UPVC pipe Class B

6.1.7

PRESSURE REGULATING VALVES

6.1.7.1

Excavate, provide all materials and
construct complete chambers of internal
dimensions 600 x 600 x 1000 mm. Rates to
including thrust blocks and pipe supports
as shown in the drawings.

No.

Provide, handle, install and test the
following steel and uPVC pipes, fittings
and valves. Rates shall include for
completion and pipe protection at all pipe
joints as specified in specifications and
drawings

1 No. Pressure Regulator Valve (PRV)
at Ch 0+001m, SP 2-1

6.1.7.2

50/ 40 mmdia Gl /uPVC adaptor

No.

6.1.7.3

DN 40 mm dia single flanged GI pipe
(500mm)

No.

6.1.7.4

Provide and install DN 40mm PRV-30 at
Ch 0+001

No.

6.1.7.5

Provide and install DN 40mm Gate Valve,
PN16

No.

6.1.8

ROAD CROSSINGS FOR PIPES

6.1.8.1

Provide for major road crossings as per
drawings and in accordance with
specifications. Rates to include for
excavation and backfilling, culvert,
concrete surround and all jointing
materials and other fittings as per the
specifications.

No.

6.1.9

RIVER CROSSINGS FOR PIPES

6.1.9.1

Provide for rivercrossings as per drawings
and in accordance with specifications.
Rates to include for excavation and
backfilling, concrete support pillars and all
jointing materials and other fittings as per
the specifications.

No.

TOTAL CARRIED OVER TO GRAND
SUMMARY







Bill 6.2 — Block B Secondary Pipelines

Bill No. 6.2 - Block B Secondary
Pipelines

ITEM DESCRIPTION

UNIT

QUANTITY

RATE
(KSh)

AMOUNT
(KSh)

The relevant drawings include
KN/FDR/621 - 625 including
references made there- in to other
drawings

6.2.1 Excavation and Backfilling

Rates for excavation and
backfilling in trench shall include
for trimming trench bottom,
providing bedding materials and
surround and reinstatement of the
site.

Excavation and backfilling in
6.2.1.1 | normal material pipeline for depth
not exceeding 1.5 m

10,617

Excavation and backfilling in
trench hard rock material for
pipeline for depth not exceeding
1.5m

6.2.1.2

8,493

6.2.2 uPVC Pipe work

Provide, lay, joint and test the
following uPVC pipe and fittings.
Rates to include for all jointing
materials, cutting, wastage and
anchorage.

STRAIGHTS

6.2.2.1 | OD 20 mm uPVC, PN 10

22

6.2.2.2 | OD 25 mm uPVC, PN 10

452

6.2.2.3 | OD 25 mm uPVC, PN 16

177

6.2.2.4 | OD 32 mm uPVC, PN 10

24




6.2.2.5 | OD 32 mm uPVC, PN 16 m 443
6.2.2.6 | OD 32 mm uPVC, PN 20 m 107
6.2.2.7 | OD 40 mm uPVC, PN 6.3 m 129
6.2.2.8 | OD 40 mm uPVC, PN 10 m 395
6.2.2.9 | OD 40 mm uPVC, PN 12.5 m 222
6.2.2.10 | OD 40 mm uPVC, PN 16 m 246
6.2.2.11 | OD 40 mm uPVC, PN 20 m 541
6.2.2.12 | OD 50 mm uPVC, PN 6.3 m 385
6.2.2.13 | OD 50 mm uPVC, PN 8 m 256
6.2.2.14 | OD 50 mm uPVC, PN 10 m 3458
6.2.2.15 | OD 50 mm uPVC, PN 12.5 m 308
6.2.2.16 | OD 50 mm uPVC, PN 16 m 1241
6.2.2.17 | OD 50 mm uPVC, PN 20 m 882
6.2.2.18 | OD 63 mm uPVC, PN 10 m 531
6.2.2.19 | OD 63 mm uPVC, PN 16 m 293
6.2.2.20 | OD 63 mm uPVC, PN 20 m 40
6.2.2.21 | OD 75 mm uPVC, PN 6.3 m 510
6.2.2.22 | OD 75 mm uPVC, PN 10 m 748
6.2.2.23 | OD 75 mm uPVC, PN 12.5 m 384
6.2.2.24 | OD 75 mm uPVC, PN 16 m 923
6.2.2.25 | OD 90 mm uPVC, PN 10 m 554
6.2.3 BENDS

Supply and Install the

following uPVC PN16 fittings
6.2.3.1 geDr::IO mm Plain ended 90 degree o, v




6.2.3.2

OD40 mm Plain ended 45 degree
bend

No.

6.2.3.3

OD50 mm Plain ended 90 degree
bend

No.

6.2.3.4

OD50 mm Plain ended 45 degree
bend

No.

6.2.3.5

OD63 mm Plain ended 90 degree
bend

No.

6.2.3.6

OD63 mm Plain ended 45 degree
bend

No.

6.2.3.7

OD75 mm Plain ended 90 degree
bend

No.

SUB-TOTAL CARRIED
FORWARD TO NEXT PAGE

SUB-TOTAL CARRIED
FORWARD FROM PREVIOUS
PAGE

6.2.3.8

OD75 mm Plain ended 45 degree
bend

No.

6.2.3.9

OD90 mm Plain ended 90 degree
bend

No.

6.2.3.10

OD90 mm Plain ended 45 degree
bend

No.

6.2.4

OTHER FITTINGS

6.2.4.1

Connections no including 25mm
dia fittings covering Tees,
Reducers, Adaptors, Valves, stubs,
etc

No.

169

6.2.5

Excavate, provide all materials and
construct complete inspection
valve chambers of internal
dimensions 600 x 600 x 1000 mm
at the pipe junctions. Rates to

nr

169




including for thrust blocks and pipe
supports as shown in the
drawings.

6.2.6

AIR VALVES

6.2.6.1

Excavate, provide all materials and
construct complete inspection
valve chambers of internal
dimensions 600 x 600 x 1000 mm
at the pipe junctions. Rates to
including for thrust blocks and pipe
supports as shown in the
drawings.

No.

11

Provide, handle, install and test
the following steel and uPVC pipes
and fittings and valves. Rates shall
include for completing all pipe
Jointings as per the specifications.

6.2.6.1

3No. Single Acting Air Valve
(SAV) on OD 75mm

6.2.6.1.1

65 / 75 mm dia V] stepped
coupling

No.

6.2.6.1.2

65 mm dia single flanged GI piece
(500mm long)

No.

6.2.6.1.3

65 x 50 mm double flanged steel
tee

No.

6.2.6.1.4

50 mm x 400mm long double
flanged steel piece

No.

6.2.6.1.5

50 mm flanged gate valve

No.

6.2.6.1.6

50 mm dia Single orifice air valve

No.

6.2.6.2

1 No. Single Acting Air Valves
(SAVs)

6.2.6.2.1

63 / 50 mm dia V] stepped
coupling

No.

6.2.6.2.2

50 mm dia 0.5m
flanged

long single

No.




6.2.6.2.3 | 50 mm x 50 mm dia all flanged tee | No.
50 mm x 400mm long double
6.2.6.2.4 | flanged steel piece No.
6.2.6.2.5 | 50 mm flanged gate valve No.
6.2.6.2.6 | 50 mm dia Single orifice air valve | No.
3 No. Single Acting Air Valves
6.2.6.3 | (SAVs)
50 / 40 mm dia V] stepped
6.2.6.3.1 | coupling No.
40 mm dia 0.5m long single
6.2.6.3.2 | flanged No.
6.2.6.3.3 | 40 mm x 40 mm dia all flanged tee | No.
40 mm x 400mm long double
6.2.6.3.4 | flanged steel piece No.
6.2.6.3.5 | 40 mm flanged gate valve No.
6.2.6.3.6 | 25 mm dia Single orifice air valve | No.
1 No. Single Acting Air Valves
6.2.6.4 | (SAVs)
6.2.6.4.1 | 40 / 32 mm dia uPVC adaptor No.
32 mm, 0.5m long threaded steel
6.2.6.4.2 | pipe No.
6.2.6.4.3 | 32 x 32 mm dia GI tee threaded No.
32 mm dia x 400mm long
6.2.6.4.4 | threaded GI pipe No.
6.2.6.4.5 | 32 mm gate valve No.
6.2.6.4.6 | 20 mm dia Single orifice air valve | No.

SUB-TOTAL CARRIED
FORWARD TO NEXT PAGE

SUB-TOTAL CARRIED




FORWARD FROM PREVIOUS
PAGE

6.2.7

WASHOUTS

6.2.7.1

Excavate, provide all materials and
construct complete w/o chambers
of internal dimensions 600 x 600 x
600 mm. Rates to including thrust
blocks and pipe supports as shown
in the drawings.

No.

15

Provide, handle, install and test
the following steel and uPVC pipes,
fittings and valves. Rates shall
include for completion and pipe
protection at all pipe joints as
specified in specifications and
drawings

6.2.7.2

1 No. Washout Fittings at
chainages shown in the
drawings

6.2.7.2.1

90 / 80 mm dia V] stepped
coupling

No.

6.2.7.2.2

80 mm dia single flanged GI piece
(0.5 m long)

No.

6.2.7.2.3

80 x 50 mm dia Level invert scour
tee with flanged branch

No.

6.2.7.2.4

50 mm flanged gate valve

No.

6.2.7.2.5

50 mm dia 0.5m
flanged GI piece

long single

No.

6.2.7.2.6

50 / 63 mm dia uPVC / GI adaptor

No.

6.2.7.2.7

63 mm UPVC pipe Class B

6.2.7.3

2 No. Washout Fittings at
chainages shown in the
drawings

6.2.7.3.1

65 / 75 mm dia V] stepped
coupling

No.




65 mm dia single flanged GI piece

6.2.7.3.2 (500mm long) No. 4
6.2.7.3.3 65 mm x 50mm level invert scour
T | GI tee with flanged branch No. 2
6.2.7.3.4 | 50 mm flanged gate valve No. 2
50 mm dia 0.5m long single
6.2.7.3.5 flanged GI piece No. 2
6.2.7.3.6 | 50 / 63 mm dia uPVC / GI adaptor | No. 4
6.2.7.3.7 | 63 mm UPVC pipe Class B m 12
6.2.7.4 4_No.W/O on OD 50mm uPVC
pipe
6.2.7.4.1 | 50 / 40 mm dia GI/uPVC adaptor | No. 8
6.2.7.4.2 140 mm dia 0.5m long single
flanged No. 8
6.2.7.4.3 | 40 x 32 mm dia Level invert scour
threaded tee No. 4
6.2.7.4.4 | 40 mm gate valve No. 4
6.2.7.4.5140 mm dia 0.5m long single
flanged GI piece No. 4
6.2.7.4.6 | 50 / 40 mm dia GI/uPVC adaptor | No. 4
6.2.7.4.7 | 50 mm UPVC pipe Class B m 48
6.2.8 PRESSURE REGULATING
- VALVES
Excavate, provide all materials and
construct complete chambers of
6.2.8.1 internal dimensions 600 x 600 x 4
B 1000 mm. Rates to including thrust
blocks and pipe supports as shown
in the drawings. No.

Provide, handle, install and test
the following steel and uPVC pipes,
fittings and valves. Rates shall
include for completion and pipe
protection at all pipe joints as




specified in specifications and
drawings

1 No. Pressure Regulator
Valve (PRV) at Ch 0+001m, SP
M-3

75 / 65 mm dia GI /[ uPVC

6.2.8.2 adaptor No.
6.2.8.3 DN 65 mm dia single flanged GI
T pipe (500mm) No.
6.2.8.4 Provide and install DN 65mm PRV-
T 30 at Ch 0+001 No.
6.2.8.5 Provide and install DN 50mm Gate
T Valve, PN16 No.
1 No. Pressure Regulator
Valve (PRV) at Ch 0+001m, SP
3-5
6.2.8.6 63/ 50 mm dia GI / uPVC
adaptor No.
6.2.8.7 DN 50 mm dia single flanged GI
T pipe (500mm) No.
6.2.8.8 Provide and install DN 50mm PRV-
T 30 at Ch 0+001 No.
6.2.8.9 Provide and install DN 50mm Gate
T Valve, PN16 No.

SUB-TOTAL CARRIED
FORWARD TO NEXT PAGE

SUB-TOTAL CARRIED
FORWARD FROM PREVIOUS
PAGE

2 No. Pressure Regulator
Valve (PRV) at Ch 0+001m, SP
3-4 & M-3




6.2.8.11

50/ 40 mm dia GI / uPVC
adaptor

No.

6.2.8.12

DN 40 mm dia single flanged GI
pipe (500mm)

No.

6.2.8.13

Provide and install DN 40mm PRV-
30 at Ch 0+001

No.

6.2.8.14

Provide and install DN 40mm Gate
Valve, PN16

No.

6.2.9

ROAD CROSSINGS FOR PIPES

6.2.9.1

Provide for major road crossings as
per drawings and in accordance
with  specifications. Rates to
include for excavation and
backfilling,  culvert,  concrete
surround and all jointing materials
and other fittings as per the
specifications.

No.

6.2.10

RIVER CROSSINGS FOR PIPES

6.3.10.1

Provide for rivercrossings as per
drawings and in accordance with
specifications. Rates to include for
excavation and backfilling,
concrete support pillars and all
jointing materials and other fittings
as per the specifications.

No.

TOTAL CARRIED OVER TO
GRAND SUMMARY

BILL 6.3 — Block C SPs

Bill No.
Pipelines

6.3 - Block C Secondary




RATE AMOUNT

ITEM DESCRIPTION UNIT | QUANTITY (KSh) (KSh)

The relevant drawings include

KN/FDR/631 - 636 including

references made there- in to

other drawings
6.3.1 Excavation and Backfilling

Rates for excavation and

backfilling in trench shall include

for trimming trench bottom,

providing bedding materials and

surround and reinstatement of

the site.

Excavation and backfilling in
6.3.1.1 normal material pipeline for | m3 12,949

depth not exceeding 1.5 m

Excavation and backfilling in
6.3.1.2 tr_engh hard rock material _for m3 3 885

pipeline for depth not exceeding

1.5m
6.3.2 uPVC Pipe work

Provide, lay, joint and test the

following uPVC pipe and fittings.

Rates to include for all jointing

materials, cutting, wastage and

anchorage.

STRAIGHTS
6.3.2.1 OD 20 mm uPVC, PN 10 m 335
6.3.2.2 OD 25 mm uPVC, PN 16 m 589
6.3.2.5 OD 32 mm uPVC, PN 16 m 131
6.3.2.6 OD 40 mm uPVC, PN 16 m 1706
6.3.2.9 OD 50 mm uPVC, PN 10 m 216
6.3.2.9 OD 50 mm uPVC, PN 16 m 1648
6.3.2.11 | OD 63 mm uPVC, PN 8 m 777
6.3.2.12 | OD 63 mm uPVC, PN 16 m 849




6.3.2.13

OD 75 mm uPVC, PN 10

1576

6.3.2.13

OD 75 mm uPVC, PN 16

254

6.3.2.13

OD 110 mm uPVC, PN 16

12

6.3.3

BENDS

Supply and Install the
following uPVC PN16
fittings

6.3.3.1

OD40 mm Plain ended 90
degree bend

No.

6.3.3.2

OD40 mm Plain ended 45
degree bend

No.

6.3.3.3

OD50 mm Plain ended 90
degree bend

No.

6.3.3.4

OD50 mm Plain ended 45
degree bend

No.

6.3.3.5

OD63 mm Plain ended 90
degree bend

No.

6.3.3.6

OD63 mm Plain ended 45
degree bend

No.

6.3.3.7

OD75 mm Plain ended 90
degree bend

No.

6.3.3.8

OD75 mm Plain ended 45
degree bend

No.

6.3.3

PRESSURE REGULATING
VALVES

6.3.3.1

Excavate, provide all materials
and construct complete
chambers of internal dimensions
600 x 600 x 1000 mm. Rates to
including thrust blocks and pipe
supports as shown in the
drawings.

No.




Provide, handle, install and test
the following steel and uPVC
pipes, fittings and valves. Rates
shall include for completion and
pipe protection at all pipe joints
as specified in specifications and
drawings

1 No. Pressure Regulator
Valve (PRV) at Ch 0+001m

6.3.3.2

63/ 50 mm dia GI / uPVC
adaptor

No.

6.3.3.3

DN 50 mm dia single flanged GI
pipe (500mm)

No.

6.3.3.4

Provide and install DN 50mm
PRV-30 at Ch 0+001

No.

6.3.3.5

Provide and install DN 50mm
Gate Valve, PN16

No.

SUB-TOTAL CARRIED
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6.3.4

OTHER FITTINGS

6.3.4.1

Connections no including 25mm
dia fittings covering Tees,
Reducers, Adaptors, Valves,
stubs, etc

No.

65

6.3.5

Excavate, provide all materials
and construct complete
inspection valve chambers of
internal dimensions 600 x 600 x
1000 mm at the pipe junctions.
Rates to including for thrust
blocks and pipe supports as
shown in the drawings.

nr

6.3.6

AIR VALVES

65




Excavate, provide all materials
and construct complete
inspection valve chambers of
internal dimensions 600 x 600 x

6.3.6.1 1000 mm at the pipe junctions. No. 28
Rates to including for thrust
blocks and pipe supports as
shown in the drawings.
Provide, handle, install and test
the following steel and uPVC
pipes and fittings and valves.
Rates  shall  include  for
completing all pipe jointings as
per the specifications.
7 No. Single Acting Air

6.3.6.2 Valves (SAVs)
63 / 50 mm dia V] stepped

6.3.6.2.1 | coupling No. 2
50 mm dia 0.5m long single

6.3.6.2.2 | flanged No. 2
50 mm x 50 mm dia all flanged

6.3.6.2.3 |tee No. 1
50 mm x 400mm long double

6.3.6.2.4 | flanged steel piece No. 1

6.3.6.2.5 | 50 mm flanged gate valve No. 1
50 mm dia Single orifice air

6.3.6.2.6 |valve No. 1
3 No. Single Acting Air

6.3.6.3 Valves (SAVs)
50 / 40 mm dia V] stepped

6.3.6.3.1 | coupling No. 6
40 mm dia 0.5m long single

6.3.6.3.2 | flanged No. 6
40 mm x 40 mm dia all flanged

6.3.6.3.3 |tee No. 3
40 mm x 400mm long double

6.3.6.3.4 | flanged steel piece No. 3




6.3.6.3.5

40 mm flanged gate valve

No.

6.3.6.3.6

25 mm dia Single orifice air valve

No.

4 No. Single Acting Air
Valves (SAVs)

6.3.6.3.7

40 / 32 mm dia uPVC adaptor

No.

6.3.6.3.8

32 mm, 0.5m long threaded
steel pipe

No.

6.3.6.3.9

32 x 32 mm dia GI tee threaded

No.

6.3.6.3.10

32 mm dia x 400mm
threaded GI pipe

long

No.

6.3.6.3.11

32 mm gate valve

No.

6.3.6.312

20 mm dia Single orifice air valve

No.

6.3.7

WASHOUTS

6.3.7.1

Excavate, provide all materials
and construct complete w/o
chambers of internal dimensions
600 x 600 x 600 mm. Rates to
including thrust blocks and pipe
supports as shown in the
drawings.

No.

15

Provide, handle, install and test
the following steel and uPVC
pipes, fittings and valves. Rates
shall include for completion and
pipe protection at all pipe joints
as specified in specifications and
drawings

6.3.7.2

1 No. Washout Fittings at
chainages shown in the
drawings

6.3.7.2.1

50 / 63 mm dia uPvVC / GI
adaptor

No.

6.3.7.2.2

50 mm dia single flanged GI
piece (500mm long)

No.

6.3.7.2.3

50 mm x 50mm level invert

No.




scour GI tee with flanged branch

6.3.7.2.4 | 50 mm flanged gate valve No. 2
6.3.7.2.5 |50 mm dia 0.5m long single
flanged GI piece No. 2
SUB-TOTAL CARRIED
FORWARD TO NEXT PAGE
SUB-TOTAL CARRIED
FORWARD FROM PREVIOUS
PAGE
6.3.7.2.6 |50 / 63 mm dia uPVvC / GI
adaptor No. 4
6.3.7.2.7 | 63 mm UPVC pipe Class B m 12
1 No.W/O on OD 50mm
6.3.7.3 uPVC pipe
6.3.7.3.1 | 50/ 40 mm dia GI/uPVC adaptor | No. 2
6.3.7.3.2 |40 mm dia 0.5m long single
flanged No. 2
6.3.7.3.3 [40 x 32 mm dia Level invert
scour threaded tee No. 1
6.3.7.3.4 | 40 mm gate valve No. 1
6.3.7.3.5 [40 mm dia 0.5m long single
flanged GI piece No. 1
6.3.7.3.6 | 50 /40 mm dia GI/uPVC adaptor | No. 1
6.3.7.3.7 | 50 mm UPVC pipe Class B m 12
1 No.W/O on OD 40mm
6.3.7.5 uPVC pipe
6.3.7.5.1 |32 /25 mm dia uPVC adaptor No. 2
6.3.7.5.2 25 mm, 0.5m long threaded
steel pipe No. 2
6.3.7.53 25mm x 25 mm dia level invert
T scour GI tee with flanged branch | No. 1




6.3.7.5.4

25 mm dia flanged gate valve No.

6.3.7.5.5

25 mm dia 0.5m long single

flanged GI piece No.

6.3.7.5.6

25 / 32 mm dia uPvVC / GI

adaptor No.

6.3.7.5.7

32 mm UPVC pipe Class B m

6.3.8

ROAD CROSSINGS FOR
PIPES

6.3.8.1

Provide for major road crossings
as per drawings and in
accordance with specifications.
Rates to include for excavation
and backfilling, culvert, concrete
surround and all jointing
materials and other fittings as
per the specifications.

No.

16

6.3.9

RIVER CROSSINGS FOR
PIPES

6.3.9.1

Provide for rivercrossings as per
drawings and in accordance with
specifications. Rates to include

concrete support pillars and all
jointing materials and other
fittings as per the specifications.

for excavation and backfilling, | No.

TOTAL CARRIED OVER TO
GRAND SUMMARY

BILL 6 SUMMARY

Bill No.6 - SECONDARY PIPELINES

ITEM
NO.

DESCRIPTION

AMOUNT (KSh)




COLLECTION

Bill No. 6.1: Block A Secondary Pipelines

Bill No. 6.2: Block B Secondary Pipelines

Bill No. 6.3: Block C Secondary Pipelines

TOTAL CARRIED OVER TO GRAND SUMMARY




BILL 7 - DISTRIBUTION PIPELINES

BILL 7.1 — BLOCK A DISTRIBUTION PIPELINES

Bill No. 7.1 - Block A Distribution Pipelines

AMOUNT

DESCRIPTION UNIT UANTITY | RATE (KSh
ITEM Q (KSh) (KSh)

The  relevant  drawings  include

KN/FDR/701 including references made

there- in to other drawings
7.1.1 Excavation and Backfilling

Rates for excavation and backfilling in

trench shall include for trimming trench

bottom, providing bedding materials and

surround and reinstatement of the site.

Excavation and backfilling in normal
7111 material pipeline for depth not exceeding | m? 3,774

15m

Excavation and backfilling in trench hard
7.11.2 rock material for pipeline for depth not | m3 1,132

exceeding 1.5 m
7.1.2 uPVC Pipe work

Provide, lay, joint and test the following

uPVC pipe and fittings. Rates to include

for all jointing materials, cutting,

wastage and anchorage.

STRAIGHTS
7121 OD 25 mm uPVC pipes, PN10 m 225
7.1.2.2 OD 32 mm uPVC pipes, PN10 m 95
7.1.2.3 OD 40 mm uPVC pipes, PN10 m 1,133
7.1.2.4 OD 50 mm uPVC pipes, PN10 m 906
7.1.3 BENDS

Supply and Install the following uPVC

PN16 fittings
7.13.1 OD50 mm Plain ended 90 degree bend | g 1
7.1.3.2 OD50 mm Plain ended 45 degree bend | No. 3




7.1.4 OTHER FITTINGS
7.1.4.1 25mm dia fittings icovering Tees, No 17

Reducers, Adaptors, Valves, stubs, etc '

Excavate, provide all materials and

construct complete inspection valve
715 chambers of internal dimensions 600 x No 17

- 600 x 1000 mm at the pipe junctions. '

Rates to including for thrust blocks and

pipe supports as shown in the drawings.
7.1.6 AIR VALVES

Excavate, provide all materials and

construct complete inspection valve
716.1 chambers of internal dimensions 600 x No 2

— 600 x 1000 mm at the pipe junctions. '

Rates to including for thrust blocks and

pipe supports as shown in the drawings.

Provide, handle, install and test the

following steel and uPVC pipes and

fittings and valves. Rates shall include

for completing all pipe jointings as per

the specifications.
7.16.2 2 No. Single Acting Air Valves (SAVSs)
7.1.6.2.1 | 40/ 32 mm dia uPVC adaptor No. 4
7.1.6.2.2 | 32 mm, 0.5m long threaded steel pipe No. 4
7.1.6.2.3 | 32 x 25 mm dia Gl tee threaded No. 2
7.16.24 |25 mm x 400mm long threaded steel

piece No. 2
7.1.6.2.5 | 25 mm flanged gate valve No. 2
7.1.6.2.6 | 25 mm dia Single orifice air valve No. 2
7.1.6.3 2 No. Single Acting Air Valves (SAVS)
7.1.6.3.1 | 50/40 mm dia VJ stepped coupling No. 4
7.1.6.3.2 | 40 mm dia 0.5m long single flanged No. 4
7.1.6.3.3 | 40 mm x 25 mm dia all threaded tee No. 2
71634 2_5 mm X 400mm long threaded steel 2

piece No.
7.1.6.3.5 | 25 mm flanged gate valve No. 2




7.1.6.3.6 | 25 mm dia Single orifice air valve No. 2

SUB-TOTAL CARRIED FORWARD

TO NEXT PAGE

SUB-TOTAL CARRIED FORWARD

FROM PREVIOUS PAGE
7.1.7 WASHOUTS

Excavate, provide all materials and

construct complete w/o chambers of
7.1.7.1 internal dimensions 600 x 600 x 600 mm. | No. 1

Rates to including thrust blocks and pipe

supports as shown in the drawings.

Provide, handle, install and test the

following steel and uPVC pipes, fittings

and valves. Rates shall include for

completion and pipe protection at all pipe

joints as specified in specifications and

drawings
7.1.8 2 No.W/O on OD 50mm uPVC pipe
7.18.1 50 / 40 mm dia G1/uPVC adaptor No. 4
7.1.8.2 40 mm dia 0.5m long single flanged No. 4
7.1.8.3 40 x 32 mm dia Level invert scour

threaded tee No. 2
7.1.8.4 40 mm gate valve No. 2
7.1.85 40 mm dia 0.5m long single flanged Gl

piece No. 2
7.1.8.6 50 / 40 mm dia G1/uPVC adaptor No. 4
7.1.8.7 50 mm UPVC pipe Class B m 12

2No. Washout Fittings at chainages
7.1.9 . .

shown in the drawings
7.19.1 40 / 32 mm dia uPVC adaptor No. 4
7.1.9.2 32 mm, 0.5m long threaded steel pipe No. 4
7.1.9.3 32mm x 25 mm dia level invert scour Gl

tee with flanged branch No. 2
7.1.9.4 | 25 mm dia flanged gate valve No. 2




7.1.95 25 mm dia 0.5m long single flanged Gl
piece No. 2
7.1.9.6 25/ 32 mm dia uPVC / Gl adaptor No. 4
7.1.9.7 | 32 mm UPVC pipe Class B m 12
7.1.10 PRESSURE REGULATING VALVES
Excavate, provide all materials and
construct complete chambers of internal
7.1.10.1 | dimensions 600 x 600 x 1000 mm. Rates | No. 1
to including thrust blocks and pipe
supports as shown in the drawings.
Provide, handle, install and test the
following steel and uPVC pipes, fittings
and valves. Rates shall include for
completion and pipe protection at all pipe
joints as specified in specifications and
drawings
7111 1 No. Pressure Regulator Valve (PRV)
" at Ch 0+001m
71111 | 40/32mmdia GI /uPVC adaptor No. 2
DN 32 mm dia single flanged GI pipe
7.1.11.2 (500mm) No. 2
Provide and install DN 32mm PRV-30 at
71113 1 e ovoo1 No. |1
Provide and install DN 32mm Gate
71114 Valve, PN16 No. !
7.1.12 ROAD CROSSINGS FOR PIPES
Provide for major road crossings as per
drawings and in accordance with
specifications. Rates to include for
7.1.121 excavation and backfilling, culvert, | No. 1
concrete surround and all jointing
materials and other fittings as per the
specifications.
7.1.13 RIVER CROSSINGS FOR PIPES
Provide for river crossings as per
drawings and in accordance with
71131 specifications. Rates to include for No. 0

excavation and backfilling, concrete
support pillars and all jointing materials
and other fittings as per the specifications.




TOTAL CARRIED OVER TO
GRAND SUMMARY

BILL 7.2 - BLOCK B DISTRIBUTION PIPELINES

Bill No. 7.2 - Block B Distribution Pipelines

ITEM

DESCRIPTION

UNIT

QUANTITY

RATE
(KSh)

AMOUNT
(KSh)

The relevant drawings incude KN/FDR/702
- 703 including references made there- in to
other drawings

7.2.1

Excavation and Backfilling

Rates for excavation and backfilling in
trench shall include for trimming trench
bottom, providing bedding materials and
surround and reinstatement of the site.

7211

Excavation and backfilling in normal
material pipeline for depth not exceeding
15m

906

7.2.1.2

Excavation and backfilling in trench hard
rock material for pipeline for depth not
exceeding1.5m

272

7.2.2

uPVC Pipe work

Provide, lay, joint and test the following
uPVC pipe and fittings. Rates to include for
all jointing materials, cutting, wastage and
anchorage.

STRAIGHTS

7.2.2.1

OD 25 mm uPVC, PN 10

566

7.24

OTHER FITTINGS

7.24.1

Connections for Tees, Reducers, Adaptors,
Valves, stubs, etc

No.

10




Excavate, provide all materials and
construct complete inspection valve
chambers of internal dimensions 600 x 600
x 1000 mm at the pipe junctions. Rates to
including for thrust blocks and pipe
supports as shown in the drawings.

nr

10

7.2.5

PRESSURE REGULATING VALVES

7.251

Excavate, provide all materials and
construct complete chambers of internal
dimensions 600 x 600 x 1000 mm. Rates to
including thrust blocks and pipe supports as
shown in the drawings.

No.

Provide, handle, install and test the
following steel and uPVC pipes, fittings and
valves. Rates shall include for completion
and pipe protection at all pipe joints as
specified in specifications and drawings

1 No. Pressure Regulator Valve (PRV) at
Ch 0+001m

7.25.2

25/20 mmdia Gl /uPVC adaptor

No.

7.25.3

DN 20 mm dia threaded Gl pipe (500mm)

No.

7.2.5.4

Provide and install DN 32mm PRV-30 at
Ch 0+001

No.

7.255

Provide and install DN 32mm Gate Valve,
PN16

No.

7.2.6

ROAD CROSSINGS FOR PIPES

7.26.1

Provide for major road crossings as per
drawings and in accordance with
specifications. Rates to include for
excavation and backfilling, culvert,
concrete surround and all jointing materials
and other fittings as per the specifications.

No.

TOTAL CARRIED OVER TO GRAND
SUMMARY




BILL 7.3 - BLOCK C DISTRIBUTION PIPELINES

Bill No. 7.3 - Block C Distribution Pipelines

ITEM DESCRIPTION UNIT | QUANTITY | RATE (KSh) '(A‘K'\g%UNT

The  relevant  drawings include

KN/FDR/704 - 705 to including

references made there- in to other

drawings
7.3.1 Excavation and Backfilling

Rates for excavation and backfilling in

trench shall include for trimming trench

bottom, providing bedding materials and

surround and reinstatement of the site.

Excavation and backfilling in normal
7.3.1.1 material pipeline for depth not exceeding | m? 9,821

15m

Excavation and backfilling in trench hard
7.3.1.2 rock material for pipeline for depth not | m? 2,946

exceeding 1.5 m
7.3.2 uPVC Pipe work

Provide, lay, joint and test the following

uPVC pipe and fittings. Rates to include

for all jointing materials, cutting,

wastage and anchorage.

STRAIGHTS
7.3.2.1 OD 20 mm uPVC, PN 10 m 426
7.3.2.2 OD 25 mm uPVC, PN 16 m 271
7.3.2.3 OD 32 mm uPVC, PN 16 m 1312
7.3.2.4 OD 40 mm uPVC, PN 16 m 588
7.3.2.5 OD 50 mm uPVC, PN 16 m 3541
7.3.3 BENDS

Supply and Install the following uPVC

PN16 fittings
7.33.1 OD40 mm Plain ended 90-degree bend | No. 2
7.3.3.2 OD40 mm Plain ended 45 degree bend | No. 10




7.3.3.3 OD50 mm Plain ended 90 degree bend | No. 6
7.3.3.6 OD50 mm Plain ended 45 degree bend | No. 6
7.3.4 OTHER FITTINGS
7.34.1 Connections  for  Tees, Reducers,

Adaptors, Valves, stubs, etc No. 45

Excavate, provide all materials and

construct complete inspection valve

chambers of internal dimensions 600 x
735 600 x 1000 mm at the pipe junctions. No. 45

Rates to including for thrust blocks and

pipe supports as shown in the drawings.
7.3.6 AIR VALVES

Excavate, provide all materials and

construct complete inspection valve
736.1 chambers of internal dimensions 600 x No 7

e 600 x 1000 mm at the pipe junctions. '

Rates to including for thrust blocks and

pipe supports as shown in the drawings.

Provide, handle, install and test the

following steel and uPVC pipes and

fittings and valves. Rates shall include

for completing all pipe jointings as per

the specifications.
7.3.6.2 1 No. Single Acting Air Valves (SAVs)
7.3.6.2.1 | 50 /40 mm dia \VVJ stepped coupling No. 2
7.3.6.2.2 | 40 mm dia 0.5m long single flanged No. 2
7.3.6.2.3 | 40 mm x 40 mm dia all flanged tee No. 1
7.3.6.2.4 | 40 mm x 400mm long double flanged

steel piece No. 1
7.3.6.2.5 | 40 mm flanged gate valve No. 1
7.3.6.2.6 | 25 mm dia Single orifice air valve No. 1
7.3.7 WASHOUTS

Excavate, provide all materials and

construct complete w/o chambers of
7.3.7.1 internal dimensions 600 x 600 x 600 mm. | No. 7

Rates to including thrust blocks and pipe
supports as shown in the drawings.




Provide, handle, install and test the
following steel and uPVC pipes, fittings
and valves. Rates shall include for
completion and pipe protection at all
pipe joints as specified in specifications
and drawings

SUB-TOTAL CARRIED FORWARD
TO NEXT PAGE

SUB-TOTAL CARRIED FORWARD
FROM PREVIOUS PAGE

7.3.7.3

1 No.W/O on OD 50mm uPVC pipe

7.3.7.3.1

50 / 40 mm dia GI/uPVC adaptor

No.

7.3.7.3.2

40 mm dia 0.5m long single flanged

No.

7.3.7.3.3

40 x 32 mm dia Level invert scour
threaded tee

No.

7.3.7.34

40 mm gate valve

No.

7.3.7.35

40 mm dia 0.5m long single flanged Gl
piece

No.

7.3.7.3.6

50 / 40 mm dia GI/uPVC adaptor

No.

7.3.7.3.7

50 mm UPVC pipe Class B

12

7.3.8

PRESSURE REGULATING
VALVES

7.3.8.1

Excavate, provide all materials and
construct complete chambers of internal
dimensions 600 x 600 x 1000 mm. Rates
to including thrust blocks and pipe
supports as shown in the drawings.

No.

Provide, handle, install and test the
following steel and uPVC pipes, fittings
and valves. Rates shall include for
completion and pipe protection at all
pipe joints as specified in specifications
and drawings

1 No. Pressure Regulator Valve (PRV)
at Ch 0+001m, SP 3-4 & M-3

7.3.8.2

50/ 40 mmdia Gl /uPVC adaptor

No.

7.3.8.3

DN 40 mm dia single flanged GI pipe

No.




(500mm)

Provide and install DN 40mm PRV-30 at

7384 Ch 0+001 No.
7385 Provide and install DN 40mm Gate
T Valve, PN16 No.
7.3.9 ROAD CROSSINGS FOR PIPES
Provide for major road crossings as per
drawings and in accordance with
specifications. Rates to include for
7.3.9.1 excavation and backfilling, culvert, | No.

concrete surround and all jointing
materials and other fittings as per the
specifications.

TOTAL CARRIED OVER TO
GRAND SUMMARY

BILL 7 SUMMARY

Bill No.7 - DISTRIBUTION PIPELINES

ITEM

NO DESCRIPTION AMOUNT (KSh)
COLLECTION

1 Bill No. 7.1: Block A Distribution Pipeline

2 Bill No. 7.2: Block B Distribution Pipeline

3 Bill No. 7.3: Block C Distribution Pipeline

TOTAL CARRIED OVER TO GRAND SUMMARY

BILL 8 - FEEDERS AND IN-FIELD HYDRANTS

Bill No. 8.0 FEEDERS AND IN-FIELD HYDRANTS




ITEM DESCRIPTION UNIT | QUANTITY | RATE (KSh) | AMOUNT (KSh)
8.1 Category 3 Plots (662 Nos.)
8.11 Plot Hydrants (1 x288)
8.1.1.1 | 25 mm dia uPVC/GI adaptor No. 1324
8.1.1.2 | 25 mm dia Gl elbow No. 2648
25 mm dia Gl straight threaded on
8.1.1.3 | both sides 1000 mm long No. 1324
8.1.1.4 | 25 mm dia Gl nipple No. 3310
8.1.1.5 | 25 mm dia gate valve No. 662
8.1.1.6 | 25mm dia flow limiter No 662
8.1.1.7 | 25x 20 mm dia Gl tee No. 662
8.1.1.8 | 20 mm dia plug No. 662
8.1.1.9 | 25mm dia Gl union No. 662
8.1.2 Field Hydrants (2 x 662)
8.1.2.1 | 25/20mm dia uPVC/GI adaptor No. 3972
8.1.2.2 | 25x19mm dia Gl tee No. 1324
8.1.2.3 | 19mm dia Gl riser (1m long) No. 1324
8.1.2.4 | 19mm dia Equal tee No. 1324
8.1.25 | 19mm dia Gl piece (0.1m long) No. 2648
8.1.2.6 19mm dia Gl end caps No. 2648
19mm dia uPVC end cap/plug or
8.1.2.7 elbow No. 1324
Sprinkler System Arrangement
8.1.3 (1 X 662)
25/20mm dia HDPE pipe (6.0 m
8.1.3.1 long pieces) m 23832
8.1.3.2 | 25/20mm dia HDPE/GI Adapter No. 662
8.1.3.3 | 20mm dia Gl equal tee No. 662
Im high,12/16mm dia GI/HDPE
8.1.3.4 | riser with support/tripod No. 662




Sprinklers as specified complete

8.1.3.5 | with valve sockets No. 662
8.1.3.6 | 20/25mm dia HDPE line coupler No. 1986
8.1.3.7 | 12 mm dia Gl end plug No. 662
8.13.8 20/25mm dia HDPE Tee No. 662
8.1.4 In-field Supply Pipeline (Buried)
20-25mm dia x 31 m long uPVC
81.4.1 pipe per plot m 20522
20 mm dia plot inlet connecting
8.1.4.2 | uPVC pipe m 51636
8.1.4.3 Dia 20/25 mm diauPVCend cap | No. 662
Excavation in normal soil to depth
8144 |nelm m3 43294.8
8.1.5 PRV at Field Level
Allow for supply and installation
of DN25 PRVs before hydrant,
8.1.5.1 | including all fottings No. 221.0

TOTAL CARRIED OVER TO
COLLECTION SHEET

BILL 8 SUMMARY

Bill No.8 - FEEDER PIPEWORK AND PLOT HYDRANTS

BILL

ITEM DESCRIPTION AMOUNT (KSh)
COLLECTION

8 Feeder Pipework and Plot Hydrants

SUMMARY

TOTAL CARRIED OVER TO GRAND




BILL 9 - DAYWORKS

Bill No 9 - Day works

ITEM DESCRIPTION UNIT | QUANTITY (RKé;]I')E AMOUNT (KSh)
THE WHOLE OF THIS BILL IS
9.1 PROVISIONAL
LABOUR
The rates should include for all
costs, such as insurance, traveling
time, overtime, accommodation, use
of small tools of trade, supervision,
overheads and profit. Only time
engaged upon work will be paid for:
9.2 Unskilled labour Hrs 100
9.3 Semi-skilled labour Hrs 80
9.4 Skilled Labour Hrs 65
PLANT
The rates should be included for all
operational and maintenance costs,
fuel, oil, operators, turn boys,
Supervision, overhead and profits.
Only the time employed on work
will be paid for and the rates should
include the idle, traveling and
overtime.
9.5 Compressor CP with 2 jacks Hrs 40
9.6 Concrete vibrator (petrol or diesel) | Hrs 32
9.7 Concrete mixer , 1m® Hrs 25
9.8 Tipper 7 tones Hrs 46
Portable water pump 5hp 50mm
inclusive of hoses, couplings, valves
9.9 and strainer) Hrs 32
MATERIALS
9.10 Ordinary Portland cement ton 0.5
9.11 Mild steel/High yield steel ton 0.5
9.12 Fine aggregate for concrete m?® 12
Coarse Aggregate for concrete max.
9.13 size 19mm m3 12
9.14 Use of Shuttering timber m? 50




TOTAL CARRIED OVER TO
COLLECTION

GRAND SUMMARY

CONSTRUCTION OF KIBUGU NGUVIU IRRIGATION PROJECT

CONTRACT No...

SECTION DESCRIPTION TOTAL AMOUNT (Kshs.)

Bill No. 1 Preliminary Items

Bill No. 2 Headworks (Intake & Sedimentation Basin)

Bill No 3 Conveyance Canal

Bill No 4 Main Pipeline

Bill No 5 Submain Pipeline

Bill No 5.1 Submain Pipeline 1

Bill No 5.2 Submain Pipeline 3

Bill N0 5.3 Submain Pipeline 4

Bill No 6 Secondary Pipelines

Bill No 6.1 Block A Secondary Pipelines

Bill No 6.2 Block B Secondary Pipelines

Bill No 6.3 Block C Secondary Pipelines

Bill No 7 Distribution Pipelines

Bill No 7.1 Block A Distribution Pipelines

Bill No 7.2 Block B Distribution Pipelines

Bill No 7.3 Block C Distribution Pipelines

Bill No 8 Infield system

Bill No 9: Dayworks
Bills Total Exclusive of VAT (A)
Add 10% of (A) for Contingencies (B)
GRAND TOTAL CARRIED TO LETTER
OF BID [(A) + (B)]




PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS



SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of
Contract (SCC) and other documents listed therein, should be a complete document expressing
fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the
construction industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1. Definitions

11 Bold face type is used to identify defined terms.

a) TheAccepted Contract Amount means the amount accepted in the Letter of Acceptance
for the execution and completion of the Works and the remedying of any defects.

b) The Activity Schedule is a schedule of the activities comprising the construction,
installation, testing, and commissioning of the Works in a lump sum contract. It includes
a lump sum price for each activity, which is used for valuations and for assessing the
effects of Variations and Compensation Events.

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC 23.

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid.
e) Compensation Events are those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project
Manager, in accordance with GCC Sub-Clause 53.1.

g) The Contract is the Contract between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works. It consists of the documents listed in GCC
Sub-Clause 2.3 below.

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the
Procuring Entity.

i) The Contractor's Bid is the completed bidding document submitted by the Contractor
to the Procuring Entity.

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the Contract.

k) Days are calendar days; months are calendar months.

) Day works are varied work inputs subject to payment on a time basis for the
Contractor's employees and Equipment, in addition to payments for associated Materials
and Plant.

m) ADefect is any part of the Works not completed in accordance with the Contract.

n) The Defects Liability Certificate is the certificate issued by Project Manager upon
correction of defects by the Contractor.

0) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause
34.1 and calculated from the Completion Date.



p)

q)

y)

aa)

bb)

cC)

dd)
ee)

f)
gg)

Drawings means the drawings of the Works, as included in the Contract, and any
additional and modified drawings issued by (or on behalf of) the Procuring Entity in
accordance with the Contract, include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

The Procuring Entity is the party who employs the Contractor to carry out the Works,
as specified in the SCC, who is also the Procuring Entity.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site
to construct the Works.

“In writing” or “written” means hand-written, type-written, printed or electronically
made, and resulting in a permanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the SCC. The
Intended Completion Date may be revised only by the Project Manager by issuing an
extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical,
or biological function.

The Project Manager is the person named in the SCC (or any other competent person
appointed by the Procuring Entity and notified to the Contractor, to act in replacement
of the Project Manager) who is responsible for supervising the execution of the Works and
administering the Contract.

SCC means Special Conditions of Contract.
The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and
are factual and interpretative reports about the surface and subsurface conditions at the
Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor
to carry out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn
over to the Procuring Entity, as defined in the SCC.

2 Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words
indicating the singular also include the plural and words indicating the plural also include
the singular. Headings have no significance. Words have their normal meaning under the
language of the Contract unless specifically defined. The Project Manager shall provide
instructions clarifying queries about these GCC.
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22 If sectional completion is specified in the SCC, references in the GCC to the Works, the
Completion Date, and the Intended Completion Date apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date for the whole
of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
9)
d)
e)
f)

g9)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantities6, and
any other document listed in the SCC as forming part of the Contract.

61n lump sum contracts, delete "Bill of Quantities” and replace with "Activity Schedule.”

3 Language andLaw

31 The language of the Contract is English Language and the law governing the Contract are
the Laws of Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of
goods and services prohibitions in the Procuring Entity's Country when

a)

b)

as a matter of law or official regulations, Kenya prohibits commercial relations with that
country; or

by an act of compliance with a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from
that country or any payments to any country, person, or entity in that country.

4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual
matters between the Procuring Entity and the Contractor in the role representing the
Procuring Entity.

5 Delegation

51 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and
may revoke any delegation after notifying the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is delivered.



7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not

8

81

9

a1

92

93

assign the Contract without the approval of the Procuring Entity in writing. Subcontracting
shall not alter the Contractor's obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Procuring Entity between the dates given in the Schedule of Other
Contractors, as referred to in the SCC. The Contractor shall also provide facilities and
services for them as described in the Schedule. The Procuring Entity may modify the
Schedule of Other Contractors, and shall notify the Contractor of any such modification.

Personnel and Equipment

The Contractor shall employ the key personnel and use the equipment identified in its Bid,
to carry out the Works or other personnel and equipment approved by the Project Manager.
The Project Manager shall approve any proposed replacement of key personnel and
equipment only if their relevant qualifications or characteristics are substantially equal to
or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the work in
the Contract.

If the Procuring Entity, Project Manager or Contractor determines, that any employee of
the Contractor be determined to have engaged in Fraud and Corruption during the
execution of the Works, then that employee shall be removed in accordance with Clause 9.2
above.

10. Procuring Entity's and Contractor's Risks

101 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks,

and the Contractor carries the risks which this Contract states are Contractor's risks.

11 Procuring Entity's Risks

111 From the Start Date until the Defects Liability Certificate has been issued, the following are

Procuring Entity's risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works,
Plant, Materials, and Equipment), which are due to

i)  use or occupation of the Site by the Works or for the purpose of the Works, which is
the unavoidable result of the Works or

ii) negligence, breach of statutory duty, or interference with any legal right by the
Procuring Entity or by any person employed by or contracted to him except the
Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is
due to a fault of the Procuring Entity or in the Procuring Entity's design, or due to war or
radioactive contamination directly affecting the country where the Works are to be
executed.

112 From the Completion Date until the Defects Liability Certificate has been issued, the risk of

loss of or damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or
damage due to
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aa) a Defect which existed on the Completion Date,

bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's
risk, or

cc) the activities of the Contractor on the Site after the Completion Date.

12 Contractor's Risks

121 From the Starting Date until the Defects Liability Certificate has been issued, the risks of
personal injury, death, and loss of or damage to property (including, without limitation, the
Works, Plant, Materials, and Equipment) which are not Procuring Entity's risks are
Contractor's risks.

13 Insurance

131 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts
and deductibles stated in the SCC for the following events which are due to the Contractor's
risks:

a) loss of or damage to the Works, Plant, and Materials;

b) loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

d) personalinjury or death.

132 Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager's approval before the Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies required
to rectify the loss or damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the
Procuring Entity may effect the insurance which the Contractor should have provided and
recover the premiums the Procuring Entity has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the
Project Manager.

135 Both parties shall comply with any conditions of the insurance policies.
14. Site Data

141 The Contractor shall be deemed to have examined any Site Data referred to in the SCC,
supplemented by any information available to the Contractor.

15. Contractor to Construct the Works

151 The Contractor shall construct and install the Works in accordance with the Specifications and
Drawings.



16. The Works to Be Completed by the Intended Completion Date

161 The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Program submitted by the Contractor, as updated with
the approval of the Project Manager, and complete them by the Intended Completion Date.

17. Approval by the Project Manager

171 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Project Manager, for his approval.

172 The Contractor shall be responsible for design of Temporary Works.

173 The Project Manager's approval shall not alter the Contractor's responsibility for design of
the Temporary Works.

174 The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Project Manager before this use.

18. Safety

181 The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Procuring Entity. The Contractor shall notify the Project
Manager of such discoveries and carry out the Project Manager's instructions for dealing with
them.

20. Possession of the Site

21 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the SCC, the Procuring Entity shall
be deemed to have delayed the start of the relevant activities, and this shall be a
Compensation Event.

21. Access to the Site

211 The Contractor shall allow the Project Manager and any person authorized by the Project
Manager access to the Site and to any place where work in connection with the Contract is
being carried out or is intended to be carried out.

2. Instructions, Inspections and Audits

21 The Contractor shall carry out all instructions of the Project Manager which comply with
the applicable laws where the Site is located.

22 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors
and sub-consultants to keep, accurate and systematic accounts and records in respect of
the Works in such form and details as will clearly identify relevant time changes and costs.

23 The Contractor shall permit and shall cause its subcontractors and sub-consultants to
permit, the Procuring Entity and/or persons appointed by the Public Procurement
Regulatory Authority to inspect the Site and/or the accounts and records relating to the
procurement process, selection and/or contract execution, and to have such accounts and
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records audited by auditors appointed by the Public Procurement Regulatory Authority. The
Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause
25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially
impede the exercise of the Public Procurement Regulatory Authority's inspection and audit
rights constitute a prohibited practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Public Procurement Regulatory Authority's
prevailing sanctions procedures).

2. Appointment of the Adjudicator

21 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at
the time of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of
Acceptance, the Procuring Entity does not agree on the appointment of the Adjudicator,
the Procuring Entity will request the Appointing Authority designated in the SCC, to appoint
the Adjudicator within 14 days of receipt of such request.

232 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor
agree that the Adjudicator is not functioning in accordance with the provisions of the
Contract, a new Adjudicator shall be jointly appointed by the Procuring Entity and the
Contractor. In case of disagreement between the Procuring Entity and the Contractor,
within 30 days, the Adjudicator shall be designated by the Appointing Authority designated
in the SCC at the request of either party, within 14 days of receipt of such request.

2. Settlement of Claims and Disputes

21 Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for
Completion and/or any additional payment, under any Clause of these Conditions or
otherwise in connection with the Contract, the Contractor shall give Notice to the Project
Manager, describing the event or circumstance giving rise to the claim. The notice shall
be given as soon as practicable, and not later than 30 days after the Contractor became
aware, or should have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time
for Completion shall not be extended, the Contractor shall not be entitled to additional
payment, and the Procuring Entity shall be discharged from all liability in connection
with the claim. Otherwise, the following provisions of this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract,
and supporting particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to
substantiate any claim, either on the Site or at another location acceptable to the Project
Manager. Without admitting the Procuring Entity's liability, the Project Manager may,
after receiving any notice under this Sub-Clause, monitor the record- keeping and/or
instruct the Contractor to keep further contemporary records. The Contractor shall
permit the Project Manager to inspect all these records, and shall (if instructed) submit
copies to the Project Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of
the event or circumstance giving rise to the claim, or within such other period as may
be proposed by the Contractor and approved by the Project Manager, the Contractor
shall send to the Project Manager a fully detailed claim which includes full supporting
particulars of the basis of the claim and of the extension of time and/or additional
payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:



a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the Project
Manager may reasonably require; and

¢) the Contractor shall send a final claim within 30 days after the end of the effects
resulting from the event or circumstance, or within such other period as may be
proposed by the Contractor and approved by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting
a previous claim, or within such other period as may be proposed by the Project Manager
and approved by the Contractor, the Project Manager shall respond with approval, or
with disapproval and detailed comments. He may also request any necessary further
particulars, but shall nevertheless give his response on the principles of the claim within
the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in
accordance with Sub-Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of
Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor
is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has
been reasonably substantiated as due under the relevant provision of the Contract.
Unless and until the particulars supplied are sufficient to substantiate the whole of the
claim, the Contractor shall only be entitled to payment for such part of the claim as he
has been able to substantiate.

24.1.10If the Project Manager does not respond within the timeframe defined in this Clause,
either Party may consider that the claim is rejected by the Project Manager and any of
the Parties may refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11The requirements of this Sub-Clause are in addition to those of any other Sub-Clause
which may apply to a claim. If the Contractor fails to comply with this or another Sub-
Clause in relation to any claim, any extension of time and/or additional payment shall
take account of the extent (if any) to which the failure has prevented or prejudiced
proper investigation of the claim, unless the claim is excluded under the second
paragraph of this Sub-Clause 24.3.

242 Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute
amicably before the commencement of arbitration. However, unless both Parties agree
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 24.1 above
should move to commence arbitration after the fifty-sixth day from the day on which a
notice of a claim was given, even if no attempt at an amicable settlement has been made.

243 Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the Works or
termination of the Contract by either party:

a) The appointment of a replacement Project Manager upon the said person ceasing to act.
b) Whether or not the issue of an instruction by the Project Manager is empowered by these
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Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with
these Conditions.

e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless
the Procuring Entity and the Contractor agree otherwise in writing.

24 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract
not settled amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice
of a claim or dispute has not been given by the applying party within ninety days of the
occurrence or discovery of the matter or issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim
or dispute shall nhot commence unless an attempt has in the first instance been made by
the parties to settle such claim or dispute amicably with or without the assistance of third
parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to
direct such measurements, computations, tests or valuations as may in his opinion be
desirable in order to determine the rights of the parties and assess and award any sums
which ought to have been the subject of or included in any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to
open up, review and revise any certificate, opinion, decision, requirement or notice and to
determine all matters in dispute which shall be submitted to him in the same manner as if
no such certificate, opinion, decision requirement or notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate,
determination, instruction, opinion or valuation of the Project Manager, relevant to the
dispute. Nothing shall disqualify representatives of the Parties and the Project Manager from
being called as a witness and giving evidence before the arbitrators on any matter
whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence,
or to the reasons for dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The
obligations of the Parties, and the Project Manager shall not be altered by reason of any
arbitration being conducted during the progress of the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be
mutually agreed upon by the Parties when agreeing the terms of appointment. Each Party
shall be responsible for paying one-half of this remuneration.

245 Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted
in accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim
or dispute shall be notified in writing by either party to the other with a request to submit it
to arbitration and to concur in the appointment of an Arbitrator within thirty days of the
notice. The dispute shall be referred to the arbitration and final decision of a person to be
agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator,
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or
Vice Chairman of any of the following professional institutions;

i) Architectural Association of Kenya

i)  Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya

iv)  Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya
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24.5.2 The institution written to first by the aggrieved party shall take precedence over all other
institutions.

26 Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International
Arbitration (NCIA) which offers a neutral venue for the conduct of national and international
arbitration with commitment to providing institutional support to the arbitral process.

247 Failure to Comply with Arbitrator's Decision
24.7.1The award of such Arbitrator shall be final and binding upon the parties.

24.7.21n the event that a Party fails to comply with a final and binding Arbitrator's decision, then
the other Party may, without prejudice to any other rights it may have, refer the matter to a
competent court of law.

248 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract

unless they otherwise agree; and
b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

%. Fraud and Corruption

21 The Government requires compliance with the country's Anti-Corruption laws and its
prevailing sanctions policies and procedures as set forth in the Constitution of Kenya and
its Statutes.

22 The Procuring Entity requires the Contractor to disclose any commissions or fees that may
have been paid or are to be paid to agents or any other party with respect to the bidding
process or execution of the Contract. The information disclosed must include at least the
name and address of the agent or other party, the amount and currency, and the purpose
of the commission, gratuity or fee.

B. Time Control

2%. Program

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor
shall submit to the Project Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the Works. In the case of a lump
sum contract, the activities in the Program shall be consistent with those in the Activity
Schedule.

262 An update of the Program shall be a program showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.

263 The Contractor shall submit to the Project Manager for approval an updated Program at
intervals no longer than the period stated in the SCC. If the Contractor does not submit an
updated Program within this period, the Project Manager may withhold the amount stated
in the SCC from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Program has been submitted. In
the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Project Manager.

24 The Project Manager's approval of the Program shall not alter the Contractor's obligations.
The Contractor may revise the Program and submit it to the Project Manager again at any
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time. A revised Program shall show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

271 The Project Manager shall extend the Intended Completion Date if a Compensation Event
occurs or a Variation is issued which makes it impossible for Completion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work, which would cause the Contractor to incur additional cost.

2712 The Project Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project Manager for a decision
upon the effect of a Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

28. Acceleration

21 When the Procuring Entity wants the Contractor to finish before the Intended Completion
Date, the Project Manager shall obtain priced proposals for achieving the necessary
acceleration from the Contractor. If the Procuring Entity accepts these proposals, the
Intended Completion Date shall be adjusted accordingly and confirmed by both the
Procuring Entity and the Contractor.

282 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity,
they are incorporated in the Contract Price and treated as a Variation.

2. Delays Ordered by the Project Manager

21 The Project Manager may instruct the Contractor to delay the start or progress of any activity
within the Works.

0. Management Meetings

1 Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the plans
for remaining work and to deal with matters raised in accordance with the early warning
procedure.

32 The Project Manager shall record the business of management meetings and provide copies
of the record to those attending the meeting and to the Procuring Entity. The responsibility
of the parties for actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in writing to all who
attended the meeting.

3. Early Warning

311 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work, increase
the Contract Price, or delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The estimate shall be provided
by the Contractor as soon as reasonably possible.

312 The Contractor shall cooperate with the Project Manager in making and considering
proposals for how the effect of such an event or circumstance can be avoided or reduced
by anyone involved in the work and in carrying out any resulting instruction of the Project
Manager.

Quality Control



% Identifying Defects

21 The Project Manager shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's responsibilities. The
Project Manager may instruct the Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a Defect.

3B Tests

31 If the Project Manager instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a
Compensation Event.

3. Correction of Defects

341 The Project Manager shall give notice to the Contractor of any Defects before the end of
the Defects Liability Period, which begins at Completion, and is defined in the SCC. The
Defects Liability Period shall be extended for as long as Defects remain to be corrected.

342 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within
the length of time specified by the Project Manager's notice.

%. Uncorrected Defects

1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's
notice, the Project Manager shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. Cost Control

3. Contract Price7

%1 The Bill of Quantities shall contain priced items for the Works to be performed by the
Contractor. The Bill of Quantities is used to calculate the Contract Price. The Contractor will
be paid for the quantity of the work accomplished at the rate in the Bill of Quantities for each
item.

37. Changes in the Contract Price8

371 If the final quantity of the work done differs from the quantity in the Bill of Quantities for
the particular item by more than 25 percent, provided the change exceeds 1 percent of the
Initial Contract Price, the Project Manager shall adjust the rate to allow for the change. The
Project Manager shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the prior approval of the
Procuring Entity.

372 If requested by the Project Manager, the Contractor shall provide the Project Manager with
a detailed cost breakdown of any rate in the Bill of Quantities.

38 Variations
381 All Variations shall be included in updated Programs9 produced by the Contractor.

382 The Contractor shall provide the Project Manager with a quotation for carrying out the
Variation when requested to do so by the Project Manager. The Project Manager shall
assess the quotation, which shall be given within seven (7) days of the request or within
any longer period stated by the Project Manager and before the Variation is ordered.
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383 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation
and make a change to the Contract Price, which shall be based on the Project Manager's
own forecast of the effects of the Variation on the Contractor's costs.

384 If the Project Manager decides that the urgency of varying the work would prevent a
quotation being given and considered without delaying the work, no quotation shall be
given and the Variation shall be treated as a Compensation Event.

/In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being
instructed to by the Project Manager. The Activity Schedule shall contain the priced activities
for the Works to be performed by the Contractor. The Activity Schedule is used to monitor
and control the performance of activities on which basis the Contractor will be paid. If
payment for materials on site shall be made separately, the Contractor shall show delivery

gf /\’175'ter/a/s to the Site separately on the Activity Schedule.,

I M%np sum contracts, replacé entire GCC Clause 37 with new GCC Sub-Clause 37.1, as

The Activity Schedule shall be amended by the Contractor to accommodate changes of
Program or method of working made at the Contractor's own discretion. Prices in the Activity
Schedule shall not be altered when the Contractor makes such changes to the Activity
Schedule.

9n lump sum contracts, add "and Activity Schedules” after “"Programs.” 101 lump sum
contracts, delete this paragraph.

385 The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning

386 If the work in the Variation corresponds to an item description in the Bill of Quantities and
if, in the opinion of the Project Manager, the quantity of work above the limit stated in Sub-
Clause 39.1 or the timing of its execution do not cause the cost per unit of quantity to
change, the rate in the Bill of Quantities shall be used to calculate the value of the Variation.
If the cost per unit of quantity changes, or if the nature or timing of the work in the
Variation does not correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work

387 Value Engineering: The Contractor may prepare, at its own cost, a value engineering
proposal at any time during the performance of the contract. The value engineering
proposal shall, at a minimum, include the following;

a) the proposed change(s), and a description of the difference to the existing contract
requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate
of costs (including life cycle costs) the Procuring Entity may incur in implementing the value
engineering proposal; and

c) adescription of any effect(s) of the change on performance/functionality.

388 The Procuring Entity may accept the value engineering proposal if the proposal
demonstrates benefits that:

a) accelerate the contract completion period; or

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or

c) improve the quality, efficiency, safety or sustainability of the Facilities; or

d) vyield any other benefits to the Procuring Entity, without compromising the functionality of
the Works.

389 If the value engineering proposal is approved by the Procuring Entity and results in:

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the
percentage specified in the SCC of the reduction in the Contract Price; or



b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any
benefit described in
(a)to (d) above, the amount to be paid to the Contractor shall be the full increase in the
Contract Price.

0. Cash Flow Forecasts

201 When the Programll, is updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast. The cash flow forecast shall include different currencies, as
defined in the Contract, converted as necessary using the Contract exchange rates.

4. Payment Certificates

401 The Contractor shall submit to the Project Manager monthly statements of the estimated
value of the work executed less the cumulative amount certified previously.

402 The Project Manager shall check the Contractor's monthly statement and certify the amount
to be paid to the Contractor.

403 The value of work executed shall be determined by the Project Manager.

404 The value of work executed shall comprise the value of the quantities of work in the Bill of
Quantities that have been completed1?2.

405 The value of work executed shall include the valuation of Variations and Compensation
Events.

406 The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

407 Where the contract price is different from the corrected tender price, in order to ensure
the contractor is not paid less or more relative to the contract price (which would be the
tender price), payment valuation certificates and variation orders on omissions and
additions valued based on rates in the Bill of Quantities or schedule of rates in the Tender,
will be adjusted by a plus or minus percentage. The percentage already worked out during
tender evaluation is worked out as follows: (corrected tender price — tender price)/tender
price X 100.

41. Payments

411 Payments shall be adjusted for deductions for advance payments and retention. The
Procuring Entity shall pay the Contractor the amounts certified by the Project Manager
within 30 days of the date of each certificate. If the Procuring Entity makes a late payment,
the Contractor shall be paid interest on the late payment in the next payment. Interest
shall be calculated from the date by which the payment should have been made up to the
date when the late payment is made at the prevailing rate of interest for commercial
borrowing for each of the currencies in which payments are made.

412 If an amount certified is increased in a later certificate or as a result of an award by the
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment
as set out in this clause. Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

413 Unless otherwise stated, all payments and deductions shall be paid or charged in the
proportions of currencies comprising the Contract Price.

414 Ttems of the Works for which no rate or price has been entered in shall not be paid for by
the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.



42. Compensation Events

41 The following shall be Compensation Events:

d)

e)

f)

9)

h)

)

K)

The Procuring Entity does not give access to a part of the Site by the Site Possession Date
pursuant to GCC Sub-Clause 20.1.

The Procuring Entity modifies the Schedule of Other Contractors in a way that affects
the work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue Drawings, Specifications, or
instructions required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional tests
upon work, which is then found to have no Defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued to
bidders (including the Site Investigation Reports), from information available publicly and
from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by the Procuring Entity, or additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Procuring Entity does not work
within the dates and other constraints stated in the Contract, and they cause delay or extra
cost to the Contractor.

The advance payment is delayed.
The effects on the Contractor of any of the Procuring Entity's Risks.
The Project Manager unreasonably delays issuing a Certificate of Completion.

42 If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall decide
whether and by how much the Contract Price shall be increased and whether and by how
much the Intended Completion Date shall be extended.

43 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor's forecast cost has been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor's
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based
on the Project Manager's own forecast. The Project Manager shall assume that the
Contractor shall react competently and promptly to the event.

11y lump sum contracts, add "or Activity Schedule” after "Program.”

121 lump sum contracts, replace this paragraph with the following: “The value of work executed
shall comprise the value of completed activities in the Activity Schedule.”
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&4 The Contractor shall not be entitled to compensation to the extent that the Procuring
Entity's interests are adversely affected by the Contractor's not having given early warning
or not having cooperated with the Project Manager.

43 Tax

431 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are
changed between the date 30 days before the submission of bids for the Contract and the
date of the last Completion certificate. The adjustment shall be the change in the amount
of tax payable by the Contractor, provided such changes are not already reflected in the
Contract Price or are a result of GCC Clause 44.

4. Currency of Payment

441 All payments under the contract shall be made in Kenya Shillings

4. Price Adjustment

451 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC.
If so provided, the amounts certified in each payment certificate, before deducting for
Advance Payment, shall be adjusted by applying the respective price adjustment factor to
the payment amounts due in each currency. A separate formula of the type specified below
applies:

P=A+BIm/Io
where: Pis the adjustment
factor for the portion of the Contract Price payable.

A and B are coefficientsl3 specified in the SCC, representing the non-adjustable and
adjustable portions, respectively, of the Contract Price payable and Im is the index prevailing
at the end of the month being invoiced and IOC is the index prevailing 30 days before Bid
opening for inputs payable.

452 If the value of the index is changed after it has been used in a calculation, the calculation shall
be corrected and an adjustment made in the next payment certificate. The index value shall
be deemed to take account of all changes in cost due to fluctuations in costs.

46. Retention

461 The Procuring Entity shall retain from each payment due to the Contractor the proportion
stated in the SCC until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in
accordance with GCC 53.1, half the total amount retained shall be repaid to the Contractor
and half when the Defects Liability Period has passed and the Project Manager has certified
that all Defects notified by the Project Manager to the Contractor before the end of this
period have been corrected. The Contractor may substitute retention money with an “on
demand” Bank guarantee.

47. Liquidated Damages

471 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day
stated in the SCC for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the amount
defined in the SCC. The Procuring Entity may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the Contractor's
liabilities.
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472 If the Intended Completion Date is extended after liquidated damages have been paid, the
Project Manager shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date of repayment, at the rates
specified in GCC Sub-Clause 41.1.

48. Bonus

481 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the
SCC for each day (less any days for which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The Project Manager shall certify
that the Works are complete, although they may not be due to be complete.

49. Advance Payment

491 The Procuring Entity shall make advance payment to the Contractor of the amounts stated
in the SCC by the date stated in the SCC, against provision by the Contractor of an
Unconditional Bank Guarantee in a form and by a bank acceptable to the Procuring Entity
in amounts and currencies equal to the advance payment. The Guarantee shall remain
effective until the advance payment has been repaid, but the amount of the Guarantee
shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not
be charged on the advance payment.

492 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials,
and mobilization expenses required specifically for execution of the Contract. The Contractor
shall demonstrate that advance payment has been used in this way by supplying copies of
invoices or other documents to the Project Manager.

493 The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor, following the schedule of completed percentages of the
Works on a payment basis. No account shall be taken of the advance payment or its
repayment in assessing valuations of work done, Variations, price adjustments,
Compensation Events, Bonuses, or Liquidated Damages.

5. Securities

501 The Performance Security shall be provided to the Procuring Entity no later than the date
specified in the Letter of Acceptance and shall be issued in an amount specified in the SCC,
by a bank or surety acceptable to the Procuring Entity, and denominated in the types and
proportions of the currencies in which the Contract Price is payable. The Performance
Security shall be valid until a date 28 day from the date of issue of the Certificate of
Completion in the case of a Bank Guarantee, and until one year from the date of issue of the
Completion Certificate in the case of a Performance Bond.

5. Dayworks
511 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project
Manager has given written instructions in advance for additional work to be paid for in that
way.

512 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved
by the Project Manager. Each completed form shall be verified and signed by the Project
Manager within two days of the work being done.

513 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52 Cost of Repairs
521 Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at
the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.



E Finishing theContract

5. Completion
531 The Contractor shall request the Project Manager to issue a Certificate of Completion of the
Works, and the Project Manager shall do so upon deciding that the whole of the Works is
completed.

5. Taking Over
541 The Procuring Entity shall take over the Site and the Works within seven days of the Project
Manager's issuing a certificate of Completion.

%. Final Account

%1 The Contractor shall supply the Project Manager with a detailed account of the total amount
that the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Project Manager shall issue a Defects Liability Certificate and certify any
final payment that is due to the Contractor within 56 days of receiving the Contractor's
account if it is correct and complete. If it is not, the Project Manager shall issue within 56
days a schedule that states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager
shall decide on the amount payable to the Contractor and issue a payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency.
Normally, both coefficients shall be the same in the formulae for all currencies, since coefficient A,
for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take
account of fixed cost elements or other non-adjustable components. The sum of the adjustments
for each currency are added to the Contract Price.

5%. Operating and Maintenance Manuals

%1 If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

562 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
SCC pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's
approval, the Project Manager shall withhold the amount stated in the SCC from payments
due to the Contractor.

57. Termination

571 The Procuring Entity or the Contractor may terminate the Contract if the other party causes
a fundamental breach of the Contract.

572 Fundamental breaches of Contract shall include, but shall not be limited to, the following:
a) the Contractor stops work for 30 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the
instruction is not withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other
than for a reconstruction oramalgamation;

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the
Contractor within 84 days of the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a
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fundamental breach of Contract and the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager;

f) the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which
the maximum amount of liquidated damages can be paid, as defined in the SCC; or

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and
Corruption, as defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for
or in executing the Contract, then the Procuring Entity may, after giving fourteen (14)
days written notice to the Contractor, terminate the Contract and expel him from the Site.

573 Notwithstanding the above, the Procuring Entity may terminate the Contract for
convenience.

574 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.

575 When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, the Project
Manager shall decide whether the breach is fundamental or not.

5. Payment upon Termination

581 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as
specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount
due to the Procuring Entity exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Procuring Entity.

582 If the Contract is terminated for the Procuring Entity's convenience or because of a
fundamental breach of Contract by the Procuring Entity, the Project Manager shall issue a
certificate for the value of the work done, Materials ordered, the reasonable cost of removal
of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and
the Contractor's costs of protecting and securing the Works, and less advance payments
received up to the date of the certificate.

5. Property

51 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to
be the property of the Procuring Entity if the Contract is terminated because of the
Contractor's default.

80. Release from Performance

601 If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either the Procuring Entity or the Contractor, the Project Manager shall certify
that the Contract has been frustrated. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving this certificate and shall be paid for all work
carried out before receiving it and for any work carried out afterwards to which a
commitment was made.



SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the
Procuring Entity prior to issuance of the bidding document. Schedules and reports to be provided by

the Procuring Entity should be annexed.

Number of | Amendments of, and Supplements to, Clauses in the General
GC Clause | Conditions of Contract
A. General
GCC 1.1 (q) | The Procuring Entity is;
MINISTRY OF WATER, SANITATION AND IRRIGATION
STATE DEPARTMENT FOR IRRIGATION
PRINCIPAL SECRETARY, STATE DEPARTMENT FOR IRRIGATION
P. O. BOX 49720-00100
Email address: ps@irrigation.go.ke
GCC 1.1 (u) | The Intended Completion Date for the whole of the Works shall be 24 months
from the date of contract signing.
GCC 1.1 (x) | The Project Manager is Director, Irrigation and Drainage, State Department of
Irrigation, Ministry of Water, Sanitation and Irrigation.
GCC 1.1 (z) | The Site is located at Nginda Location, Kibugu & Nguviu Sub Locations -
Embu County.and is defined in drawings [IN THE APPENDIX]
GCC 1.1 | The Start Date shall be [Fourteen (14) days after site possession)].
(cc)
GCC 1.1 | The works consist of:
(g9) e Preliminaries
e Civil works
e Mechanical works
(as per the bill of quantities)
GCC 2.2 Sectional Completions are: Not Applicable
GCC5.1 The Project manager may delegate some of his duties and responsibilities in
writing
GCC8.1 Schedule of other contractors: Not Applicable
GCC9.1 Key Personnel

GCC 9.1 is replaced with the following:

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of
the Special Conditions of Contract. The Contractor shall employ the Key
Personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project
Manager. The Project Manager shall approve any proposed replacement
of Key Personnel and equipment only if their relevant qualifications or
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Number of | Amendments of, and Supplements to, Clauses in the General
GC Clause | Conditions of Contract

characteristics are substantially equal to or better than those proposed in
the Bid.

[insert the name/s of each Key Personnel agreed by the Procuring Entity
prior to Contract signature.]

GCC13.1 The minimum insurance amounts and deductibles shall be: N/A

(@) for loss or damage to the Works, Plant and Materials: /N/A]J.
(b) For loss or damage to Equipment: /N/A].

(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract /N/AJ.

(d) for personal injury or death:
(i) of the Contractor’s employees: /N/A].
(ii) of other people: [N/A].

GCC14.1 Site Data are: as per bill of quantities

GCC 20.1 The Site Possession Date(s) shall be:at Nginda Location, Kibugu & Nguviu
Sub Locations - Embu County and fourteen (14) days after contract signing]

GCC 23.1 & | Appointing Authority for the Adjudicator: [ N/AJ.
GCC 23.2

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
[insert hourly fees and reimbursable expenses].N/A

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within [/ 14/
days from the date of the Letter of Acceptance.

GCC 26.3 The period between Program updates is / 30/ days.

The amount to be withheld for late submission of an updated Program is /A/A].

C. Quality Control

GCC 34.1 The Defects Liability Period is: /365] days. (One year)

[The Defects Liability Period is usually limited to 12 months, but could be less
in very simple cases]

D. Cost Control

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount
to be paid to the Contractor shall be __N/A_% (insert appropriate percentage.
The percentage is normally up to 50%) of the reduction in the Contract Price.

GCC44.1 The currency of the Procuring Entity’s Country is: Kenya Shillings

GCC45.1 The Contract “is not” subject to price adjustment in accordance with GCC
Clause 45, and the following information regarding coefficients /specify "does”
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Number of | Amendments of, and Supplements to, Clauses in the General
GC Clause | Conditions of Contract

or "does not”] apply.

[Price adjustment s mandatory for contracts which provide for time of
completion exceeding 18 months] N/A

The coefficients for adjustment of prices are:

(@) [ N/A ] percent nonadjustable element (coefficient A).
(ib) N/A percent adjustable element (coefficient B).

(c) The Index I for shall be /N/A].

GCC 46.1 The proportion of payments retained is: 10%

[The retention amount is usually close to 5 percent and in no case exceeds 10
percent. ]

GCC47.1 The liquidated damages for the whole of the Works are 0.10% of the final
contract price per day. The maximum amount of liquidated damages for the
whole of the Works is 10% of the final Contract Price.

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per
day, and the total amount is not to exceed between 5 percent and 10 percent
of the Contract Price. If Sectional Completion and Damages per Section have
been agreed, the latter should be specified here]

GCC48.1 The Bonus for the whole of the Works is /nil of final Contract Price] per day. The
maximum amount of Bonus for the whole of the Works is /insert percentage] of
the final Contract Price.

[If early completion would provide benefits to the Procuring Entity, this clause
should remain, otherwise delete. The Bonus is usually numerically equal to the
liguidated damages. ]

GCC49.1 The Advance Payments MAY Be paid under

SECTION 147. (1) OF PPADA 2015

Under exceptional circumstances advance payment may be granted and shall
not exceed twenty per cent (20 %) of the price of the tender and shall be paid
upon submission by the successful tenderer to the procuring entity of an advance
payment security equivalent to the advance itself and that security shall be given
by a reputable bank or any authorized financial institution issued by a
corresponding bank in Kenya recognized by the Central Bank of Kenya, in case
the successful tenderer is a foreigner.

SECTION 148. OF PPADA 2015

The successful tenderer shall use the advance paid only in activities related to
the tender. If the successful tenderer uses the entire advance or part of it in
other activities that are unrelated to the tender, the advance shall immediately
be considered as a debt which shall be paid by seizing the entire security or part
of it.

SECTION 136. (4) OF PPADR 2020
The contractor shall confirm in writing that the advance payment shall only be
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General
Conditions of Contract

used for purposes of the contract.
The Advance Payments MAY Be paid under

SECTION 147. (1) OF PPADA 2015

Under exceptional circumstances advance payment may be granted and shall
not exceed twenty per cent (20 %) of the price of the tender and shall be paid
upon submission by the successful tenderer to the procuring entity of an advance
payment security equivalent to the advance itself and that security shall be given
by a reputable bank or any authorized financial institution issued by a
corresponding bank in Kenya recognized by the Central Bank of Kenya, in case
the successful tenderer is a foreigner.

SECTION 148. OF PPADA 2015

The successful tenderer shall use the advance paid only in activities related to
the tender. If the successful tenderer uses the entire advance or part of it in
other activities that are unrelated to the tender, the advance shall immediately
be considered as a debt which shall be paid by seizing the entire security or part
of it.

SECTION 136. (4) OF PPADR 2020
The contractor shall confirm in writing that the advance payment shall only be
used for purposes of the contract.

136. (1) Pursuant to section 147(2) of the Act, the amount of advance payment
allowed shall be specified in the bid document. .

(2) Where an advance payment has been done pursuant to section 146 and 147
of the Act, the head of procurement function shall ensure that—

(a) the bank guarantee has been authenticated by the issuing bank in writing to
the accounting officer;

(b)  the bank guarantee shall be on demand;

(c) the bank guarantee shall not be allowed to lapse unless the contractor
has done a commensurate work or has supplied goods of equivalent value to the
guarantee; and

(d) any payments made to the contractor shall be done in a manner to reduce
the advance payment progressively.

(3) Where the advance payment has not been fully paid and the contract is
terminated or frustrated, the outstanding advance payment shall be paid by the
contractor.

(4) The contractor shall confirm in writing that the advance payment shall only
be used for purposes of the contract.

(5) Where it has been confirmed by a procuring entity that the advance payment
has been used contrary to paragraph (4), the advance payment shall be
recovered from the bank guarantee.

(6) A procuring entity may apply for and open a letter of credit in international
transactions.
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Number of | Amendments of, and Supplements to, Clauses in the General
GC Clause | Conditions of Contract

GCC50.1 Performance Securities amount is Shall Be (10%) one Percent of the Contract
Sum

SECTION 135. (3) OF PPADR 2020,) Where performance security for goods,
works and non- consultancy services for women, youth and persons with
disabilities and other disadvantaged groups is required, the performance security
shall not exceed one per cent of the contract sum.

(@) Performance Security — Bank Guarantee: in the amount(s) of /insert related
figure(s)] percent of the Accepted Contract Amount and in the same
currency(ies) of the Accepted Contract Amount.

(b) Performance Security — Performance Bond: in the amount(s) of [insert
related figure(s)] percent of the Accepted Contract Amount and in the same
currency(ies) of the Accepted Contract Amount.

E. Finishing the Contract

GCC 56.1 The date by which operating and maintenance manuals are required is /[insert
date]. N/A

The date by which “as built” drawings are required is [insert date]. N/A

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GCC 58.1 is (AV/A].

GCC 57.2 | The maximum number of days is: /N/A].
(9)
GCC 58.1 The percentage to apply to the value of the work not completed, representing
the Procuring Entity’s additional cost for completing the Works, is /N/A].
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send
this Notification to the Tenderer's Authorized Representative named in the Tender Information Form
on the format below.

FORMAT

1.

For the attention of Tenderer's Authorized Representative

i)  Name: [insert Authorized Representative's name]

ii)  Address: [insert Authorized Representative’s Address]

iii) Telephone: [insert Authorized Representative’s telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The
Notification must be sent to all Tenderers simultaneously. This means on the same date and
as close to the same time as possible.]

Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

Notification of Intention to Award

i)  Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii)  Contract title: /insert the name of the contract]

iv)  Country: [insert country where ITT is [ssued]

v)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the
above contract. The transmission of this Notification begins the Standstill Period. During the
Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
i)  Name of successful Tender

i)  Address of the successful Tender

iii)  Contract price of the successful Tenderer Kenya Shillings (in
words )

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the
evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one
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main reason the Tender was unsuccessful.

SNo | Name of | Tender Tender’s One Reason Why not
Tender Price as | evaluated price | Evaluated
read out (Note a)

PR WIN|-=

(Note a) State NE if not evaluated

5.  How to request a debriefing

a) DEADLINE: The deadline to request a debriefing expires at midnight on [/nsert date] (/ocal
time).
b) You may request a debriefing in relation to the results of the evaluation of your Tender.

If you decide to request a debriefing your written request must be made within three (5)
Business Days of receipt of this Notification of Intention to Award.

c) Provide the contract name, reference number, name of the Tenderer, contact details; and
address the request for debriefing as follows:

i) Attention: [insert full name of person, if applicable]
ii) Title/position: [insert title/position)]

ii) Agency: [/nsert name of Procuring Entity]

iii) Email address: [/insert email address]

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the
debriefing within five (3) Business Days of receipt of your request. If we are unable to
provide the debriefing within this period, the Standstill Period shall be extended by five (3)
Days after the date that the debriefing is provided. If this happens, we will notify you and
confirm the date that the extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date and
time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In
this case, we will provide the debriefing as soon as practicable, and normally no later than
fifteen (15) Days from the date of publication of the Contract Award Notice.

6. How to make a complaint
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b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be
submitted by midnight, [/nsert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and
address the Procurement-related Complaint as follows:

i)  Attention: [/insert full name of person, if applicable]
ii) Title/position: [/nsert title/position)

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [/nsert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or
received, a debriefing before making this complaint. Your complaint must be submitted
within the Standstill Period and received by us before the Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals
Act 2015 and its Regulations available from the Website info@ppra.go.ke or
complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:

i)  Youmust be an 'interested party'. In this case, that means a Tenderer who submitted
a Tender in this tendering process, and is the recipient of a Notification of Intention to
Award.

ii) The complaint can only challenge the decision to award the contract.
iii) You must submit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support
your complaint.

Standstill Period

i)
i)

i)

DEADLINE: The Standstill Period is due to end at midnight on [/nsert date] (local time).

The Standstill Period lasts ten (14) Days after the date of transmission of this Notification
of Intention to Award.

The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On
behalf of the Procuring Entity:

Signature: Name:

Title/position: Telephone:_ Email:
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FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO.....c.corurares [0 ] 20.........

BETWEEN

...................................................................... APPLICANT

AND

....................................... RESPONDENT (Procuring Entity)

Request for review of the decision of the............... (Name of the Procuring Entity of
............... dated the..day of ..........20.......in the matter of Tender No..............of
.............. 20..... for .........(Tender description).

REQUEST FOR REVIEW

I/We.....ooeeeieeeiieeee, ,the above named Applicant(s), of address: Physical
address................ P. O. Box No............. Tel. No........ Email ............. , hereby request the

Public Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:

1.
2.
By this memorandum, the Applicant requests the Board for an order/orders that:
1.
2.

SIGNED
Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated /date] for execution of the /name of the
Contract and identification number, as given in the Contract Data] for the Accepted
Contract Amount /amount in numbers and words] [name of currency], as corrected and
modified in accordance with the Instructions to Tenderers, is hereby accepted by
.................. (name of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance
with the Conditions of Contract, using, for that purpose, one of the Performance
Security Forms included in Section VIII, Contract Forms, of the Tender Document.

Authorized

Attachment: Contract
AGEEEIMENL........ceeeieeeeie ettt e e e ea s e s ea e n s e een
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20
between

of (hereinafter

“the Procuring

Entity”), of the one part, and of_
(hereinafter “the Contractor”), of

the other part:

WHEREAS the Procuring Entity desires that the Works known as should
be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and
completion of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddenda Nos (if any)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f) the Specifications

g) theDrawings,and

h) the completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Procuring Entity to
execute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance
with the Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity / Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that (hereinafter called
"the Contractor") has entered into Contract No. dated with
(name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the

execution of
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (in

words ),1 such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Applicant is in breach of its
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds
for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Day of ............ y 2ennnn , and any demand for
payment under it must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six

months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.
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I7he Guaran_t,%sha/ insert an_amount repr/esent/ng,the percentage of the Accepted Contract
Amount specifie %n the Letter ofAchpta ce, less 5 visional sums, I. a/g/ and denominated either
in the currency of the Contract or a freely convertible currency acteptable to the Beneficiary.

2Insert the date twenty-eight days after the expected completion date as described in GC Clause
11.9. The Procuring Entity should note that in the event of an extension of this date for completion
of the Contract, the Procuring Entity would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee.
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FORM No. 6 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Procuring Entity/

Date: [Insert date of issue].
PERFORMANCE BOND No.:

Guarantor: [ Insert name and address of place of issue, unless indicated in the letterhead]

By this Bond as Principal (hereinafter called “the
Contractor”) and ]
as Surety (hereinafter called “the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in
which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity
dated the

day of , 20, for in accordance with the documents,
plans, specifications, and amendments thereto, which to the extent herein provided for, are
by reference made part hereof and are hereinafter referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly
and faithfully perform the said Contract (including any amendments thereto), then this
obligation shall be null and void; otherwise, it shall remain in full force and effect. Whenever
the Contractor shall be, and declared by the Procuring Entity to be, in default under the
Contract, the Procuring Entity having performed the Procuring Entity's obligations thereunder,
the Surety may promptly remedy the default, or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2 obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity
for completing the Contract in accordance with its terms and conditions, and upon
determination by the Procuring Entity and the Surety of the lowest responsive Tenderers,
arrange for a Contract between such Tenderer, and Procuring Entity and make available as
work progresses (even though there should be a default or a succession of defaults under
the Contract or Contracts of completion arranged under this paragraph) sufficient funds
to pay the cost of completion less the Balance of the Contract Price; but not exceeding,
including other costs and damages for which the Surety may be liable hereunder, the
amount set forth in the first paragraph hereof. The term “Balance of the Contract Price,” as
used in this paragraph, shall mean the total amount payable by Procuring Entity to
Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

3 pay the Procuring Entity the amount required by Procuring Entity to complete the Contract
in accordance with its terms and conditions up to a total not exceeding the amount of this
Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of
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the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for
the use of any person or corporation other than the Procuring Entity named herein or the heirs,
executors, administrators, successors, and assigns of the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the
Surety has caused these presents to be sealed with his corporate seal duly attested by the
signature of his legal representative, this day of 20
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SIGNED ON

on behalf of By_in the capacity of In the

presence of

SIGNED ON

on behalf of By in the capacity of

In the presence of



FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address ofProcuring Entity /

Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [ Insert name and address of place of issue, unless indicated in the

letterhead]

1. We have been informed that (hereinafter called “the Contractor”) has entered into
Contract No. dated with the Beneficiary, for the execution of

(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum
(/n words) is to be made against an advance payment guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (/in

words )] upon receipt by us of the

Beneficiary's complying demand supported by the Beneficiary's statement, whether in the

demand itself or in a separate signed document accompanying or identifying the demand,

stating either that the Applicant:

a)  has used the advance payment for purposes other than the costs of mobilization in respect
of the Works; or

b)  has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor
of a certificate from the Beneficiary's bank stating that the advance payment referred to above
has been credited to the Contractor on its account number___at .

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as specified in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that ninety (90)
percent of the Accepted Contract Amount, less provisional sums, has been certified for

payment, or on the day of , 2 ,2 whichever is earlier. Consequently,
glemand for payment under this guarantee must be received by us at this office on or before
that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six
months][one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

88




Note: All italicized text (including footnotes) is for use in preparing this form and
shall be deleted from the final product.

Y'The Guarantor shall insert an amo%/nlg representing the amount of. the advance payment and
/67/76/1‘7 6/’77/ O%L}ergc?ther in the currency of the advance payment as specified

2 Insert the expected expiration date of the Time for Completion. The Procuring Entity should note
that in the event of an extension of the time for completion of the Contract, the Procuring Entity
would need to request an extension of this guarantee from the Guarantor. Such request must be in
writing and must be made prior to the expiration date established in the guarantee.



FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]
Beneficiary: [Insert name and Address ofProcuring Entity /
Date: [Insert date of issue]

Advance payment guarantee no. /Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have beeninformed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has
entered into Contract No.

[insert reference number of the contract] dated with the Beneficiary, for
the execution of [insert name of contract
and brief description of Works J (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when
the Taking-Over Certificate has been issued under the Contract and the first half of the
Retention Money has been certified for payment, and payment of /insert the second half of the
Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [finsert amount in figures]

(/insert amount in words 7)1 upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating that the Contractor is in breach
of its obligation(s) under the Contract, without your needing to prove or show grounds for your
demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor
of a certificate from the Beneficiary's bank stating that the second half of the Retention Money
as referred to above has been credited to the Contractor on its account number_at_

[insert name and address of Applicant’s bank].

This guarantee shall expire no later than the ..., Day of

................................... 22, and any demand for payment under it must be

received by us at the ofﬁce indicated above on or before that date.
The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six

months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and
shall be deleted from the final product.




/1:// 70'/77% )guarantor shall insert an amount representing the amount of the second half of the Retention

2Insert a date that is twenty-eight days after the expiry of retention period after the actual
completion date of the contract. The Procuring Entity should note that in the event of an extension
of this date for completion of the Contract, the Procuring Entity would need to request an extension
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee.

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant tg
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted,
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Reference No.: [/nsert identification no]
Name of the Tender Title/Description: [insert name of the
assignment] to: [insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated_[insert date of notification of
award] to furnish additional information on beneficial ownership:___/select one option as applicable
and delete the options that are not applicable]

I) We here by provide the following beneficial ownership information.

Details of beneficial ownership



Details of all Beneficial | % of | % of | Whether a | Whether a
Owners shares a | voting person directly | person
person rights a |or indirectly | directly or
holds in | person holds a right to | indirectly
the holds in | appoint or | exercises
compan | the remove a | significant
y company member of the | influence or
Directly board of | control over
or directors of the | the Company
indirectl company or an | (tenderer)
y equivalent (Yes / No)
governing body
of the Tenderer
(Yes / No)
Full Name Directly--- | Directly......... 1. Having the |1, Exercise

T — % | .. % of | right to appoint | s significant
.Natlo.nal of shares Voting rights d majority of the | influence or
identity  card board of the| control over
number or _ directors or an| the Company
Passport IndIZeCﬂY """ equivalent body of the
number Indirectly | -——-% of governing body | Company
Personal | | TTTTTT voting rights of the Tenderer: | (tenderer)
Identification % Yes ----- No----

Number of shares 2.  Isthisright| Yes ----- No---
(where held directly or| -
applicable) indirectly?:

: : 2. Is this
Nationality influence or
Date of birth Direct............... control
[dad/mmyyyyy | exercised

directly  or
Postal address indirectly?
Residential Indirect............
address | | | L. Direct..............
Telephone
number _
Email address Indirect.........
Occupation or
profession
Full Name Directly-—- | Directly......... L. Having the | 1. Exercise

R — % | . % of | right to appoint | s significant
_Natlo_nal of shares Voting r|ghts d majority of the influence or
identity ~ card board of the| control over
number — or _ directors or an| the Company
Passport Indu;ectly """ equivalent body of the
number Indirectly |--%  Of | governing body | Company
Personal | |7 voting rights | o the Tenderer: | (tenderer)
Identification % Yes ----- No---- 88




Email address

Occupation or
profession

Details of all Beneficial | % of | % of | Whether a | Whether a
Owners shares a | voting person directly | person
person rights a |or indirectly | directly or
holds in | person holds a right to | indirectly
the holds in | appoint or | exercises
compan | the remove a | significant
y company member of the | influence or
Directly board of | control over
or directors of the | the Company
indirectl company or an | (tenderer)
y equivalent (Yes / No)
governing body
of the Tenderer
(Yes / No)
Number of shares 2. Is this right | Yes ----- No---
(where held directly or| -
applicable) indirectly?:
o 2. Is this
)Natlonallty(les influence  or
Direct............... control
Date of birth| | | | . exercised
[da/mmyyyyy] directly  or
Postal address _ indirectly?
Indirect............
Residentd | | | | .. Direct..............
address
Telephone
number Indirect.........

o

17) Am fully aware that beneficial ownership information above shall be reported to the Public
Procurement Regulatory Authority together with other details in relation to contract awards
and shall be maintained in the Government Portal, published and made publicly available
pursuant to Regulation 13(5) of the Companies (Beneficial Ownership Information)
Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable Information in line
with the Data Protection Act shall not be published or made public). Note that Personally
Identifiable Information (PII) is defined as any information that can be used to distinguish one
person from another and can be used to deanonymize previously anonymous data. This




information includes National identity card number or Passport number, Personal Identification
Number, Date of birth, Residential address, email address and Telephone number.

IIT) In determining who meets the threshold of who a beneficial owner is, the Tenderer must
consider a natural person who in relation to the company:

(a) holds at least ten percent of the issued shares in the company either directly or
indirectly;
(b) exercises at least ten percent of the voting rights in the company either directly

or indirectly;

(c) holds a right, directly or indirectly, to appoint or remove a director of the company;
or

(d) exercises significant influence or control, directly or indirectly, over the company.

IV)What is stated to herein above is true to the best of my knowledge, information and belief.
Name of the Tenderer: ........c......cuun.... *[insert complete name of the Tenderer]___

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert
complete name of person duly authorized to sign the Tender]

Designation of the person signing the Tender: ....................... [insert complete title of the

person signing the Tender]

Signature of the person named above: ....................... [insert signature of person whose name
and capacity are shown above]

Date this .......ccocevvveevnnn, [insert date of signing] day Of....................... [Insert month], [insert year]

Bidder Official Stamp
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